IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 05-C005-052 Primary County: AUDUBON
Letting Date: 121120 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by DIXON CONSTR. CO.
Contract Period: 65 WORK DAYS Late Start Date: 07/29/13

Project: BROS-C005(52)--8J-05
Work Type: BRIDGE REPLACEMENT - CCS
County: AUDUBON Prj Awd Amt: $311,338.00
Route: 140TH ST
Location: OVER E. BRANCH OF WEST NISHNABOTNA RIVER

DIXON CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DI360 DIXON CONSTRUCTION CO. $ 311,338.00 100.00 %

2 Cu080 CUNNINGHAM-REIS CO. $ 335,346.15 107.71 %

3 GR100 GRAVES CONSTRUCTION CO., INC. $ 336,448.25 108.06 %

4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 351,590.05 112.92 %

5 MU120 MURPHY HEAVY CONTRACTING CORP. $ 357,410.95 114.79 %

6 HE420 HERBERGER CONSTRUCTION CO., INC. $ 360,163.20 115.68 %

7 I0081 IOWA BRIDGE & CULVERT, L.C. $ 397,113.89 127.55 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 05-C005-052 Primary County: AUDUBON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) DI36O0 | ( 2 ) CUu080 | ( 3 ) GR100
|DIXON CONSTR. CO. | CUNNINGHAM-REIS CO. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 120'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE

\
12.00000 2112.00] 10.00000 1760.00

\
0010 2102-2710070 176.000 CY | | 2.00000 352.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 343.000 CY | 5.00000 1715.00| 5.00000 1715.00| 6.00000 2058.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2123-7450020 4.000 STA | 300.00000 1200.00| 400.00000 1600.00 | 250.00000 1000.00
SHOULDER FINISHING, EARTH | | |
0040 2126-8275058 80.000 CY | 20.00000 1600.00 | 4.00000 320.00] 10.00000 800.00
RECLAIMING PRESENT SURFACING MATERIAL | | |
0050 2312-8260081 150.000 TON | 34.00000 5100.00 | 29.50000 4425.00 | 26.00000 3900.00
GRANULAR SURFACING ON ROAD, CLASS D | | |
CRUSHED STONE | \
0060 2401-6745625 LUMP | 12000.00000 12000.00| 11000.00000 11000.00] 17000.00000 17000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 47.000 CY | 40.00000 1880.00 | 50.00000 2350.00 | 30.00000 1410.00
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 255.500 CY | 250.00000 63875.00 | 340.00000 86870.00 | 310.00000 79205.00
STRUCTURAL CONCRETE (BRIDGE) \ \ \
0090 2404-7775000 61245.000 LB | 0.70000 42871.50]| 0.67000 41034.15] 0.65000 39809.25
REINFORCING STEEL | \ \
0100 2414-6424120 264.500 LF | 37.00000 9786.50| 55.00000 14547.50] 50.00000 13225.00
CONCRETE OPEN RAILING | | \
0110 2501-0201042 1830.000 LF | 30.00000 54900.00 | 30.00000 54900.00 | 26.00000 47580.00
PILES, STEEL, HP 10 X 42 | | \
0120 2501-5478042 396.000 LF | 57.00000 22572.00| 70.00000 27720.00| 159.00000 62964.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OL TYPE 3) | | |
0130 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 1500.00000 6000.00| 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 4.000 EACH | 175.00000 700.00| 300.00000 1200.00 | 250.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 4.000 EACH | 1800.00000 7200.00| 1900.00000 7600.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0160 2507-3250005 577.000 SY | 2.00000 1154.00]| 3.50000 2019.50] 5.00000 2885.00
ENGINEERING FABRIC | | |
0170 2507-4011100 53.000 cCY | 200.00000 10600.00| 160.00000 8480.00 | 120.00000 6360.00
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0180 2507-6800061 511.000 TON | 52.00000 26572.00| 55.00000 28105.00| 50.00000 25550.00
\ \ \

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 05-C005-052 Primary County: AUDUBON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) DI36O0 | ( 2 ) CUu080 | ( 3 ) GR100
|DIXON CONSTR. CO. | CUNNINGHAM-REIS CO. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2518-6910000 4.000 EACH | 50.00000 200.00] 250.00000 1000.00| 300.00000 1200.00
SAFETY CLOSURE | |
0200 2528-8445110 LUMP | 3700.00000 3700.00| 4000.00000 4000.00| 4000.00000 4000.00
TRAFFIC CONTROL | | |
0210 2533-4980005 LUMP | 30000.00000 30000.00] 25000.00000 25000.00| 10000.00000 10000.00
MOBILIZATION | | |
0220 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0230 2601-2636043 0.500 ACRE | 2500.00000 1250.00| 2500.00000 1250.00| 2000.00000 1000.00
SEEDING AND FERTILIZING (RURAL) | |
0240 2602-0000020 400.000 LF | 5.00000 2000.00| 5.00000 2000.00| 2.50000 1000.00
SILT FENCE | | |
0250 2602-0000101 200.000 LF | 4.00000 800.00] 0.50000 100.00] 1.00000 200.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 311,338.00] $ 335,346.15| $ 336,448.25
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 311,338.00] $ 335,346.15| $ 336,448.25




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 05-C005-052 Primary County: AUDUBON
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) MU120 | ( 6 ) HE420
| GODBERSEN-SMITH CONSTRUCTION |MURPHY HEAVY CONTRACTING COR |HERBERGER CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 120'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 176.000 CY | 4.50000 792.00] 15.00000 2640.00] 10.00000 1760.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 343.000 CY | 4.50000 1543.50]| 15.00000 5145.00| 6.75000 2315.25
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2123-7450020 4.000 STA | 200.00000 800.00] 500.00000 2000.00| 325.00000 1300.00
SHOULDER FINISHING, EARTH | | |
0040 2126-8275058 80.000 CY | 3.50000 280.00| 5.00000 400.00] 7.00000 560.00
RECLAIMING PRESENT SURFACING MATERIAL | | |
0050 2312-8260081 150.000 TON | 27.00000 4050.00| 30.00000 4500.00| 32.00000 4800.00
GRANULAR SURFACING ON ROAD, CLASS D | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 4000.00000 4000.00| 15000.00000 15000.00] 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 47.000 CY | 16.00000 752.00] 20.00000 940.00| 35.00000 1645.00
EXCAVATION, CLASS 20 | | I
0080 2403-0100010 255.500 CY | 485.00000 123917.50]| 390.00000 99645.00 | 435.00000 111142.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 61245.000 LB | 0.79000 48383.55] 0.65000 39809.25| 0.71000 43483.95
REINFORCING STEEL | | |
0100 2414-6424120 264.500 LF | 42.00000 11109.00] 55.00000 14547.50| 63.00000 16663.50
CONCRETE OPEN RAILING | | |
0110 2501-0201042 1830.000 LF | 35.00000 64050.00 | 27.46000 50251.80| 31.00000 56730.00
PILES, STEEL, HP 10 X 42 | | \
0120 2501-5478042 396.000 LF | 50.00000 19800.00] 75.00000 29700.00| 76.00000 30096.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0130 2505-4008400 4.000 EACH | 1500.00000 6000.00| 2000.00000 8000.00| 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 4.000 EACH | 250.00000 1000.00| 450.00000 1800.00| 250.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 2600.00000 10400.00] 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0160 2507-3250005 577.000 SY | 2.50000 1442.50] 3.00000 1731.00]| 3.00000 1731.00
ENGINEERING FABRIC | | |
0170 2507-4011100 53.000 CY | 190.00000 10070.00] 275.00000 14575.00| 190.00000 10070.00
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0180 2507-6800061 511.000 TON | 50.00000 25550.00| 52.40000 26776.40] 56.00000 28616.00
| | |

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 05-C005-052 Primary County: AUDUBON
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) MU120 | ( 6 ) HE420
| GODBERSEN-SMITH CONSTRUCTION |MURPHY HEAVY CONTRACTING COR |HERBERGER CONSTR. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2518-6910000 4.000 EACH | 100.00000 400.00] 150.00000 600.00| 100.00000 400.00
SAFETY CLOSURE | |
0200 2528-8445110 LUMP | 2500.00000 2500.00| 2400.00000 2400.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0210 2533-4980005 LUMP | 15000.00000 15000.00] 24000.00000 24000.00| 14000.00000 14000.00
MOBILIZATION | | |
0220 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0230 2601-2636043 0.500 ACRE | 2000.00000 1000.00| 2000.00000 1000.00| 2000.00000 1000.00
SEEDING AND FERTILIZING (RURAL) | |
0240 2602-0000020 400.000 LF | 2.50000 1000.00| 2.50000 1000.00| 3.00000 1200.00
SILT FENCE | | |
0250 2602-0000101 200.000 LF | 1.00000 200.00] 1.00000 200.00] 1.00000 200.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 351,590.05]| $ 357,410.95| $ 360,163.20
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 351,590.05]| $ 357,410.95| $ 360,163.20




Bid Order: 001

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

05-C005-052

Primary Co

Run Date: 12/19/12
Page: 001 o6

unty: AUDUBON

Letting Date: 11/20/12 10:00 A.M.
| 7 ) 10081 \ I ( )
| TOWA BRIDGE & CULVERT, L.C. | |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-————

SECTION 0001

0010 2102-2710070 176.000 CY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0020 2104-2710020 343.000 CY
EXCAVATION, CLASS 10, CHANNEL

0030 2123-7450020 4.000 sSTA
SHOULDER FINISHING, EARTH

0040 2126-8275058 80.000 CY

RECLAIMING PRESENT SURFACING MATERIAL
0050 2312-8260081 150.000 TON
GRANULAR SURFACING ON ROAD, CLASS D

CRUSHED STONE

0060 2401-6745625 LUMP
REMOVAL OF EXISTING BRIDGE

0070 2402-2720000 47.000 CY
EXCAVATION, CLASS 20

0080 2403-0100010 255.500 cCY

STRUCTURAL CONCRETE (BRIDGE)
0090 2404-7775000 61245.000 LB
REINFORCING STEEL

0100 2414-6424120 264.500 LF
CONCRETE OPEN RAILING
0110 2501-0201042 1830.000 LF

PILES, STEEL, HP 10 X 42

0120 2501-5478042 396.000 LF
CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

0130 2505-4008400 4.000 EACH
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0140 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0150 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0160 2507-3250005 577.000 SY
ENGINEERING FABRIC

0170 2507-4011100 53.000 cCY
CONCRETE GROUT FOR REVETMENT OR GABION

0180 2507-6800061 511.000 TON
REVETMENT, CLASS E
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 7
Bid Order: 001 Contract ID: 05-C005-052 Primary County: AUDUBON
Letting Date: 11/20/12 10:00 A.M.
7 ) 10081 ( ) ( )

(
IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2518-6910000 4.000 EACH | 100.00000 400.00] \
SAFETY CLOSURE | |
0200 2528-8445110 LUMP | 2000.00000 2000.00 | |
TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 23000.00000 23000.00| |
MOBILIZATION | \ \
0220 2601-2634100 0.500 ACRE | 700.00000 350.00] |
MULCHING | | |
0230 2601-2636043 0.500 ACRE | 1000.00000 500.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0240 2602-0000020 400.000 LF | 3.00000 1200.00 | \
SILT FENCE | | |
0250 2602-0000101 200.000 LF | 1.50000 300.00] \
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 397,113.89] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 397,113.89] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 06-C006-085 Primary County: BENTON
Letting Date: 121120 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 125 WORK DAYS Late Start Date: 04/01/13
Project: BRS-C006(85)--60-06 Project: BRS-C006(87)--60-06
Work Type: RCB CULVERT NEW - TRIPLE BOX Work Type: RCB CULVERT NEW - TWIN BOX
County: BENTON Prj Awd Amt: $436,138.85 County: BENTON Prj Awd Amt: $253,753.25
Route: V37 Route: V37
Location: OVER BR WOLF CREEK Location: OVER BR WOLF CREEK

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TAO060 TAYLOR CONSTRUCTION, INC. $ 689,892.10 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 690,711.33 100.11 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 694,422.29 100.65 %
4 GR100 GRAVES CONSTRUCTION CO., INC. $ 876,777.37 127.08 %
5 TS020 TSCHIGGFRIE EXCAVATING CO. $ 897,473.29 130.08 %
6 MU181 MUSCATINE BRIDGE CO., INC. $ 935,442.93 135.59 %
7 RIO037 RICKLEFS EXCAVATING, LTD. $ 1,252,789.60 181.59 %



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 06-C006-085 Primary County: BENTON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) GU100 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. |GUS CONSTRUCTION CO., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR TRIPLE 12' X 8' X 142'-0 REINFORCED CONCRETE BOX CULVERT BRS-C006 (85)--60-06
\ \ \
0010 2102-2710070 1170.000 cCY | 5.00000 5850.00| 4.00000 4680.00| 8.30000 9711.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 955.000 CY | 5.00000 4775.00 | 2.90000 2769.50] 6.47000 6178.85
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2121-7425020 120.000 TON | 17.00000 2040.00| 24.00000 2880.00| 20.65000 2478.00
GRANULAR SHOULDERS, TYPE B | | |
0040 2123-7450020 3.400 STA | 200.00000 680.00 | 130.00000 442 .00 259.27000 881.52
SHOULDER FINISHING, EARTH | | |
0050 2301-1033080 453.300 SY | 113.00000 51222.90| 78.00000 35357.40| 95.09000 43104.30
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0060 2401-6745625 LUMP | 5000.00000 5000.00| 14000.00000 14000.00| 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-0425031 470.000 TON | 18.00000 8460.00 | 24.00000 11280.00| 19.69000 9254.30
GRANULAR BACKFILL | | |
0080 2402-2720000 3110.000 cCY | 7.00000 21770.00| 7.25000 22547.50| 7.41000 23045.10
EXCAVATION, CLASS 20 | | |
0090 2402-2725005 300.000 TON | 30.00000 9000.00] 21.00000 6300.00| 22.21000 6663.00
FOUNDATION TREATMENT MATERIAL | | |
0100 2403-0100020 711.200 CY | 271.00000 192735.20| 315.00000 224028.00] 293.68000 208865.22
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0110 2404-7775000 105661.000 LB | 0.75000 79245.75| 0.69000 72906.09| 0.75000 79245.75
REINFORCING STEEL | | |
0120 2417-1040030 210.000 LF | 33.00000 6930.00| 29.00000 6090.00| 36.20000 7602.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0130 2505-4008120 237.500 LF | 7.00000 1662.50| 6.00000 1425.00| 2.91000 691.13
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0140 2507-3250005 604.000 SY | 2.00000 1208.00| 2.65000 1600.60| 2.52000 1522.08
ENGINEERING FABRIC | | |
0150 2507-6800061 470.000 TON | 30.00000 14100.00] 31.00000 14570.00] 34.05000 16003.50
REVETMENT, CLASS E | | |
0160 2510-6745850 286.000 sSY | 9.00000 2574.00| 6.00000 1716.00| 7.03000 2010.58
REMOVAL OF PAVEMENT | | |
0170 2518-6910000 2.000 EACH | 150.00000 300.00] 125.00000 250.00] 240.00000 480.00
SAFETY CLOSURE | | |
0180 2527-9263109 3.830 STA | 100.00000 383.00] 150.00000 574.50| 150.00000 574.50
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 06-C006-085 Primary County: BENTON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) GU100 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. |GUS CONSTRUCTION CO., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2528-8445110 LUMP | 1650.00000 1650.00| 1800.00000 1800.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 17000.00000 17000.00] 11000.00000 11000.00] 15000.00000 15000.00
MOBILIZATION | | |
0210 2599-9999010 LUMP | 1800.00000 1800.00| 500.00000 500.00] 1527.41000 1527.41
('LUMP SUM' ITEM) REVETMENT, REMOVE AND | | |
REPLACE | | |
0220 2601-2634100 1.400 ACRE | 700.00000 980.00| 700.00000 980.00| 700.00000 980.00
MULCHING | | |
0230 2601-2636043 1.400 ACRE | 2000.00000 2800.00| 2650.00000 3710.00| 1100.00000 1540.00
SEEDING AND FERTILIZING (RURAL) | | |
0240 2602-0000020 315.000 LF | 4.50000 1417.50| 4.60000 1449.00| 2.00000 630.00
SILT FENCE | | |
0250 2602-0000030 40.000 LF | 10.00000 400.00] 12.00000 480.00] 5.00000 200.00
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000101 355.000 LF | 1.00000 355.00] 1.05000 372.75]| 0.60000 213.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0261 2105-8425015 450.000 CY | 4.00000 1800.00| 3.00000 1350.00| 3.70000 1665.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
SECTION TOTALS | $ 436,138.85]| $ 445,058.34 | $ 456,566.24
—————————————————————————————————————————— it i ettt
SECTION 0002 ITEMS FOR A TWIN 12' X 10' X 74'-0 REINFORCED CONCRETE BOX CULVERT BRS-C006(87)--60-06
\ \ \
0270 2102-2710070 160.000 CY | 9.00000 1440.00| 4.00000 640.00| 8.31000 1329.60
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0280 2104-2710020 984.000 CY | 9.00000 8856.00 | 2.75000 2706.00| 6.46000 6356.64
EXCAVATION, CLASS 10, CHANNEL | | |
0290 2121-7425020 57.000 TON | 23.00000 1311.00]| 24.00000 1368.00| 20.66000 1177.62
GRANULAR SHOULDERS, TYPE B | | |
0300 2123-7450020 1.800 STA | 350.00000 630.00| 130.00000 234.00| 259.27000 466.69
SHOULDER FINISHING, EARTH | | |
0310 2301-1033080 240.000 sSY | 127.00000 30480.00] 78.00000 18720.00| 95.10000 22824.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0320 2401-6745625 LUMP | 5000.00000 5000.00| 9000.00000 9000.00| 10000.00000 10000.00
REMOVAL OF EXISTING BRIDGE | | |
0330 2402-0425031 515.000 TON | 18.00000 9270.00| 24.00000 12360.00] 19.69000 10140.35
| \

GRANULAR BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 06-C006-085 Primary County: BENTON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) GU100 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. |GUS CONSTRUCTION CO., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2402-2720000 1475.000 CY | 11.00000 16225.00] 7.25000 10693.75] 7.41000 10929.75
EXCAVATION, CLASS 20 | | |
0350 2402-2725005 140.000 TON | 38.00000 5320.00] 21.00000 2940.00] 20.94000 2931.60
FOUNDATION TREATMENT MATERIAL | | |
0360 2403-0100020 348.600 CY | 280.00000 97608.00 | 330.00000 115038.00| 296.74000 103443.56
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0370 2404-7775000 52673.000 LB | 0.75000 39504.75| 0.73000 38451.29| 0.72000 37924.56
REINFORCING STEEL | | |
0380 2505-4008120 225.000 LF | 6.00000 1350.00]| 6.00000 1350.00| 2.91000 654.75
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0390 2507-3250005 455.000 SY | 2.00000 910.00] 2.65000 1205.75| 2.52000 1146.60
ENGINEERING FABRIC | | |
0400 2507-6800061 350.000 TON | 30.00000 10500.00] 31.00000 10850.00] 34.05000 11917.50
REVETMENT, CLASS E | | |
0410 2510-6745850 189.000 sSY | 11.00000 2079.00| 6.00000 1134.00]| 7.02000 1326.78
REMOVAL OF PAVEMENT | | |
0420 2518-6910000 2.000 EACH | 150.00000 300.00] 125.00000 250.00] 240.00000 480.00
SAFETY CLOSURE | | |
0430 2527-9263109 2.930 sSTA | 100.00000 293.00] 150.00000 439.50] 150.00000 439.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0440 2528-8445110 LUMP | 1650.00000 1650.00| 1800.00000 1800.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0450 2533-4980005 LUMP | 16000.00000 16000.00| 11000.00000 11000.00] 10000.00000 10000.00
MOBILIZATION | |
0460 2601-2634100 0.700 ACRE | 700.00000 490.00] 700.00000 490.00] 700.00000 490.00
MULCHING | | |
0470 2601-2636043 0.700 ACRE | 2000.00000 1400.00| 3650.00000 2555.00 | 1100.00000 770.00
SEEDING AND FERTILIZING (RURAL) | | |
0480 2602-0000020 145.000 LF | 4.50000 652.50] 6.25000 906.25] 2.00000 290.00
SILT FENCE | | |
0490 2602-0000030 44,000 LF | 10.00000 440.00] 12.00000 528.00] 5.00000 220.00
SILT FENCE FOR DITCH CHECKS | | |
0500 2602-0000101 189.000 LF | 1.00000 189.00] 1.05000 198.45| 0.60000 113.40
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0501 2105-8425015 265.000 CY | 7.00000 1855.00| 3.00000 795.00] 3.71000 983.15
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
SECTION TOTALS | $ 253,753.25| $ 245,652.99| $ 237,856.05
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 689,892.10| $ 690,711.33] $ 694,422.29




IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 5
Bid Order: 002 Contract ID: 06-C006-085 Primary County: BENTON
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) TS020 | ( 6 ) MU181
| GRAVES CONSTRUCTION CO., INC |TSCHIGGFRIE EXCAV. CO. |IMUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et e et ettt e e
SECTION 0001 ITEMS FOR TRIPLE 12' X 8' X 142'-0 REINFORCED CONCRETE BOX CULVERT BRS-C006 (85) --60-06
\ \ \
0010 2102-2710070 1170.000 cCY | 12.35000 14449.50| 9.05000 10588.50] 11.50000 13455.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 955.000 CY | 5.00000 4775.00| 6.65000 6350.75] 12.00000 11460.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2121-7425020 120.000 TON | 30.40000 3648.00] 19.70000 2364.00| 24.00000 2880.00
GRANULAR SHOULDERS, TYPE B | | |
0040 2123-7450020 3.400 STA | 465.00000 1581.00] 161.75000 549.95| 100.00000 340.00
SHOULDER FINISHING, EARTH | | |
0050 2301-1033080 453.300 SY | 103.50000 46916.55] 90.90000 41204.97| 159.25000 72188.03
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | \
0060 2401-6745625 LUMP | 24000.00000 24000.00] 11500.00000 11500.00| 22200.00000 22200.00
REMOVAL OF EXISTING BRIDGE | | \
0070 2402-0425031 470.000 TON | 20.00000 9400.00] 13.65000 6415.50] 18.00000 8460.00
GRANULAR BACKFILL | | |
0080 2402-2720000 3110.000 cCY | 15.00000 46650.00| 12.45000 38719.50] 11.50000 35765.00
EXCAVATION, CLASS 20 | | |
0090 2402-2725005 300.000 TON | 26.00000 7800.00 | 23.40000 7020.00| 24.00000 7200.00
FOUNDATION TREATMENT MATERIAL | | |
0100 2403-0100020 711.200 CY | 315.00000 224028.00] 376.90000 268051.28]| 344.00000 244652 .80
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0110 2404-7775000 105661.000 LB | 0.78000 82415.58| 1.15000 121510.15] 0.90000 95094.90
REINFORCING STEEL | | \
0120 2417-1040030 210.000 LF | 36.00000 7560.00] 42.10000 8841.00| 44.00000 9240.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
30 IN. DIA. | | |
0130 2505-4008120 237.500 LF | 6.00000 1425.00| 7.00000 1662.50| 4.00000 950.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0140 2507-3250005 604.000 SY | 3.00000 1812.00| 3.05000 1842.20| 2.50000 1510.00
ENGINEERING FABRIC \ | |
0150 2507-6800061 470.000 TON | 34.00000 15980.00] 27.25000 12807.50] 38.00000 17860.00
REVETMENT, CLASS E | \ \
0160 2510-6745850 286.000 SY | 10.50000 3003.00| 8.40000 2402.40| 20.00000 5720.00
REMOVAL OF PAVEMENT | \ |
0170 2518-6910000 2.000 EACH | 250.00000 500.00] 240.00000 480.00] 240.00000 480.00
SAFETY CLOSURE | |
0180 2527-9263109 3.830 STA | 150.00000 574 .50 150.00000 574 .50 150.00000 574.50
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 6
Bid Order: 002 Contract ID: 06-C006-085 Primary County: BENTON
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) TS020 | ( 6 ) MUl81
| GRAVES CONSTRUCTION CO., INC |TSCHIGGFRIE EXCAV. CO. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2528-8445110 LUMP | 3000.00000 3000.00| 1500.00000 1500.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 47000.00000 47000.00| 24631.00000 24631.00| 47800.00000 47800.00
MOBILIZATION | | |
0210 2599-9999010 LUMP | 2000.00000 2000.00| 4400.00000 4400.00| 8400.00000 8400.00
('LUMP SUM' ITEM) REVETMENT, REMOVE AND | | |
REPLACE | | |
0220 2601-2634100 1.400 ACRE | 700.00000 980.00| 700.00000 980.00| 700.00000 980.00
MULCHING | | |
0230 2601-2636043 1.400 ACRE | 530.00000 742.00]| 1000.00000 1400.00| 530.00000 742.00
SEEDING AND FERTILIZING (RURAL) | | |
0240 2602-0000020 315.000 LF | 1.85000 582.75]| 2.00000 630.00| 1.85000 582.75
SILT FENCE | | |
0250 2602-0000030 40.000 LF | 2.25000 90.00] 4.00000 160.00] 2.25000 90.00
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000101 355.000 LF | 0.45000 159.75] 1.00000 355.00] 0.45000 159.75
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0261 2105-8425015 450.000 CY | 7.00000 3150.00] 9.00000 4050.00| 10.00000 4500.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
SECTION TOTALS | $ 554,222.63| $ 580,990.70| $ 614,784.73
—————————————————————————————————————————— e et e T ettt
SECTION 0002 ITEMS FOR A TWIN 12' X 10' X 74'-0 REINFORCED CONCRETE BOX CULVERT BRS-C006(87)--60-06
\ \ \
0270 2102-2710070 160.000 CY \ 35.00000 5600.00| 7.30000 1168.00| 11.50000 1840.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0280 2104-2710020 984.000 CY | 5.00000 4920.00| 7.75000 7626.00| 12.00000 11808.00
EXCAVATION, CLASS 10, CHANNEL | | |
0290 2121-7425020 57.000 TON | 39.00000 2223.00] 18.75000 1068.75]| 24.00000 1368.00
GRANULAR SHOULDERS, TYPE B | | |
0300 2123-7450020 1.800 STA | 901.00000 1621.80| 161.75000 291.15| 100.00000 180.00
SHOULDER FINISHING, EARTH | | |
0310 2301-1033080 240.000 sSY | 105.88000 25411.20| 150.00000 36000.00| 160.80000 38592.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0320 2401-6745625 LUMP | 17000.00000 17000.00] 13600.00000 13600.00] 14800.00000 14800.00
REMOVAL OF EXISTING BRIDGE | | |
0330 2402-0425031 515.000 TON | 20.00000 10300.00] 12.40000 6386.00| 18.00000 9270.00
| \

GRANULAR BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 7
Bid Order: 002 Contract ID: 06-C006-085 Primary County: BENTON
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) TS020 | ( 6 ) MUl81
| GRAVES CONSTRUCTION CO., INC |TSCHIGGFRIE EXCAV. CO. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2402-2720000 1475.000 CY | 20.00000 29500.00| 11.20000 16520.00] 11.50000 16962.50
EXCAVATION, CLASS 20 | | |
0350 2402-2725005 140.000 TON | 26.00000 3640.00| 18.80000 2632.00] 24.00000 3360.00
FOUNDATION TREATMENT MATERIAL | | |
0360 2403-0100020 348.600 CY | 315.00000 109809.00| 399.40000 139230.84| 354.00000 123404.40
STRUCTURAL CONCRETE (RCB CULVERT) | |
0370 2404-7775000 52673.000 LB | 0.78000 41084.94| 1.00000 52673.00| 1.00000 52673.00
REINFORCING STEEL | | |
0380 2505-4008120 225.000 LF | 6.00000 1350.00]| 7.00000 1575.00| 4.00000 900.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0390 2507-3250005 455.000 SY | 3.00000 1365.00| 3.05000 1387.75]| 2.50000 1137.50
ENGINEERING FABRIC | | |
0400 2507-6800061 350.000 TON | 34.00000 11900.00] 29.80000 10430.00] 38.00000 13300.00
REVETMENT, CLASS E | | |
0410 2510-6745850 189.000 sSY | 13.00000 2457.00| 6.65000 1256.85]| 20.00000 3780.00
REMOVAL OF PAVEMENT | | |
0420 2518-6910000 2.000 EACH | 250.00000 500.00] 240.00000 480.00] 240.00000 480.00
SAFETY CLOSURE | | |
0430 2527-9263109 2.930 sSTA | 150.00000 439.50] 150.00000 439.50] 150.00000 439.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0440 2528-8445110 LUMP | 3000.00000 3000.00| 1500.00000 1500.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0450 2533-4980005 LUMP | 47000.00000 47000.00| 18001.00000 18001.00] 20900.00000 20900.00
MOBILIZATION | |
0460 2601-2634100 0.700 ACRE | 700.00000 490.00] 700.00000 490.00] 700.00000 490.00
MULCHING | | |
0470 2601-2636043 0.700 ACRE | 530.00000 371.00] 1000.00000 700.00] 530.00000 371.00
SEEDING AND FERTILIZING (RURAL) | | |
0480 2602-0000020 145.000 LF | 1.85000 268.25]| 2.00000 290.00] 1.85000 268.25
SILT FENCE | | |
0490 2602-0000030 44,000 LF | 2.25000 99.00] 4.00000 176.00] 2.25000 99.00
SILT FENCE FOR DITCH CHECKS | | |
0500 2602-0000101 189.000 LF | 0.45000 85.05] 1.00000 189.00| 0.45000 85.05
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0501 2105-8425015 265.000 CY | 8.00000 2120.00| 8.95000 2371.75] 10.00000 2650.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
SECTION TOTALS | $ 322,554.74| $ 316,482.59| $ 320,658.20
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 876,777.37]| $ 897,473.29| $ 935,442.93




IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 8
Bid Order: 002 Contract ID: 06-C006-085 Primary County: BENTON
Letting Date: 11/20/12 10:00 A.M.
¢ 7 ) RIO037 I ( ) \ )
|RICKLEFS EXCAVATING, LTD. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR TRIPLE 12' X 8' X 142'-0 REINFORCED CONCRETE BOX CULVERT BRS-C006 (85) --60-06
\ \ \
0010 2102-2710070 1170.000 cCY | 4.75000 5557.50] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 955.000 CY | 6.00000 5730.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2121-7425020 120.000 TON | 18.00000 2160.00| |
GRANULAR SHOULDERS, TYPE B | | \
0040 2123-7450020 3.400 STA | 650.00000 2210.00| |
SHOULDER FINISHING, EARTH | | |
0050 2301-1033080 453.300 SY | 150.00000 67995.00 | |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \
DURABILITY, 8 IN. | | |
0060 2401-6745625 LUMP | 10000.00000 10000.00| |
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-0425031 470.000 TON | 22.00000 10340.00] |
GRANULAR BACKFILL | \ \
0080 2402-2720000 3110.000 cCY | 17.00000 52870.00| |
EXCAVATION, CLASS 20 | | |
0090 2402-2725005 300.000 TON | 34.00000 10200.00| |
FOUNDATION TREATMENT MATERIAL | | |
0100 2403-0100020 711.200 CY | 315.00000 224028.00| |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0110 2404-7775000 105661.000 LB | 2.00000 211322.00] |
REINFORCING STEEL | | |
0120 2417-1040030 210.000 LF | 31.00000 6510.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0130 2505-4008120 237.500 LF | 4.50000 1068.75| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0140 2507-3250005 604.000 SY | 2.50000 1510.00] |
ENGINEERING FABRIC | | |
0150 2507-6800061 470.000 TON | 30.00000 14100.00] |
REVETMENT, CLASS E \ \ \
0160 2510-6745850 286.000 SY | 8.00000 2288.00 | |
REMOVAL OF PAVEMENT | | \
0170 2518-6910000 2.000 EACH | 240.00000 480.00] |
SAFETY CLOSURE | |
0180 2527-9263109 3.830 STA | 3.83000 14.67] |
| | |
| | \

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 9
Bid Order: 002 Contract ID: 06-C006-085 Primary County: BENTON
Letting Date: 11/20/12 10:00 A.M.
| ( 7 ) RIO37 | ( ) | ( )
|RICKLEFS EXCAVATING, LTD. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e ettt e et ittt e e P e
0190 2528-8445110 LUMP | 1500.00000 1500.00] |
TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 115000.00000 115000.00| |
MOBILIZATION | | |
0210 2599-9999010 LUMP | 6000.00000 6000.00| |
('"LUMP SUM' ITEM) REVETMENT, REMOVE AND | | |
REPLACE | | |
0220 2601-2634100 1.400 ACRE | 700.00000 980.00| |
MULCHING | | |
0230 2601-2636043 1.400 ACRE | 4100.00000 5740.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0240 2602-0000020 315.000 LF | 2.50000 787.50] |
SILT FENCE \ \ \
0250 2602-0000030 40.000 LF | 2.50000 100.00] |
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000101 355.000 LF | 1.50000 532.50] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0261 2105-8425015 450.000 CYy | 14.50000 6525.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
SECTION TOTALS | S 765,548.92| S | S
—————————————————————————————————————————— e
SECTION 0002 ITEMS FOR A TWIN 12' X 10' X 74'-0 REINFORCED CONCRETE BOX CULVERT BRS-C006(87)--60-06
\ \ \
0270 2102-2710070 160.000 CY | 4.75000 760.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0280 2104-2710020 984.000 CY | 6.00000 5904.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
0290 2121-7425020 57.000 TON | 18.00000 1026.00] |
GRANULAR SHOULDERS, TYPE B | | |
0300 2123-7450020 1.800 STA | 650.00000 1170.00] |
SHOULDER FINISHING, EARTH | | |
0310 2301-1033080 240.000 SY | 150.00000 36000.00| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | I
0320 2401-6745625 LUMP | 10000.00000 10000.00| |
REMOVAL OF EXISTING BRIDGE | | |
0330 2402-0425031 515.000 TON | 22.00000 11330.00| |
| | |

GRANULAR BACKFILL



Bid Order: 002

Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

06-C006-085

Run Date: 12/19/12
Page: 002 10

Primary County: BENTON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2402-2720000 1475.000
EXCAVATION, CLASS 20

0350 2402-2725005 140.000
FOUNDATION TREATMENT MATERIAL

0360 2403-0100020 348.600
STRUCTURAL CONCRETE (RCB CULVERT)

0370 2404-7775000 52673.000
REINFORCING STEEL

0380 2505-4008120 225.000
REMOVAL OF STEEL BEAM GUARDRAIL

0390 2507-3250005 455.000
ENGINEERING FABRIC

0400 2507-6800061 350.000
REVETMENT, CLASS E

0410 2510-6745850 189.000
REMOVAL OF PAVEMENT

0420 2518-6910000 2.000
SAFETY CLOSURE

0430 2527-9263109 2.930

TON

CY

LB

LF

SY

TON

SY

EACH

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
0440 2528-8445110
TRAFFIC CONTROL

0450 2533-4980005
MOBILIZATION

0460 2601-2634100 0.700
MULCHING

0470 2601-2636043 0.700
SEEDING AND FERTILIZING (RURAL)

0480 2602-0000020 145.000
SILT FENCE

0490 2602-0000030 44.000
SILT FENCE FOR DITCH CHECKS

0500 2602-0000101 189.000

MAINTENANCE OF SILT FENCE OR SILT
FOR DITCH CHECK
0501 2105-8425015 265.000
TOPSOIL, STRIP, SALVAGE AND SPREAD
SECTION TOTALS

CONTRACT TOTALS

LUMP

LUMP

ACRE

ACRE

LF

LF

LF
FENCE

CY

7o)

o~

34.

421.

30.

240.

1500.

115000.

700.

4100.

RIO37

.00000

.50000

.50000

00000

.00000

00000

.93000

00000

00000

00000

00000

.50000
.50000

.50000

.50000

ICKLEFS EXCAVATING, LTD.

146760.
105346.
1012.
1137.
10500.
1512.
480.

8.

1500.
115000.
490.
2870.
362.
110.

283.

3842.

487,240.

1,252,789.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 09-C009-047 Primary County: BREMER
Letting Date: 121120 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: AWARD RECOMMENDED to TAYLOR CONSTRUCTION, INC.
Contract Period: 65 WORK DAYS Late Start Date: 07/22/13

Project: BROS-C009(47)--8J-09
Work Type: BRIDGE REPLACEMENT - CCS
County: BREMER Prj Awd Amt: $305,467.45
Route: 110TH STREET
Location: OVER LITTLE WAPSIPINICON RIVER APPROXIMATELY
3 MILES NORTH OF SUMNER NEAR CO. HWY V62

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 305,467.45 100.00 %
2 K.140 K CONSTRUCTION INC. $ 332,608.77 108.88 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 334,628.72 109.54 %
4 PE320 PETERSON CONTRACTORS INC. $ 384,004.18 125.71 %
5 Cu080 CUNNINGHAM-REIS CO. $ 393,383.22 128.78 %
6 GR100 GRAVES CONSTRUCTION CO., INC. $ 423,440.54 138.62 %
7 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 441,932.94 144.67 %
8 MIS00 MINNOWA CONSTRUCTION, INC. $ 482,269.10 157.87 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 09-C009-047 Primary County: BREMER
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) K.1l40 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. |K CONSTRUCTION INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A 120'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.650 ACRE | 6500.00000 4225.00 | 1300.00000 845.00] 6500.00000 4225.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 6255.000 CY | 4.70000 29398.50| 5.25000 32838.75] 4.70000 29398.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 670.000 CY | 4.00000 2680.00 | 2.75000 1842.50| 4.00000 2680.00
EXCAVATION, CLASS 10, CHANNEL | | \
0040 2312-8260051 300.000 TON | 18.00000 5400.00 | 14.00000 4200.00 | 18.00000 5400.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 9000.00000 9000.00| 4000.00000 4000.00 | 7000.00000 7000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2401-6750001 LUMP | 1500.00000 1500.00 | 5000.00000 5000.00 | 1500.00000 1500.00
REMOVALS, AS PER PLAN | | |
0070 2402-2720000 130.000 CY | 35.00000 4550.00 | 12.50000 1625.00 | 25.00000 3250.00
EXCAVATION, CLASS 20 \ \ \
0080 2403-0100010 246.300 CY | 295.00000 72658.50 | 348.00000 85712.40| 395.00000 97288.50
STRUCTURAL CONCRETE (BRIDGE) | \ \
0090 2404-7775000 60267.000 LB | 0.85000 51226.95]| 0.65100 39233.82| 0.66000 39776.22
REINFORCING STEEL | \ \
0100 2414-6424124 262.900 LF | 50.00000 13145.00| 70.00000 18403.00| 55.00000 14459.50
CONCRETE OPEN RAILING, TL-4 | | \
0110 2417-1040024 48.000 LF | 19.50000 936.00| 28.00000 1344.00| 19.50000 936.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0120 2501-0201042 500.000 LF | 23.00000 11500.00] 30.55000 15275.00 | 31.00000 15500.00
PILES, STEEL, HP 10 X 42 | | |
0130 2501-0201253 960.000 LF | 28.00000 26880.00| 35.33000 33916.80]| 36.00000 34560.00
PILES, STEEL, HP 12 X 53 | | |
0140 2501-5478053 272.000 LF | 75.00000 20400.00| 80.00000 21760.00| 75.00000 20400.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P1OL TYPE 3) | | I
0150 2505-4008400 4.000 EACH | 1500.00000 6000.00] 1500.00000 6000.00] 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0160 2505-4021010 4.000 EACH | 200.00000 800.00| 200.00000 800.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 1900.00000 7600.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 09-C009-047 Primary County: BREMER
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) TA06O | ( 2 ) K.140 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. |K CONSTRUCTION INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2507-3250005 850.000 SY | 3.00000 2550.00] 1.75000 1487.50] 3.00000 2550.00
ENGINEERING FABRIC | | |
0190 2507-6800061 570.000 TON | 22.50000 12825.00 | 18.50000 10545.00 | 22.50000 12825.00
REVETMENT, CLASS E | | |
0200 2518-6910000 2.000 EACH | 240.00000 480.00] 240.00000 480.00] 240.00000 480.00
SAFETY CLOSURE | |
0210 2528-8445110 LUMP | 1500.00000 1500.00] 1500.00000 1500.00] 1500.00000 1500.00
TRAFFIC CONTROL | |
0220 2533-4980005 LUMP | 13000.00000 13000.00| 29500.00000 29500.00| 20000.00000 20000.00
MOBILIZATION | | |
0230 2601-2634100 2.000 ACRE | 700.00000 1400.00] 700.00000 1400.00] 700.00000 1400.00
MULCHING | | |
0240 2601-2636043 2.000 ACRE | 600.00000 1200.00] 1400.00000 2800.00| 500.00000 1000.00
SEEDING AND FERTILIZING (RURAL) | | |
0250 2602-0000030 200.000 LF | 4.00000 800.00] 3.00000 600.00| 2.50000 500.00
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000101 200.000 LF | 1.00000 200.00| 2.50000 500.00] 1.00000 200.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0261 2105-8425015 850.000 CY | 4.25000 3612.50] 4.00000 3400.00] 4.00000 3400.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
SECTION TOTALS | S 305,467.45| S 332,608.77| S 334,628.72
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS \ S 305,467.45| S 332,608.77| S 334,628.72




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 09-C009-047 Primary County: BREMER
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) CU080 | ( 6 ) GR100
| PETERSON CONTRACTORS INC. | CUNNINGHAM-REIS CO. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A 120'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.650 ACRE | 10000.00000 6500.00] 7000.00000 4550.00 | 10000.00000 6500.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 6255.000 CY | 8.00000 50040.00 | 5.00000 31275.00] 8.22000 51416.10
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 670.000 CY | 4.50000 3015.00]| 4.00000 2680.00 | 3.00000 2010.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 300.000 TON | 15.75000 4725.00 | 18.00000 5400.00 | 16.50000 4950.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 18600.00000 18600.00 | 29000.00000 29000.00| 37000.00000 37000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2401-6750001 LUMP | 1000.00000 1000.00| 1200.00000 1200.00 | 1500.00000 1500.00
REMOVALS, AS PER PLAN | | |
0070 2402-2720000 130.000 CY | 15.00000 1950.00 | 30.00000 3900.00 | 20.00000 2600.00
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 246.300 CY | 431.60000 106303.08] 390.00000 96057.00 | 364.00000 89653.20
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 60267.000 LB | 0.65000 39173.55] 0.66000 39776.22| 0.72000 43392.24
REINFORCING STEEL | | |
0100 2414-6424124 262.900 LF | 40.50000 10647.45| 50.00000 13145.00| 50.00000 13145.00
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-1040024 48.000 LF | 28.00000 1344.00| 25.00000 1200.00| 28.00000 1344.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0120 2501-0201042 500.000 LF | 25.95000 12975.00 | 35.00000 17500.00 | 28.00000 14000.00
PILES, STEEL, HP 10 X 42 | | |
0130 2501-0201253 960.000 LF | 29.55000 28368.00] 40.00000 38400.00 | 33.00000 31680.00
PILES, STEEL, HP 12 X 53 | | |
0140 2501-5478053 272.000 LF | 64.70000 17598.40| 70.00000 19040.00 | 175.00000 47600.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P1OL TYPE 3) | | I
0150 2505-4008400 4.000 EACH | 1500.00000 6000.00] 1500.00000 6000.00] 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0160 2505-4021010 4.000 EACH | 200.00000 800.00| 200.00000 800.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 2000.00000 8000.00 | 1900.00000 7600.00
| \ \

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 09-C009-047 Primary County: BREMER
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) CU080 | ( 6 ) GR100
| PETERSON CONTRACTORS INC. | CUNNINGHAM-REIS CO. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2507-3250005 850.000 SY | 2.50000 2125.00]| 3.00000 2550.00 | 3.00000 2550.00
ENGINEERING FABRIC | | |
0190 2507-6800061 570.000 TON | 26.21000 14939.70] 23.00000 13110.00] 30.00000 17100.00
REVETMENT, CLASS E | | |
0200 2518-6910000 2.000 EACH | 100.00000 200.00 | 350.00000 700.00| 250.00000 500.00
SAFETY CLOSURE \ \
0210 2528-8445110 LUMP | 3000.00000 3000.00]| 4000.00000 4000.00 | 4000.00000 4000.00
TRAFFIC CONTROL | \
0220 2533-4980005 LUMP | 36000.00000 36000.00 | 47000.00000 47000.00]| 30000.00000 30000.00
MOBILIZATION | \ \
0230 2601-2634100 2.000 ACRE | 700.00000 1400.00 | 700.00000 1400.00| 700.00000 1400.00
MULCHING | | \
0240 2601-2636043 2.000 ACRE | 1700.00000 3400.00| 1300.00000 2600.00 | 530.00000 1060.00
SEEDING AND FERTILIZING (RURAL) | | |
0250 2602-0000030 200.000 LF | 5.00000 1000.00| 3.00000 600.00| 2.25000 450.00
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000101 200.000 LF | 1.00000 200.00| 0.50000 100.00] 0.45000 90.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0261 2105-8425015 850.000 CY | 6.00000 5100.00 | 4.00000 3400.00 | 6.00000 5100.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
SECTION TOTALS | $ 384,004.18| $ 393,383.22| $ 423,440.54
—————————————————————————————————————————— f-—— -
CONTRACT TOTALS | $ 384,004.18| $ 393,383.22| $ 423,440.54




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 6
Bid Order: 003 Contract ID: 09-C009-047 Primary County: BREMER
Letting Date: 11/20/12 10:00 A.M.
| ( 7 ) G0O020 | ( 8 ) MIS00 | ( )
| GODBERSEN-SMITH CONSTRUCTION |MINNOWA CONSTR., INC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 120'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.650 ACRE | 6500.00000 4225.00 | 3000.00000 1950.00 |
CLEARING AND GRUBBING | | |
0020 2102-2710070 6255.000 CY | 5.00000 31275.00] 14.00000 87570.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 670.000 CY | 4.25000 2847.50 | 20.00000 13400.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 300.000 TON | 18.00000 5400.00 | 19.50000 5850.00 |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 20000.00000 20000.00| 16000.00000 16000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0060 2401-6750001 LUMP | 1500.00000 1500.00 | 5000.00000 5000.00 |
REMOVALS, AS PER PLAN | | |
0070 2402-2720000 130.000 CY | 16.00000 2080.00 | 20.00000 2600.00 |
EXCAVATION, CLASS 20 | \ \
0080 2403-0100010 246.300 CY | 580.00000 142854.00| 450.00000 110835.00]
STRUCTURAL CONCRETE (BRIDGE) | | \
0090 2404-7775000 60267.000 LB | 0.82000 49418.94| 1.00000 60267.00 |
REINFORCING STEEL | | |
0100 2414-6424124 262.900 LF \ 45.00000 11830.50] 49.00000 12882.10]|
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-1040024 48.000 LF | 24.00000 1152.00| 35.00000 1680.00 |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0120 2501-0201042 500.000 LF | 37.00000 18500.00 | 35.00000 17500.00|
PILES, STEEL, HP 10 X 42 | | |
0130 2501-0201253 960.000 LF | 42.00000 40320.00] 40.00000 38400.00 |
PILES, STEEL, HP 12 X 53 | | |
0140 2501-5478053 272.000 LF | 65.00000 17680.00 | 90.00000 24480.00|
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P1OL TYPE 3) | | |
0150 2505-4008400 4.000 EACH | 1500.00000 6000.00] 1500.00000 6000.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0160 2505-4021010 4.000 EACH | 200.00000 800.00| 200.00000 800.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 |
| | |

STEEL BEAM GUARDRAIL END TERMINAL



Bid Order: 003

Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

09-C009-047

Run Date: 12/19/12
Page: 003 7

Primary County: BREMER

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2507-3250005 850.000
ENGINEERING FABRIC

0190 2507-6800061 570.000
REVETMENT, CLASS E

0200 2518-6910000 2.000

SAFETY CLOSURE
0210 2528-8445110
TRAFFIC CONTROL

0220 2533-4980005
MOBILIZATION

0230 2601-2634100 2.000
MULCHING

0240 2601-2636043 2.000
SEEDING AND FERTILIZING (RURAL)

0250 2602-0000030 200.000
SILT FENCE FOR DITCH CHECKS

0260 2602-0000101 200.000

MAINTENANCE OF SILT FENCE OR SILT
FOR DITCH CHECK
0261 2105-8425015 850.000
TOPSOIL, STRIP, SALVAGE AND SPREAD
SECTION TOTALS

CONTRACT TOTALS

TON

EACH

LUMP

LUMP

ACRE

ACRE

LF

LF
FENCE

CY

(7 ) GO020 \
| GODBERSEN-SMITH CONSTRUCTION |
| |
| UNIT PRICE AMOUNT |
o +
| 3.00000 2550.00]
| |
| 26.00000 14820.00]
| |
| 240.00000 480.00]
\ \
| 2500.00000 2500.00]
| |
| 50000.00000 50000.00 |
| |
| 700.00000 1400.00]
| |
| 530.00000 1060.00|
| |
| 2.25000 450.00]
| |
| 0.45000 90.00]
| |
| |
| 6.00000 5100.00]
| |
| $ 441,932.94|
o +
| $ 441,932.94|

(
M

8 ) MIO90O

UNIT PRICE

3.00000
30.00000
240.00000
1500.00000
40000.00000
700.00000
1000.00000
2.00000

1.00000

4.50000

INNOWA CONSTR.

’

INC.

AMOUNT |
_____________________________ +_____________________________

2550.

17100

480.
1500.
40000.
1400.
2000.
400.

200.

3825.

482,269.

00|

|
.00

482,269.

( )

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 30-C030-041 Primary County: DICKINSON
Letting Date: 121120 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: AWARD RECOMMENDED to GRAVES CONSTRUCTION CO., INC.
Contract Period: 85 WORK DAYS Late Start Date: 06/03/13

Project: BROS-C030(41)--8J-30
Work Type: BRIDGE REPLACEMENT - CCS
County: DICKINSON Prj Awd Amt: $451,919.68
Route: 250TH ST
Location: OVER DRAINAGE DITCH

GRAVES CONSTRUCTION CO., INC.

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 451,919.68 100.00 %
2 DI360 DIXON CONSTRUCTION CO. $ 489,853.42 108.39 %
3 CH320 CHRISTENSEN BROS., INC. $ 540,982.50 119.70 %
4 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 543,193.58 120.19 %
5 10081 IOWA BRIDGE & CULVERT, L.C. S 581,815.32 128.74 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 30-C030-041 Primary County: DICKINSON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) DI360 | ( 3 ) CH320
| GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR 120" X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850002 915.800 UNIT | 4.00000 3663.20] 8.00000 7326.40] 9.00000 8242.20
CLEARING AND GRUBBING | | |
0020 2104-2710020 1756.000 CY | 3.00000 5268.00] 3.00000 5268.00| 3.50000 6146.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2401-6745625 LUMP | 16000.00000 16000.00] 21000.00000 21000.00| 40000.00000 40000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 26.000 CY | 20.00000 520.00] 50.00000 1300.00]| 10.00000 260.00
EXCAVATION, CLASS 20 | | |
0050 2402-2721000 102.000 cCY | 50.00000 5100.00] 50.00000 5100.00] 100.00000 10200.00
EXCAVATION, CLASS 21 | | |
0060 2403-0100010 311.600 CY | 302.00000 94103.20] 250.00000 77900.00| 350.00000 109060.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775005 74951.000 LB | 0.78000 58461.78]| 0.77000 57712.27| 0.90000 67455.90
REINFORCING STEEL, EPOXY COATED | | |
0080 2414-6424124 264.500 LF | 40.00000 10580.00] 40.00000 10580.00] 45.00000 11902.50
CONCRETE OPEN RAILING, TL-4 | | |
0090 2501-0201042 2740.000 LF | 28.00000 76720.00| 30.00000 82200.00| 30.00000 82200.00
PILES, STEEL, HP 10 X 42 | | |
0100 2501-5475042 339.800 LF | 78.00000 26504.40| 70.00000 23786.00| 90.00000 30582.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10A TYPE 3) | | |
0110 2505-4008300 50.000 LF | 14.00000 700.00] 14.00000 700.00] 14.00000 700.00
STEEL BEAM GUARDRAIL | | |
0120 2505-4008400 4.000 EACH | 1650.00000 6600.00| 1650.00000 6600.00| 1700.00000 6800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0130 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 4.000 EACH | 1930.00000 7720.00 | 1850.00000 7400.00 | 1900.00000 7600.00
STEEL BEAM GUARDRATL END TERMINAL | |
0150 2507-3250005 1117.300 SY | 2.00000 2234.60] 2.50000 2793.25] 3.00000 3351.90
ENGINEERING FABRIC | | |
0160 2507-6800042 910.000 TON | 40.00000 36400.00| 40.00000 36400.00] 38.00000 34580.00
REVETMENT, CLASS D | | |
0170 2518-6910000 2.000 EACH | 125.00000 250.00] 100.00000 200.00] 200.00000 400.00
SAFETY CLOSURE | | |
0180 2528-8445110 LUMP | 4050.00000 4050.00| 4300.00000 4300.00] 3000.00000 3000.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 30-C030-041 Primary County: DICKINSON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) DI360 | ( 3 ) CH320
| GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO. | CHRISTENSEN BROS., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2533-4980005 LUMP | 24000.00000 24000.00| 49000.00000 49000.00] 45000.00000 45000.00
MOBILIZATION | | |
SECTION TOTALS | S 380,075.18]| $ 400,765.92| $ 468,680.50
—————————————————————————————————————————— it sttt it
SECTION 0002 ROADWAY ITEMS
\ \ \
0200 2102-2710070 9100.000 cCY | 3.86000 35126.00] 5.00000 45500.00] 3.60000 32760.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0210 2102-2712015 160.000 CY | 10.00000 1600.00| 15.00000 2400.00| 15.00000 2400.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0220 2105-8425015 1270.000 CY | 2.00000 2540.00| 5.00000 6350.00| 4.00000 5080.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0230 2107-0425020 64.000 CY | 20.00000 1280.00| 10.00000 640.00| 8.00000 512.00
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0240 2126-8275058 255.000 CY | 5.00000 1275.00| 9.00000 2295.00] 9.00000 2295.00
RECLAIMING PRESENT SURFACING MATERIAL | | |
0250 2213-7100400 2.000 EACH | 100.00000 200.00] 225.00000 450.00] 200.00000 400.00
RELOCATION OF MAIL BOXES | | |
0260 2312-8260201 785.000 TON | 15.00000 11775.00] 17.00000 13345.00] 16.00000 12560.00
GRANULAR SURFACING ON ROAD, CLASS C | | |
GRAVEL | | |
0270 2315-8275030 79.000 TON | 15.00000 1185.00| 17.00000 1343.00| 16.00000 1264.00
SURFACING, DRIVEWAY, CLASS C GRAVEL | |
0280 2402-2720100 67.000 CY | 5.00000 335.00] 10.00000 670.00| 4.00000 268.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0290 2416-0100030 2.000 EACH | 1125.00000 2250.00] 750.00000 1500.00| 800.00000 1600.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0300 2416-1180030 48.000 LF | 90.00000 4320.00] 70.00000 3360.00] 62.00000 2976.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0310 2417-1040015 116.000 LF | 19.00000 2204.00] 30.00000 3480.00] 20.00000 2320.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |
0320 2601-2634100 2.250 ACRE | 700.00000 1575.00| 700.00000 1575.00| 700.00000 1575.00
MULCHING | | |
0330 2601-2636043 2.250 ACRE | 650.00000 1462.50| 650.00000 1462.50| 700.00000 1575.00
SEEDING AND FERTILIZING (RURAL) | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 30-C030-041 Primary County: DICKINSON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) DI360 | ( 3 ) CH320
| GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2602-0000020 640.000 LF | 2.50000 1600.00 | 2.50000 1600.00 | 2.50000 1600.00
SILT FENCE | | |
0350 2602-0000030 380.000 LF | 3.50000 1330.00| 3.50000 1330.00| 3.50000 1330.00
SILT FENCE FOR DITCH CHECKS | | |
0360 2602-0000101 82.000 LF | 3.50000 287.00 | 3.50000 287.00 | 3.50000 287.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0370 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 71,844.50] $ 89,087.50]| $ 72,302.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 451,919.68] $ 489,853.42| $ 540,982.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 5
Bid Order: 005 Contract ID: 30-C030-041 Primary County: DICKINSON
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) I0081 | ( )
| GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR 120" X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850002 915.800 UNIT | 4.50000 4121.10] 20.00000 18316.00]
CLEARING AND GRUBBING | | |
0020 2104-2710020 1756.000 CY | 3.50000 6146.00| 7.61000 13363.16|
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2401-6745625 LUMP | 15000.00000 15000.00] 7500.00000 7500.00 |
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 26.000 CY | 20.00000 520.00] 50.00000 1300.00|
EXCAVATION, CLASS 20 | | |
0050 2402-2721000 102.000 cCY | 24.00000 2448.00] 25.00000 2550.00]
EXCAVATION, CLASS 21 | | |
0060 2403-0100010 311.600 CY | 525.00000 163590.00| 482.00000 150191.20]|
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775005 74951.000 LB | 0.88000 65956.88 | 0.76000 56962.76|
REINFORCING STEEL, EPOXY COATED | | |
0080 2414-6424124 264.500 LF | 44.00000 11638.00] 62.00000 16399.00|
CONCRETE OPEN RAILING, TL-4 | | |
0090 2501-0201042 2740.000 LF | 34.00000 93160.00]| 32.00000 87680.00|
PILES, STEEL, HP 10 X 42 | | |
0100 2501-5475042 339.800 LF | 50.00000 16990.00| 56.00000 19028.80|
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10A TYPE 3) | | |
0110 2505-4008300 50.000 LF | 14.00000 700.00] 14.00000 700.00]
STEEL BEAM GUARDRAIL | | \
0120 2505-4008400 4.000 EACH | 1650.00000 6600.00| 1650.00000 6600.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0130 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 |
STEEL BEAM GUARDRATL END TERMINAL | | |
0150 2507-3250005 1117.300 SY | 2.00000 2234.60] 3.00000 3351.90]
ENGINEERING FABRIC | | |
0160 2507-6800042 910.000 TON | 37.00000 33670.00] 45.00000 40950.00|
REVETMENT, CLASS D | | |
0170 2518-6910000 2.000 EACH | 125.00000 250.00] 125.00000 250.00]
SAFETY CLOSURE | |
0180 2528-8445110 LUMP | 2500.00000 2500.00| 2250.00000 2250.00]
| \ \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 6
Bid Order: 005 Contract ID: 30-C030-041 Primary County: DICKINSON
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) 10081 | )
| GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0190 2533-4980005 LUMP | 30000.00000 30000.00] 35000.00000 35000.00]|
MOBILIZATION | | \

SECTION TOTALS | $ 464,124 .58 $ 470,992.82] $
—————————————————————————————————————————— R et e et ittt e e e
SECTION 0002  ROADWAY ITEMS

\ \ \
0200 2102-2710070 9100.000 CY | 4.15000 37765.00| 6.00000 54600.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0210 2102-2712015 160.000 CY | 10.00000 1600.00| 20.00000 3200.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0220 2105-8425015 1270.000 CY | 3.50000 4445.00 | 5.00000 6350.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0230 2107-0425020 64.000 CY | 5.00000 320.00] 59.50000 3808.00]
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0240 2126-8275058 255.000 CY | 4.00000 1020.00| 15.00000 3825.00]|
RECLAIMING PRESENT SURFACING MATERIAL | | |
0250 2213-7100400 2.000 EACH | 175.00000 350.00]| 200.00000 400.00]|
RELOCATION OF MAIL BOXES | | |
0260 2312-8260201 785.000 TON | 17.00000 13345.00| 18.50000 14522.50|
GRANULAR SURFACING ON ROAD, CLASS C | |
GRAVEL | | |
0270 2315-8275030 79.000 TON | 17.00000 1343.00] 27.50000 2172.50]
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0280 2402-2720100 67.000 CY | 8.00000 536.00]| 20.00000 1340.00]|
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | \
CULVERT | | |
0290 2416-0100030 2.000 EACH | 950.00000 1900.00| 1250.00000 2500.00]|
APRONS, CONCRETE, 30 IN. DIA. | | |
0300 2416-1180030 48.000 LF | 75.00000 3600.00]| 120.00000 5760.00|
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | |
DIA. | | |
0310 2417-1040015 116.000 LF | 30.00000 3480.00] 35.00000 4060.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |
0320 2601-2634100 2.250 ACRE | 700.00000 1575.00 | 700.00000 1575.00 |
MULCHING | | |
0330 2601-2636043 2.250 ACRE | 800.00000 1800.00| 650.00000 1462.50]
| | |

SEEDING AND FERTILIZING (RURAL)



Bid Order: 005
Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID: 30-C030-041

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 12/19/12
Page: 005 7

Primary County: DICKINSON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2602-0000020 640.000 LF
SILT FENCE

0350 2602-0000030 380.000 LF
SILT FENCE FOR DITCH CHECKS

0360 2602-0000101 82.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0370 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0380 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

Q —~

4 ) GO020 \ 5 ) I0081
ODBERSEN-SMITH CONSTRUCTION |
UNIT PRICE AMOUNT: UNIT PRICE
~ 4.00000 2560.00] 3.50000
4.00000 1520 OO: 3.75000
5.00000 410 OO: 1.00000
|
500.00000 SO0.00: 500.00000
1000.00000 lOO0.00: 1000.00000
S 79,069 OO: $
________ s T543,193.58) 5

(
IOWA BRIDGE & CULVERT, L.C.

AMOUNT |

1425.

82.

500.
1000.
110,822.

581,815.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 31-2100-659 Primary County: DUBUQUE
Letting Date: 121120 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: AWARD RECOMMENDED to TAYLOR CONSTRUCTION, INC.
Contract Period: 100 WORK DAYS Late Start Date: 04/15/13

Project: BROS-2100(659)--8J-31
Work Type: BRIDGE REPLACEMENT - CCS
County: DUBUQUE Prj Awd Amt: $791,970.65
Route: BRUNSKILL ROAD
Location: IN THE CITY OF DUBUQUE OVER CATFISH CREEK

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TAO060 TAYLOR CONSTRUCTION, INC. $ 791,970.65 100.00 %
2 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 806,598.80 101.84 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 827,453.22 104.48 %
4 MIS00 MINNOWA CONSTRUCTION, INC. $ 961,459.31 121.40 %
5 PO085 PORTZEN CONSTRUCTION, INC. $ 1,031,591.56 130.25 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 31-2100-659 Primary County: DUBUQUE
Letting Date: 11/20/12 10:00 A.M.
1 ) TA060 2 ) SC320 3 ) 10081

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2101-0850001 2.200 ACRE
CLEARING AND GRUBBING

0020 2102-0425070 163.000 TON
SPECIAL BACKFILL

0030 2102-2710070 9399.000 CY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0040 2102-2712070 307.000 CY
EXCAVATION, CLASS 12, ROADWAY AND BORRO

0050 2104-2710020 22.000 cCY
EXCAVATION, CLASS 10, CHANNEL

0060 2105-8425015 1264.750 CY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0070 2107-0875000 9399.000 CY
COMPACTION WITH MOISTURE AND DENSITY
CONTROL

0080 2115-0100000 570.000 CY
MODIFIED SUBBASE

0090 2123-7450020 11.000 STA
SHOULDER FINISHING, EARTH

0100 2210-0475290 1921.000 TON
MACADAM STONE BASE

0110 2301-0685550 137.800 SY
BRIDGE APPROACH PAVEMENT, AS PER PLAN

0120 2301-1033080 1877.200 sSY

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 8 IN.

0130 2303-0041500 195.000 TON
HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), BASE COURSE, 1/2 IN. MIX

0140 2303-0043500 115.000 TON
HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO
SPECIAL FRICTION REQUIREMENT

0150 2303-0246422 18.600 TON
ASPHALT BINDER, PG 64-22
0160 2315-8275025 112.500 TON

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

H ~

4000

16.

18.

20.

28.

120.

15.

121.

31.

57.

57.

578.

16.

AYLOR CONSTRUCTION,

.00000

00000

.00000

00000

00000

.50000

.25000

00000

00000

40000

00000

50000

21000

21000

00000

85000

INC.

8800.

2608.

65793.

5526.

440.

8220.

2349.

15960.

1320.

29583.

16673.

59131.

11155.

6579.

10750.

1895.

0~

3450.

15.

12.

10.

22.

127.

17.

121.

31.

57.

57.

578.

17.

00000

75000

.80000

00000

00000

.00000

.80000

00000

00000

25000

00000

50000

21000

21000

00000

50000

CHROEDER, JIM CONSTRUCTION,

7590.
2567.
54514.
3684.
220.
5059.

7519.

12540.

1397.
33137.
16673.

59131.

11155.

6579.

10750.

1968.

(
IOWA BRIDGE & CULVERT, L.C.

4000

16.

18.

28.

120.

15.

155.

31.

57.

57.

578.

16.

.00000

00000

.00000

00000

.00000

.50000

.25000

00000

00000

40000

00000

50000

21000

21000

00000

00000

8800.

2608.

65793.

5526.

110.

8220.

2349.

15960.

1320.

29583.

21359.

59131.

11155.

6579.

10750.

1800.

00

00

00

00

88

75

00

00

40

00

80

95

15

80

00



Bid Order: 006

Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

31-2100-659

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 12/19/12
Page: 006 3

Primary County: DUBUQUE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2401-6745625 LUMP
REMOVAL OF EXISTING BRIDGE

0180 2401-6750001 LUMP
REMOVALS, AS PER PLAN

0190 2402-0425040 79.800 CY
FLOODED BACKFILL

0200 2402-2720000 1611.000 cCY
EXCAVATION, CLASS 20

0210 2403-0100010 404.300 CY
STRUCTURAL CONCRETE (BRIDGE)

0220 2404-7775005 83564.000 LB
REINFORCING STEEL, EPOXY COATED

0230 2414-6424110 242.000 LF
CONCRETE BARRIER RAILING

0240 2414-6460000 121.000 LF
ORNAMENTAL METAL RAILING

0250 2416-0100015 2.000 EACH
APRONS, CONCRETE, 15 IN. DIA.

0260 2416-0100018 2.000 EACH
APRONS, CONCRETE, 18 IN. DIA.

0270 2416-0100021 1.000 EACH
APRONS, CONCRETE, 21 IN. DIA.

0280 2416-1160015 59.000 LF
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

0290 2417-0225054 4.000 EACH
APRONS, METAL, 54 IN. DIA.

0300 2417-0225084 2.000 EACH
APRONS, METAL, 84 IN. DIA.

0310 2417-1040054 139.000 LF
CULVERT, CORRUGATED METAL ENTRANCE PIPE
54 IN. DIA.

0320 2417-1040084 90.000 LF
CULVERT, CORRUGATED METAL ENTRANCE PIPE
84 IN. DIA.

0330 2435-0600010 1.000 EACH
MANHOLE ADJUSTMENT, MINOR

0340 2501-0201057 360.000 LF
PILES, STEEL, HP 10 X 57

0350 2501-0201253 600.000 LF

PILES, STEEL, HP 12 X 53

\
\
|
|
+
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|

1)

314.

192.
125.
880.
920.
1200.

36.

1330.
2645.

67.

106.

500.
35.

31.

TAO060

AYLOR CONSTRUCTION,

UNIT PRICE

.00000

00000

.85000

00000
00000
00000
00000
00000

50000

00000
00000

00000

00000

00000
00000
00000

INC.

9666.
126950.
71029.
46464.
15125.
1760.
1840.
1200.

2153.

5320.
5290.

9313.

9540.

500.
12600.

18600.

( 2 ) SC320 | ( 3 ) I0081
SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C.
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
© 10000.00000 10000.00|  7500.00000 7500.00
4500.00000 4500.00: 2250.00000 2250.00
34.00000 2713.20: 35.00000 2793.00
5.00000 8055.00: 4.45000 7168.95
366.00000 147973.80: 425.00000 171827.50
0.80000 66851.20: 0.82000 68522.48
175.00000 42350.00: 135.00000 32670.00
134.00000 16214.00: 161.02000 19483.42
1042.00000 2084.00: 880.00000 1760.00
1126.00000 2252.001 920.00000 1840.00
1268.00000 1268.001 1200.00000 1200.00
30.00000 1770.001 36.50000 2153.50
|
850.00000 3400.00: 1330.00000 5320.00
1800.00000 3600.00: 2645.00000 5290.00
48.50000 6741.501 67.00000 9313.00
|
94.00000 8460.00: 106.00000 9540.00
|
525.00000 525.001 500.00000 500.00
34.60000 12456.001 36.00000 12960.00
35.90000 21540.00i 35.00000 21000.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 31-2100-659 Primary County: DUBUQUE
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) SC320 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. | SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2502-8212034 1090.000 LF | 5.85000 6376.50] 5.85000 6376.50] 5.85000 6376.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | I
0370 2503-0114218 202.000 LF | 36.00000 7272.00 | 36.00000 7272.00 | 36.00000 7272.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0380 2503-0114221 112.000 LF | 45.00000 5040.00 | 40.00000 4480.00 | 45.00000 5040.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 21 IN. | | |
0390 2503-0114224 51.000 LF | 54.00000 2754.00 | 42.00000 2142.00| 54.00000 2754.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. \ \ \
0400 2505-4008300 208.000 LF | 24.00000 4992.00 | 24.00000 4992.00 | 35.00000 7280.00
STEEL BEAM GUARDRAIL | \ |
0410 2505-4021020 2.000 EACH | 1000.00000 2000.00 | 1000.00000 2000.00 | 1500.00000 3000.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | \ \
0420 2506-4984000 48.890 CY | 125.00000 6111.25] 77.00000 3764.53| 150.00000 7333.50
FLOWABLE MORTAR | | |
0430 2507-3250005 1618.000 SY | 2.00000 3236.00| 3.00000 4854.00 | 2.00000 3236.00
ENGINEERING FABRIC | | |
0440 2507-6800061 1252.000 TON | 22.00000 27544 .00 22.00000 27544 .00 22.00000 27544 .00
REVETMENT, CLASS E | | |
0450 2507-8029000 394.400 TON | 22.00000 8676.80 | 18.00000 7099.20| 22.00000 8676.80
EROSION STONE | |
0460 2510-6745850 2370.700 SY | 5.00000 11853.50| 5.25000 12446.18| 5.00000 11853.50
REMOVAL OF PAVEMENT | | |
0470 2515-2475006 272.030 SY | 33.00000 8976.99| 33.00000 8976.99| 33.00000 8976.99
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0480 2518-6910000 4.000 EACH | 120.00000 480.00| 120.00000 480.00 | 120.00000 480.00
SAFETY CLOSURE | |
0490 2519-3280000 730.000 LF | 4.47000 3263.10] 4.00000 2920.00] 4.47000 3263.10
FENCE, FIELD | | |
0500 2519-3750012 5.000 EACH | 275.00000 1375.00]| 400.00000 2000.00| 275.00000 1375.00
GATE, FIELD FENCE, 12 FT. | | |
0510 2519-4200110 65.000 LF | 2.00000 130.00] 3.00000 195.00] 2.00000 130.00
REMOVAL OF FENCE, BARBED WIRE | | |
0520 2523-0000310 4.000 EACH | 1250.00000 5000.00 | 1600.00000 6400.00] 1250.00000 5000.00
| | |

HANDHOLES AND JUNCTION BOXES



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 31-2100-659 Primary County: DUBUQUE
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) SC320 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. | SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0530 2527-9263109 37.600 STA | 26.00000 977.60] 26.00000 977.60] 26.00000 977.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0540 2528-8445110 LUMP | 4000.00000 4000.00 | 4000.00000 4000.00 | 4000.00000 4000.00
TRAFFIC CONTROL | |
0550 2533-4980005 LUMP | 19000.00000 19000.00 | 45000.00000 45000.00 | 20000.00000 20000.00
MOBILIZATION | |
0560 2599-9999005 5.000 EACH | 1700.00000 8500.00 | 2000.00000 10000.00 | 1700.00000 8500.00
("EACH' ITEM) INTAKE, SINGLE, AS PER | | |
PLAN \ \ \
0570 2599-9999009 450.000 LF | 5.00000 2250.00| 5.00000 2250.00 | 5.00000 2250.00
('"LINEAR FEET' ITEM) CONDUIT, RIGID PVC | | |
TRENCHED, 2 IN. | | |
0580 2599-9999009 60.000 LF | 135.00000 8100.00 | 170.00000 10200.00 | 135.00000 8100.00
('"LINEAR FEET' ITEM) ENCASEMENT OF | | |
EXISTING SAINITARY SEWER | | |
0590 2599-9999014 635.000 SF | 39.00000 24765.00| 24.00000 15240.00 | 30.00000 19050.00
('"SQUARE FEET' ITEM) REINFORCED SOIL | | |
SLOPE \ \ \
0600 2599-9999020 541.000 TON | 19.40000 10495.40| 15.00000 8115.00| 19.40000 10495.40
('"TONS' ITEM) SUBGRADE STABILIZATION \ \
MATERIAL, MACADAM | | |
0610 2601-2634100 1.570 ACRE | 700.00000 1099.00| 700.00000 1099.00| 700.00000 1099.00
MULCHING | | |
0620 2601-2636043 0.300 ACRE | 2500.00000 750.00| 1000.00000 300.00] 2500.00000 750.00
SEEDING AND FERTILIZING (RURAL) | | |
0630 2601-2640350 30.000 SO | 13.00000 390.00] 15.00000 450.00| 13.00000 390.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0640 2601-2642100 1.270 ACRE | 300.00000 381.00] 300.00000 381.00] 300.00000 381.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \
0650 2602-0000020 1823.000 LF | 1.75000 3190.25] 1.65000 3007.95] 1.75000 3190.25
SILT FENCE | | \
0660 2602-0000030 62.000 LF | 2.00000 124.00] 2.00000 124.00] 2.00000 124.00
SILT FENCE FOR DITCH CHECKS | | \
0670 2602-0000101 970.000 LF | 0.50000 485.00| 0.50000 485.00| 0.50000 485.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0680 2602-0000309 10.000 LF | 30.00000 300.00] 3.50000 35.00] 3.00000 30.00
| | |
| | |

DEVICE, 9 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 6
Bid Order: 006 Contract ID: 31-2100-659 Primary County: DUBUQUE
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) SC320 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. | SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0681 2519-3300400 30.000 EACH | 130.00000 3900.00| 125.00000 3750.00] 130.00000 3900.00
FIELD FENCE BRACE PANELS | | |
SECTION TOTALS | $ 791,970.65]| $ 806,598.80| $ 827,453.22
—————————————————————————————————————————— it sttt it
|

$ 791,970.65] $ 806,598.80| $ 827,453.22




IOWA DEPARTMENT OF TRANSPORTATION

SURFACING, DRIVEWAY, CLASS A CRUSHED

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 7
Bid Order: 006 Contract ID: 31-2100-659 Primary County: DUBUQUE
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) MIS0O0 | ( 5 ) P0O085 | ( )
|MINNOWA CONSTR., INC. | PORTZEN CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 2.200 ACRE | 4000.00000 8800.00] 6100.00000 13420.00|
CLEARING AND GRUBBING | | |
0020 2102-0425070 163.000 TON | 16.00000 2608.00] 15.00000 2445.00]
SPECIAL BACKFILL | |
0030 2102-2710070 9399.000 CY | 7.00000 65793.00] 10.25000 96339.75]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2712070 307.000 CYy | 18.00000 5526.00] 15.00000 4605.00]
EXCAVATION, CLASS 12, ROADWAY AND BORRO | \
0050 2104-2710020 22.000 CYy | 20.00000 440.00] 11.00000 242.00]
EXCAVATION, CLASS 10, CHANNEL | | \
0060 2105-8425015 1264.750 CY | 6.50000 8220.88] 3.75000 4742 .81
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2107-0875000 9399.000 CY | 0.25000 2349.75] 0.55000 5169.45]
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | \
0080 2115-0100000 570.000 cCY | 28.00000 15960.00| 26.00000 14820.00]
MODIFIED SUBBASE | | |
0090 2123-7450020 11.000 STA | 120.00000 1320.00]| 115.00000 1265.00|
SHOULDER FINISHING, EARTH | | I
0100 2210-0475290 1921.000 TON | 15.40000 29583.40] 14.00000 26894.00]
MACADAM STONE BASE | | |
0110 2301-0685550 137.800 SY | 121.00000 16673.80] 125.00000 17225.00]
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0120 2301-1033080 1877.200 SY | 31.50000 59131.80] 40.00000 75088.00 |
STANDARD OR SLIP FORM PORTLAND CEMENT \ \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | \
0130 2303-0041500 195.000 TON | 57.21000 11155.95] 59.00000 11505.00]
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0140 2303-0043500 115.000 TON | 57.21000 6579.15| 59.00000 6785.00 |
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0150 2303-0246422 18.600 TON | 578.00000 10750.80| 590.00000 10974.00|
ASPHALT BINDER, PG 64-22 | | |
0160 2315-8275025 112.500 TON | 16.00000 1800.00] 14.25000 1603.13]
| | |
| | |

STONE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 8
Bid Order: 006 Contract ID: 31-2100-659 Primary County: DUBUQUE
Letting Date: 11/20/12 10:00 A.M.
| 4 ) MI900 | ( 5 ) PO085 | ( )
|[MINNOWA CONSTR., INC. | PORTZEN CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2401-6745625 LUMP | 30000.00000 30000.00| 20000.00000 20000.00|
REMOVAL OF EXISTING BRIDGE | | |
0180 2401-6750001 LUMP | 5000.00000 5000.00| 2000.00000 2000.00]
REMOVALS, AS PER PLAN | | |
0190 2402-0425040 79.800 CY | 35.00000 2793.00] 40.00000 3192.00]
FLOODED BACKFILL | | |
0200 2402-2720000 1611.000 CY | 4.00000 6444.00| 7.00000 11277.00]|
EXCAVATION, CLASS 20 | | |
0210 2403-0100010 404.300 CY | 450.00000 181935.00| 495.00000 200128.50]
STRUCTURAL CONCRETE (BRIDGE) | | |
0220 2404-7775005 83564.000 LB | 0.85000 71029.40| 1.25000 104455.00|
REINFORCING STEEL, EPOXY COATED | | |
0230 2414-6424110 242.000 LF | 231.50000 56023.00| 250.00000 60500.00|
CONCRETE BARRIER RAILING | | |
0240 2414-6460000 121.000 LF | 200.00000 24200.00| 150.00000 18150.00]
ORNAMENTAL METAL RAILING | | |
0250 2416-0100015 2.000 EACH | 880.00000 1760.00| 725.00000 1450.00|
APRONS, CONCRETE, 15 IN. DIA. | | |
0260 2416-0100018 2.000 EACH | 920.00000 1840.00| 800.00000 1600.00|
APRONS, CONCRETE, 18 IN. DIA. | | |
0270 2416-0100021 1.000 EACH | 1200.00000 1200.00| 1100.00000 1100.00|
APRONS, CONCRETE, 21 IN. DIA. | | |
0280 2416-1160015 59.000 LF | 36.50000 2153.50] 46.00000 2714.00]
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. | | |
DIA. | | |
0290 2417-0225054 4.000 EACH | 1330.00000 5320.00] 950.00000 3800.00|
APRONS, METAL, 54 IN. DIA. | | |
0300 2417-0225084 2.000 EACH | 2645.00000 5290.00| 2300.00000 4600.00|
APRONS, METAL, 84 IN. DIA. | | |
0310 2417-1040054 139.000 LF \ 67.00000 9313.00| 70.00000 9730.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
54 IN. DIA. | | |
0320 2417-1040084 90.000 LF | 106.00000 9540.00| 130.00000 11700.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
84 IN. DIA. | |
0330 2435-0600010 1.000 EACH | 500.00000 500.00] 600.00000 600.00|
MANHOLE ADJUSTMENT, MINOR | | |
0340 2501-0201057 360.000 LF | 37.00000 13320.00] 55.00000 19800.00]
PILES, STEEL, HP 10 X 57 | | |
0350 2501-0201253 600.000 LF | 42.00000 25200.00 | 56.00000 33600.00|
| | |

PILES, STEEL, HP 12 X 53



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 9
Bid Order: 006 Contract ID: 31-2100-659 Primary County: DUBUQUE
Letting Date: 11/20/12 10:00 A.M.
\ 4 ) MIS0O | ( 5 ) PO085 | ( )
|MINNOWA CONSTR., INC. | PORTZEN CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2502-8212034 1090.000 LF | 5.85000 6376.50] 9.00000 9810.00]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0370 2503-0114218 202.000 LF | 36.00000 7272.00 | 38.00000 7676.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0380 2503-0114221 112.000 LF | 45.00000 5040.00 | 47.00000 5264.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 21 IN. \ \ \
0390 2503-0114224 51.000 LF | 54.00000 2754.00 | 55.00000 2805.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0400 2505-4008300 208.000 LF | 24.00000 4992.00 | 25.00000 5200.00 |
STEEL BEAM GUARDRAIL | | |
0410 2505-4021020 2.000 EACH | 1000.00000 2000.00 | 1100.00000 2200.00 |
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0420 2506-4984000 48.890 CY | 91.00000 4448.99| 125.00000 6111.25]
FLOWABLE MORTAR | | |
0430 2507-3250005 1618.000 SY | 2.00000 3236.00 | 2.50000 4045.00 |
ENGINEERING FABRIC | \ \
0440 2507-6800061 1252.000 TON | 22.00000 27544 .00 | 23.00000 28796.00|
REVETMENT, CLASS E | | |
0450 2507-8029000 394.400 TON | 22.00000 8676.80 | 19.00000 7493.60 |
EROSION STONE | \
0460 2510-6745850 2370.700 SY | 5.00000 11853.50] 5.00000 11853.50]
REMOVAL OF PAVEMENT | | \
0470 2515-2475006 272.030 SY | 33.00000 8976.99| 54.00000 14689.62 |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0480 2518-6910000 4.000 EACH | 120.00000 480.00| 125.00000 500.00|
SAFETY CLOSURE | |
0490 2519-3280000 730.000 LF | 4.47000 3263.10] 4.25000 3102.50]
FENCE, FIELD | | |
0500 2519-3750012 5.000 EACH | 275.00000 1375.00] 410.00000 2050.00]
GATE, FIELD FENCE, 12 FT. \ \ \
0510 2519-4200110 65.000 LF | 2.00000 130.00| 2.25000 146.25|
REMOVAL OF FENCE, BARBED WIRE | | \
0520 2523-0000310 4.000 EACH | 1250.00000 5000.00 | 900.00000 3600.00|
| | |

HANDHOLES AND JUNCTION BOXES



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 10
Bid Order: 006 Contract ID: 31-2100-659 Primary County: DUBUQUE
Letting Date: 11/20/12 10:00 A.M.
\ 4 ) MIS0O | ( 5 ) PO085 | ( )
|MINNOWA CONSTR., INC. | PORTZEN CONSTRUCTION, INC. \

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0530 2527-9263109 37.600 STA | 26.00000 977.60] 27.00000 1015.20|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |

0540 2528-8445110 LUMP | 4000.00000 4000.00 | 4400.00000 4400.00 |
TRAFFIC CONTROL | |

0550 2533-4980005 LUMP | 85000.00000 85000.00 | 30000.00000 30000.00 |
MOBILIZATION | |

0560 2599-9999005 5.000 EACH | 1700.00000 8500.00 | 1800.00000 9000.00|
("EACH' ITEM) INTAKE, SINGLE, AS PER | | |
PLAN | | |

0570 2599-9999009 450.000 LF | 5.00000 2250.00 | 14.00000 6300.00]
('"LINEAR FEET' ITEM) CONDUIT, RIGID PVC | | |
TRENCHED, 2 IN. | | \

0580 2599-9999009 60.000 LF | 135.00000 8100.00 | 150.00000 9000.00|
('"LINEAR FEET' ITEM) ENCASEMENT OF | | |
EXISTING SAINITARY SEWER | | |

0590 2599-9999014 635.000 SF | 39.00000 24765.00| 41.00000 26035.00]
('"SQUARE FEET' ITEM) REINFORCED SOIL | \

SLOPE | | |

0600 2599-9999020 541.000 TON | 19.40000 10495.40| 23.00000 12443.00]

('"TONS' ITEM) SUBGRADE STABILIZATION | | |
MATERIAL, MACADAM | | |

0610 2601-2634100 1.570 ACRE | 700.00000 1099.00| 700.00000 1099.00|
MULCHING | | |

0620 2601-2636043 0.300 ACRE | 8000.00000 2400.00 | 8200.00000 2460.00 |
SEEDING AND FERTILIZING (RURAL) | | |

0630 2601-2640350 30.000 SO | 100.00000 3000.00]| 110.00000 3300.00]|
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |

0640 2601-2642100 1.270 ACRE | 100.00000 127.00] 110.00000 139.70]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | \

0650 2602-0000020 1823.000 LF | 1.00000 1823.00| 1.10000 2005.30]|
SILT FENCE | | |

0660 2602-0000030 62.000 LF \ 15.00000 930.00] 16.00000 992.00]

SILT FENCE FOR DITCH CHECKS | | |

0670 2602-0000101 970.000 LF | 1.00000 970.00| 0.50000 485.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |

0680 2602-0000309 10.000 LF | 15.00000 150.00] 15.50000 155.00]

| | |
| | \

DEVICE, 9 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 11
Bid Order: 006 Contract ID: 31-2100-659 Primary County: DUBUQUE
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) MI900 | ( 5 ) PO085 | ( )
|[MINNOWA CONSTR., INC. | PORTZEN CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0681 2519-3300400 30.000 EACH | 130.00000 3900.00| 130.00000 3900.00|
FIELD FENCE BRACE PANELS | | |
SECTION TOTALS | $ 961,459.31| $ 1,031,591.56]| $
—————————————————————————————————————————— it sttt it
|

CONTRACT TOTALS

$ 961,459.31| $ 1,031,591.56]| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 43-0295-222 Primary County: HARRISON
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 90 WORK DAYS Late Start Date: 05/13/13

Project: IMN-029-5(222)96--0E-43
Work Type: BRIDGE DECK OVERLAY
County: HARRISON Prj Awd Amt: $440,250.02
Route: I-29
Location: CO. RD. F-20 OVER I-29

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 440,250.02 100.00 %

2 CH320 CHRISTENSEN BROS., INC. $ 478,339.30 108.65 %

3 Cu080 CUNNINGHAM-REIS CO. $ 518,870.00 117.85 %

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 542,821.02 123.29 %

5 PCO15 PCIROADS, LLC $ 665,770.74 151.22 %

6 HE481 HERBST CONSTRUCTION, INC. $ 678,689.70 154.16 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 43-0295-222 Primary County: HARRISON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) Cu08o
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0113; 215'-5 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6745636 LUMP | 5000.00000 5000.00 | 2000.00000 2000.00 | 8000.00000 8000.00
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | |
0020 2401-6750001 LUMP | 25000.00000 25000.00]| 25000.00000 25000.00]| 37000.00000 37000.00
REMOVALS, AS PER PLAN | | |
0030 2403-0100000 35.000 CY | 1200.00000 42000.00 | 1600.00000 56000.00 | 2000.00000 70000.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775005 4205.000 LB | 2.00000 8410.00| 1.50000 6307.50] 2.00000 8410.00
REINFORCING STEEL, EPOXY COATED | | I
0050 2413-0698074 98.000 SY | 120.00000 11760.00 | 300.00000 29400.00]| 100.00000 9800.00
DECK REPAIR, CLASS A | | |
0060 2413-0698075 69.400 SY | 165.00000 11451.00]| 600.00000 41640.00| 450.00000 31230.00
DECK REPAIR, CLASS B \ \ \
0070 2414-6431100 438.800 LF | 50.00000 21940.00] 50.00000 21940.00] 40.00000 17552.00
RETROFIT CONCRETE BARRIER RAILING | \
0080 2426-6772016 6.000 SF | 140.00000 840.00 | 200.00000 1200.00| 100.00000 600.00
CONCRETE REPAIR | | \
0090 2508-0970000 LUMP | 3000.00000 3000.00| 1000.00000 1000.00| 500.00000 500.00
CONTAINMENT | | \
0100 2508-0991000 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 2500.00000 2500.00
PAINTING OF STRUCTURAL STEEL | | |
0110 2533-4980005 LUMP | 40000.00000 40000.00 | 38000.00000 38000.00| 54000.00000 54000.00
MOBILIZATION | |
0120 2555-0000010 LUMP | 1000.00000 1000.00| 500.00000 500.00| 1800.00000 1800.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 173,401.00] $ 225,987.50] $ 241,392.00
—————————————————————————————————————————— f—— - -
SECTION 0002 DESIGN NO. 0113; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0130 2413-0698066 711.400 SY | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— -
SECTION 0003 DESIGN NO. 0113; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0140 2413-0698067 711.400 SY | 70.00000 49798.00] 44.00000 31301.60] 65.00000 46241.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | $ 49,798.00] $ 31,301.60] $ 46,241.00
—————————————————————————————————————————— -

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 43-0295-222 Primary County: HARRISON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) CU080
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2102-0425070 154.600 TON | 50.00000 7730.00| 30.00000 4638.00] 50.00000 7730.00
SPECIAL BACKFILL | | |
0160 2102-2625000 240.000 cCY | 30.00000 7200.00| 30.00000 7200.00| 20.00000 4800.00
EMBANKMENT-IN-PLACE | | |
0170 2102-2713090 200.900 cCY | 20.00000 4018.00] 35.00000 7031.50] 20.00000 4018.00
EXCAVATION, CLASS 13, WASTE | | |
0180 2123-7450000 3.600 STA | 200.00000 720.00] 400.00000 1440.00]| 450.00000 1620.00
SHOULDER CONSTRUCTION, EARTH | | |
0190 2301-0685550 449.000 SY | 190.00000 85310.00] 180.00000 80820.00| 200.00000 89800.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0200 2304-0100000 204.100 sSY | 83.00000 16940.30| 60.00000 12246.00| 85.00000 17348.50
DETOUR PAVEMENT | | |
0210 2412-0000100 1093.200 SY | 2.35000 2569.02| 2.50000 2733.00] 4.00000 4372.80
LONGITUDINAL GROOVING IN CONCRETE | | |
0220 2503-0500400 4.000 EACH | 1200.00000 4800.00 | 1200.00000 4800.00| 1500.00000 6000.00
BRIDGE END DRAIN, RF-40 | | |
0230 2505-4008120 220.000 LF | 6.00000 1320.00| 3.00000 660.00| 10.00000 2200.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0240 2505-4008300 100.000 LF | 18.00000 1800.00| 20.00000 2000.00| 18.00000 1800.00
STEEL BEAM GUARDRATL | | |
0250 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0260 2505-4021010 4.000 EACH | 180.00000 720.00] 200.00000 800.00] 180.00000 720.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0280 2510-6745850 485.400 SY | 10.00000 4854.00| 30.00000 14562.00| 20.00000 9708.00
REMOVAL OF PAVEMENT | | |
0290 2527-9263109 38.940 STA | 20.00000 778.80| 20.00000 778.80| 20.00000 778.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0300 2527-9263131 4.600 STA | 150.00000 690.00 | 150.00000 690.00| 150.00000 690.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0310 2527-9263180 38.940 STA | 35.00000 1362.90| 35.00000 1362.90| 35.00000 1362.90
PAVEMENT MARKINGS REMOVED | | |
0320 2528-8400048 1125.000 LF | 12.00000 13500.00] 10.00000 11250.00] 10.00000 11250.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0330 2528-8400256 1.000 EACH | 7500.00000 7500.00]| 12000.00000 12000.00 | 11000.00000 11000.00
| | |

TEMPORARY TRAFFIC SIGNALS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 43-0295-222 Primary County: HARRISON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) Cu08o
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2528-8445110 LUMP | 8200.00000 8200.00 | 9000.00000 9000.00| 9000.00000 9000.00
TRAFFIC CONTROL | |
0350 2528-8445113 10.000 EACH | 325.00000 3250.00| 325.00000 3250.00| 325.00000 3250.00
FLAGGERS | | |
0360 2551-0000110 4.000 EACH | 1000.00000 4000.00 | 1000.00000 4000.00 | 1000.00000 4000.00
TEMP CRASH CUSHION | | |
0370 2599-9999018 283.600 SY | 80.00000 22688.00]| 80.00000 22688.00 | 80.00000 22688.00
('"SQUARE YARDS' ITEM) PAVED SHOULDER, | | |
HOT MIX ASPHALT MIXTURE, | | |
0380 2602-0000020 400.000 LF | 3.00000 1200.00| 3.00000 1200.00| 3.00000 1200.00
SILT FENCE | | |
0390 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0400 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 217,051.02] $ 221,050.20] $ 231,237.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 440,250.02| $ 478,339.30] $ 518,870.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 5
Bid Order: 007 Contract ID: 43-0295-222 Primary County: HARRISON
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) PCO15 | ( 6 ) HE481
| JASPER CONST. SERVICES, INC. |PCIROADS, LLC | HERBST CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0113; 215'-5 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6745636 LUMP | 8000.00000 8000.00 | 15043.20000 15043.20] 4400.00000 4400.00
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | |
0020 2401-6750001 LUMP | 40000.00000 40000.00 | 47875.20000 47875.20 | 70000.00000 70000.00
REMOVALS, AS PER PLAN | | |
0030 2403-0100000 35.000 CY | 1500.00000 52500.00 | 1590.34000 55661.90 | 950.00000 33250.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775005 4205.000 LB | 1.75000 7358.75| 2.00000 8410.00 | 3.00000 12615.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698074 98.000 SY | 150.00000 14700.00 | 175.00000 17150.00| 200.00000 19600.00
DECK REPAIR, CLASS A | | |
0060 2413-0698075 69.400 SY | 350.00000 24290.00]| 250.00000 17350.00 | 400.00000 27760.00
DECK REPAIR, CLASS B | | |
0070 2414-6431100 438.800 LF | 60.00000 26328.00]| 123.75000 54301.50| 55.00000 24134.00
RETROFIT CONCRETE BARRIER RAILING | | |
0080 2426-6772016 6.000 SF | 150.00000 900.00] 150.00000 900.00] 350.00000 2100.00
CONCRETE REPAIR | | |
0090 2508-0970000 LUMP | 2500.00000 2500.00 | 2350.00000 2350.00 | 2500.00000 2500.00
CONTAINMENT | | |
0100 2508-0991000 LUMP | 3000.00000 3000.00| 2850.00000 2850.00 | 3000.00000 3000.00
PAINTING OF STRUCTURAL STEEL | | |
0110 2533-4980005 LUMP | 50000.00000 50000.00|] 105100.00000 105100.00| 50000.00000 50000.00
MOBILIZATION | |
0120 2555-0000010 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 1200.00000 1200.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |

SECTION TOTALS | $ 230,576.75] $ 327,991.80] $ 250,559.00
—————————————————————————————————————————— f—— - -
SECTION 0002 DESIGN NO. 0113; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \
0130 2413-0698066 711.400 SY | | |
DECK OVERLAY (CLASS O PCC) | \ \

SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— -
SECTION 0003 DESIGN NO. 0113; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
0140 2413-0698067 711.400 SY | 95.00000 67583.00| 114.73000 81618.92| 280.00000 199192.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |

SECTION TOTALS | $ 67,583.00] $ 81,618.92] $ 199,192.00

—————————————————————————————————————————— -

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 6
Bid Order: 007 Contract ID: 43-0295-222 Primary County: HARRISON
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) PCO15 | ( 6 ) HEA481
| JASPER CONST. SERVICES, INC. |PCIROADS, LLC |HERBST CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2102-0425070 154.600 TON | 55.00000 8503.00| 50.00000 7730.00 | 51.00000 7884.60
SPECIAL BACKFILL | | |
0160 2102-2625000 240.000 cCY | 22.00000 5280.00| 20.00000 4800.00| 20.00000 4800.00
EMBANKMENT-IN-PLACE | | |
0170 2102-2713090 200.900 cCY | 22.00000 4419.80] 20.00000 4018.00] 15.00000 3013.50
EXCAVATION, CLASS 13, WASTE | | |
0180 2123-7450000 3.600 STA | 495.00000 1782.00| 450.00000 1620.00| 850.00000 3060.00
SHOULDER CONSTRUCTION, EARTH | | |
0190 2301-0685550 449.000 SY | 185.00000 83065.00| 255.00000 114495.00| 175.00000 78575.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0200 2304-0100000 204.100 sSY | 90.00000 18369.00| 83.00000 16940.30] 85.00000 17348.50
DETOUR PAVEMENT | |
0210 2412-0000100 1093.200 SY | 4.00000 4372.80] 2.35000 2569.02| 6.00000 6559.20
LONGITUDINAL GROOVING IN CONCRETE | | |
0220 2503-0500400 4.000 EACH | 4000.00000 16000.00| 2750.00000 11000.00] 3000.00000 12000.00
BRIDGE END DRAIN, RF-40 | | |
0230 2505-4008120 220.000 LF | 5.00000 1100.00| 4.50000 990.00| 4.00000 880.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0240 2505-4008300 100.000 LF | 27.50000 2750.00| 18.00000 1800.00| 18.00000 1800.00
STEEL BEAM GUARDRATL | | |
0250 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1800.00000 7200.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0260 2505-4021010 4.000 EACH | 330.00000 1320.00| 180.00000 720.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 4.000 EACH | 2150.00000 8600.00 | 1800.00000 7200.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0280 2510-6745850 485.400 SY | 20.00000 9708.00| 20.00000 9708.00| 15.00000 7281.00
REMOVAL OF PAVEMENT | | |
0290 2527-9263109 38.940 STA | 22.00000 856.68| 20.00000 778.80| 20.00000 778.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0300 2527-9263131 4.600 STA | 165.00000 759.00] 150.00000 690.00 | 150.00000 690.00
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0310 2527-9263180 38.940 STA | 38.50000 1499.19| 35.00000 1362.90| 35.00000 1362.90
PAVEMENT MARKINGS REMOVED | | |
0320 2528-8400048 1125.000 LF | 10.00000 11250.00] 9.20000 10350.00] 12.00000 13500.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0330 2528-8400256 1.000 EACH | 13000.00000 13000.00 | 11750.00000 11750.00] 12000.00000 12000.00
| | |

TEMPORARY TRAFFIC SIGNALS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 7
Bid Order: 007 Contract ID: 43-0295-222 Primary County: HARRISON
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) PCO15 | ( 6 ) HE481
| JASPER CONST. SERVICES, INC. |PCIROADS, LLC | HERBST CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2528-8445110 LUMP | 10000.00000 10000.00 | 8200.00000 8200.00 | 8400.00000 8400.00
TRAFFIC CONTROL | |
0350 2528-8445113 10.000 EACH | 325.00000 3250.00| 325.00000 3250.00| 325.00000 3250.00
FLAGGERS | \ \
0360 2551-0000110 4.000 EACH | 1050.00000 4200.00 | 950.00000 3800.00| 1000.00000 4000.00
TEMP CRASH CUSHION | | \
0370 2599-9999018 283.600 SY | 88.00000 24956.80]| 80.00000 22688.00]| 82.00000 23255.20
('"SQUARE YARDS' ITEM) PAVED SHOULDER, | |
HOT MIX ASPHALT MIXTURE, | | |
0380 2602-0000020 400.000 LF | 3.30000 1320.00]| 2.50000 1000.00| 3.50000 1400.00
SILT FENCE \ \ \
0390 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL \ \ \
0400 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
SECTION TOTALS | $ 244,661.27]| $ 256,160.02] $ 228,938.70
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 542,821.02]| $ 665,770.74| $ 678,689.70




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

008 Contract ID: 52-0806-265
121120 10:00 A.M.

CONTRACT SIGNED by CRAMER AND ASSOC., INC.

115 WORK DAYS Late Start Date: 04/01/13

Primary County:
No Established DBE Goal

Run Date: 12/19/12

Page: 008 1

Project: IMN-080-6(265)231--0E-52
Work Type: BRIDGE DECK OVERLAY
County: JOHNSON Prj Awd Amt: $1,399,621.53
Route: I-80
Location: EBL & WBL OVER BLACK HAWK AVE. 1.6 MILES E.
OF IOWA CO. LINE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 1,399,621.53 100.00 %
2 JA250 JASPER CONSTRUCTION SERVICES, INC. S 1,473,474.24 105.27 S
3 PCO15 PCIROADS, LLC $ 1,671,266.02 119.40 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 52-0806-265 Primary County: JOHNSON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JA250 | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC. |PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0312; REPAIRS TO A 130'-0 X 43'-0 PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 35000.00000 35000.00] 25000.00000 25000.00| 63921.60000 63921.60
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 20.000 cCy | 60.00000 1200.00| 50.00000 1000.00| 1153.89000 23077.80
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 22.600 CY | 3000.00000 67800.00 | 1750.00000 39550.00] 3400.12000 76842.71
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775005 2946.000 LB | 2.00000 5892.00| 1.75000 5155.50] 2.00000 5892.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698074 123.400 sSY | 90.00000 11106.00] 125.00000 15425.00] 150.00000 18510.00
DECK REPAIR, CLASS A | | |
0060 2510-6745640 635.000 SY | 10.00000 6350.00| 13.00000 8255.00 | 32.70000 20764.50
REMOVAL OF EXISTING P.C. OVERLAY | | |
0070 2533-4980005 LUMP | 45000.00000 45000.00] 66500.00000 66500.00 | 98875.00000 98875.00
MOBILIZATION | | |
SECTION TOTALS | $ 172,348.00| $ 160,885.50] $ 307,883.61
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0312; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0080 2413-0698066 617.100 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e et et b T e
SECTION 0003 DESIGN NO. 0312; ALTERNATE 'AA' OPTION 2: CLASS HPC-0O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0090 2413-0698067 617.100 SY | 100.00000 61710.00| 100.00000 61710.00| 83.77000 51694.47
DECK OVERLAY (CLASS HPC-O PCC) | |
SECTION TOTALS \ S 61,710.00] S 61,710.00] S 51,694.47
—————————————————————————————————————————— R i et
SECTION 0004 DESIGN NO. 0412; REPAIRS TO A 130'-0 X 40'-0 PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0100 2401-6750001 LUMP | 35000.00000 35000.00] 25000.00000 25000.00| 63921.60000 63921.60
REMOVALS, AS PER PLAN | | |
0110 2402-2720000 18.000 CY | 60.00000 1080.00| 50.00000 900.00] 1153.89000 20770.02
EXCAVATION, CLASS 20 | | |
0120 2403-0100000 20.800 Cy | 3000.00000 62400.00 | 1750.00000 36400.00] 3400.12000 70722.50
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0130 2404-7775005 2719.000 LB | 2.00000 5438.00| 1.75000 4758.25] 2.00000 5438.00
| |

REINFORCING STEEL, EPOXY COATED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 52-0806-265 Primary County: JOHNSON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JA250 | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC. |PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0140 2413-0698074 114.800 sY | 90.00000 10332.00] 120.00000 13776.00| 150.00000 17220.00
DECK REPAIR, CLASS A | | |
0150 2510-6745640 590.000 SY | 10.00000 5900.00| 13.00000 7670.00 | 32.70000 19293.00
REMOVAL OF EXISTING P.C. OVERLAY | | |
0160 2533-4980005 LUMP | 45000.00000 45000.00] 68000.00000 68000.00 | 98875.00000 98875.00
MOBILIZATION | | |
SECTION TOTALS | $ 165,150.00| $ 156,504.25| $ 296,240.12
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0005 DESIGN NO. 0412; ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN
\ \ \
0170 2413-0698066 574.100 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | S | S | S
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0006 DESIGN NO. 0412; ALTERNATE 'BB' OPTION 2: CLASS HPC-0O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN
\ \ \
0180 2413-0698067 574.100 SY | 100.00000 57410.00| 100.00000 57410.00| 83.77000 48092.36
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | $ 57,410.00] $ 57,410.00] $ 48,092.36
—————————————————————————————————————————— e et e T ettt
SECTION 0007 ROADWAY ITEMS
\ \ \
0190 2102-2625000 220.000 cCY | 30.00000 6600.00| 30.75000 6765.00| 29.30000 6446.00
EMBANKMENT-IN-PLACE | | |
0200 2102-2713090 2592.200 CY | 25.00000 64805.00 | 26.00000 67397.20| 24.80000 64286.56
EXCAVATION, CLASS 13, WASTE | | |
0210 2115-0100000 106.700 CY | 45.00000 4801.50] 48.85000 5212.30] 46.50000 4961.55
MODIFIED SUBBASE | | |
0220 2122-5500060 639.800 SY | 45.00000 28791.00| 45.00000 28791.00| 42.75000 27351.45
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0230 2122-7450080 10705.000 sSY | 38.00000 406790.00| 40.00000 428200.00| 37.90000 405719.50
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 1IN. | | |
0240 2301-0685550 382.400 SY | 200.00000 76480.00| 225.00000 86040.00| 225.00000 86040.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0250 2412-0000100 1474.500 SY | 2.25000 3317.63] 3.25000 4792.13] 2.25000 3317.63
LONGITUDINAL GROOVING IN CONCRETE | |
0260 2505-4008120 494.900 LF | 3.00000 1484.70| 3.15000 1558.94 | 3.00000 1484.70
| \ \

REMOVAL OF STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 52-0806-265 Primary County: JOHNSON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JA250 | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC. |PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0270 2505-4008300 687.500 LF | 15.00000 10312.50| 15.75000 10828.13]| 15.00000 10312.50
STEEL BEAM GUARDRATL | | |
0280 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1575.00000 6300.00| 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0290 2505-4021010 4.000 EACH | 250.00000 1000.00| 262.50000 1050.00| 250.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | \ \
0300 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1950.00000 7800.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | \
0310 2505-6000111 200.000 LF | 11.50000 2300.00| 12.00000 2400.00| 11.50000 2300.00
HIGH TENSION CABLE GUARDRAIL | | |
0320 2505-6000121 2.000 EACH | 1800.00000 3600.00| 1890.00000 3780.00| 1800.00000 3600.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0330 2510-6745850 11430.700 sSY | 12.00000 137168.40| 17.10000 195464.97| 16.00000 182891.20
REMOVAL OF PAVEMENT | | |
0340 2518-6910000 1.000 EACH | 100.00000 100.00] 210.00000 210.00] 250.00000 250.00
SAFETY CLOSURE | | |
0350 2527-9263109 481.380 STA | 25.00000 12034.50] 25.20000 12130.78| 13.50000 6498.63
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0360 2527-9263131 323.530 STA | 110.00000 35588.30 | 113.40000 36688.30 | 123.00000 39794.19
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0370 2527-9263180 481.380 STA | 25.00000 12034.50] 25.20000 12130.78| 13.95000 6715.25
PAVEMENT MARKINGS REMOVED | | |
0380 2528-8400048 2400.000 LF | 8.00000 19200.00| 10.00000 24000.00| 8.75000 21000.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0390 2528-8445110 LUMP | 38000.00000 38000.00] 33500.00000 33500.00| 25500.00000 25500.00
TRAFFIC CONTROL | | |
0400 2528-9109020 4432.000 LF | 10.00000 44320.00] 9.45000 41882.40| 8.40000 37228.80
TEMPORARY LANE SEPARATOR SYSTEM | | |
0410 2528-9290004 115.000 CDAY | 50.00000 5750.00 | 52.50000 6037.50] 40.00000 4600.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0420 2548-0000100 115.100 STA | 25.00000 2877.50] 26.25000 3021.38] 25.00000 2877.50
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0430 2548-0000110 124.800 GAL | 10.00000 1248.00| 6.60000 823.68| 6.25000 780.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0440 2551-0000110 6.000 EACH | 1000.00000 6000.00| 1260.00000 7560.00 | 1000.00000 6000.00
| | \

TEMP CRASH CUSHION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 5
Bid Order: 008 Contract ID: 52-0806-265 Primary County: JOHNSON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JA250 | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC. |PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0450 2599-9999005 2.000 EACH | 1500.00000 3000.00| 200.00000 400.00] 500.00000 1000.00
("EACH' ITEM) HIGH TENSION CABLE | | |
GUARDRAIL END ANCHOR | \ \
0460 2602-0000020 1000.000 LF | 2.00000 2000.00| 2.20000 2200.00| 2.00000 2000.00
SILT FENCE | \ \
SECTION TOTALS | $ 943,003.53] $ 1,036,964.49| $ 967,355.46
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,399,621.53]| $ 1,473,474.24| $ 1,671,266.02




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

009 Contract ID: 57-1513-132
121120 10:00 A.M.
CONTRACT SIGNED by CRAMER AND ASSOC., INC.

75 WORK DAYS Late Start Date: 06/03/13

BRFN-151-3(132)--39-57 Project:
BRIDGE DECK OVERLAY Work Type:
LINN Prj Awd Amt: $243,044.00 County:
U.s. 151 Route:
IN THE CITY OF CEDAR RAPIDS OVER BIG CREEK 1. Location:

1 MILES N. OF US 30 (NBL)

12/19/12
009 1

Run Date:
Page:

Primary County: LINN
No Established DBE Goal

BRFN-151-3(133)--39-57
BRIDGE DECK OVERLAY
LINN

U.S. 151

IN THE CITY OF CEDAR RAPIDS OVER UP R.R. 1.3
MILES N. OF US 30 (NBL)

Prj Awd Amt: $220,163.30

VENDOR NO./NAME

RANK
1 CR120
2 Cu080
3 PCO15
4 JA250
5 TA060

CRAMER AND ASSOC., INC.
CUNNINGHAM-REIS CO.

PCIROADS, LLC

JASPER CONSTRUCTION SERVICES,

TAYLOR CONSTRUCTION, INC.

INC.

TOTAL % OVER

BID LOW BID
$ 463,207.30 100.00 %
$ 514,562.10 111.08 %
$ 523,118.43 112.93 %
$ 548,116.29 118.33 %
$ 591,393.62 127.67 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 57-1513-132 Primary County: LINN
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CUu080 | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
SECTION 0001 DESIGN NO. 0113; 221'-8 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BREN-151-3(132)--39-57
\ \ \
0010 2403-0100000 2.000 cCy | 7500.00000 15000.00] 2000.00000 4000.00] 5472.50000 10945.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0020 2404-7775005 408.000 LB | 3.50000 1428.00| 4.00000 1632.00| 2.50000 1020.00
REINFORCING STEEL, EPOXY COATED | | |
0030 2413-0698074 10.000 sSY | 160.00000 1600.00| 200.00000 2000.00| 166.00000 1660.00
DECK REPAIR, CLASS A | | |
0040 2426-6772013 2.000 EACH | 1500.00000 3000.00| 500.00000 1000.00] 750.00000 1500.00
REPAIR BEAM ENDS | | |
0050 2510-6745640 748.300 SY | 5.00000 3741.50] 18.00000 13469.40]| 23.43000 17532.67
REMOVAL OF EXISTING P.C. OVERLAY | |
0060 2533-4980005 LUMP | 17000.00000 17000.00| 31000.00000 31000.00| 46700.00000 46700.00
MOBILIZATION | | |
SECTION TOTALS | S 41,769.50] S 53,101.40] S 79,357.67
—————————————————————————————————————————— o
SECTION 0002 DESIGN NO. 0113; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (132)
\ \ \
0070 2413-0698066 748.300 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— o
SECTION 0003 DESIGN NO. 0113; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (132
\ \ \
0080 2413-0698067 748.300 SY | 70.00000 52381.00]| 85.00000 63605.50 | 64.56000 48310.25
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | S 52,381.00] S 63,605.50] $ 48,310.25
—————————————————————————————————————————— o
SECTION 0004 ROADWAY ITEMS BRFN-151-3(132)--39-57
\ \ \
0090 2102-0425070 350.000 TON | 29.00000 10150.00]| 29.00000 10150.00]| 29.00000 10150.00
SPECTIAL BACKFILL | | |
0100 2102-2625000 200.000 cCY | 33.00000 6600.00] 35.00000 7000.00 | 33.00000 6600.00
EMBANKMENT-IN-PLACE | | |
0110 2102-2713090 432.000 cCYy | 26.00000 11232.00]| 26.00000 11232.00]| 26.00000 11232.00
EXCAVATION, CLASS 13, WASTE | | |
0120 2122-5500080 1110.800 SY | 46.00000 51096.80| 48.00000 53318.40]| 46.00000 51096.80
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0130 2123-7450000 9.200 STA | 600.00000 5520.00] 600.00000 5520.00] 600.00000 5520.00
| | |

SHOULDER CONSTRUCTION, EARTH



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 57-1513-132 Primary County: LINN
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CU080 | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0140 2303-0052500 37.300 TON | 191.00000 7124.30] 195.00000 7273.50] 191.00000 7124.30
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0150 2303-0246428 2.300 TON | 680.00000 1564.00 | 700.00000 1610.00 | 680.00000 1564.00
ASPHALT BINDER, PG 64-28 | | |
0160 2412-0000100 670.000 SY | 3.00000 2010.00 | 4.50000 3015.00| 3.00000 2010.00
LONGITUDINAL GROOVING IN CONCRETE | | |
0170 2505-4008120 663.000 LF | 6.00000 3978.00 | 6.00000 3978.00 | 6.00000 3978.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0180 2505-4008300 500.000 LF | 14.00000 7000.00 | 14.00000 7000.00 | 14.00000 7000.00
STEEL BEAM GUARDRAIL | | |
0190 2505-4008400 4.000 EACH | 1475.00000 5900.00 | 1500.00000 6000.00| 1475.00000 5900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0200 2505-4021010 4.000 EACH | 175.00000 700.00| 200.00000 800.00| 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0210 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 2000.00000 8000.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0220 2510-6745850 31.200 SY | 95.00000 2964.00 | 25.00000 780.00| 45.00000 1404.00
REMOVAL OF PAVEMENT | | |
0230 2527-9263109 23.880 STA | 40.00000 955.20| 50.00000 1194.00| 48.00000 1146.24
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0240 2527-9263131 18.200 STA | 120.00000 2184.00 | 100.00000 1820.00| 110.00000 2002.00
WET RETROREFLECTIVE REMOVABLE TAPE | \
MARKINGS | | |
0250 2527-9263137 8.000 EACH | 60.00000 480.00| 90.00000 720.00] 75.00000 600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0260 2527-9263180 23.880 STA | 40.00000 955.20| 40.00000 955.20| 38.00000 907.44
PAVEMENT MARKINGS REMOVED | | |
0270 2527-9263190 8.000 EACH | 60.00000 480.00| 90.00000 720.00] 85.00000 680.00
SYMBOLS AND LEGENDS REMOVED | | |
0280 2528-8400048 775.000 LF | 12.00000 9300.00] 9.00000 6975.00| 9.00000 6975.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0290 2528-8445110 LUMP | 5000.00000 5000.00] 7000.00000 7000.00 | 3000.00000 3000.00
TRAFFIC CONTROL | |
0300 2551-0000110 2.000 EACH | 1000.00000 2000.00] 800.00000 1600.00] 600.00000 1200.00
TEMP CRASH CUSHION | | |
0310 2555-0000010 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
| | |

DELIVER AND STOCKPILE SALVAGED MATERIAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 57-1513-132 Primary County: LINN
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) Cu08o | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0320 2602-0000020 800.000 LF | 2.00000 1600.00 | 1.90000 1520.00 | 1.85000 1480.00
SILT FENCE | | |
0330 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 148,893.50] $ 150,681.10] $ 142,369.78
—————————————————————————————————————————— e e e
SECTION 0005 DESIGN NO. 0213; 155'-0 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFN-151-3(133)--39-57
\ \ \
0350 2403-0100000 1.800 cCY | 7500.00000 13500.00 | 2000.00000 3600.00 | 5625.14000 10125.25
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0360 2404-7775005 408.000 LB | 3.50000 1428.00| 4.00000 1632.00]| 2.50000 1020.00
REINFORCING STEEL, EPOXY COATED | | |
0370 2413-0698074 45.000 SY | 160.00000 7200.00 | 180.00000 8100.00 | 150.00000 6750.00
DECK REPAIR, CLASS A | | |
0380 2426-6772013 2.000 EACH | 1500.00000 3000.00| 500.00000 1000.00| 750.00000 1500.00
REPAIR BEAM ENDS | |
0390 2510-6745640 526.200 SY | 5.00000 2631.00]| 18.00000 9471.60| 23.43000 12328.87
REMOVAL OF EXISTING P.C. OVERLAY | | |
0400 2533-4980005 LUMP | 17000.00000 17000.00 | 31000.00000 31000.00| 46700.00000 46700.00
MOBILIZATION | | |
SECTION TOTALS | $ 44,759.00| $ 54,803.60| $ 78,424.12
—————————————————————————————————————————— e e
SECTION 0006 DESIGN NO. 0213; ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (133)
\ \ \
0410 2413-0698066 526.200 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— e e
SECTION 0007 DESIGN NO. 0213; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (133
\ \ \
0420 2413-0698067 526.200 SY | 70.00000 36834.00 | 85.00000 44727.00 | 64.56000 33971.47
DECK OVERLAY (CLASS HPC-O PCC) | | I
SECTION TOTALS | $ 36,834.00] $ 44,727.00]| $ 33,971.47
—————————————————————————————————————————— e
SECTION 0008 ROADWAY ITEMS BRFN-151-3(133)--39-57
\ \ \
0430 2102-0425070 350.000 TON | 29.00000 10150.00| 29.00000 10150.00| 29.00000 10150.00

SPECIAL BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 5

Bid Order: 009
Letting Date: 11/20/12 10:00 A.M.

Contract ID: 57-1513-132 Primary County: LINN

| ( 1 ) CR120 | ( 2 ) Cu080 | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T e
0440 2102-2625000 200.000 cCY | 33.00000 6600.00] 35.00000 7000.00] 33.00000 6600.00
EMBANKMENT-IN-PLACE | | \
0450 2102-2713090 432.000 CY | 26.00000 11232.00] 26.00000 11232.00] 26.00000 11232.00
EXCAVATION, CLASS 13, WASTE | | \
0460 2122-5500080 1110.800 SY | 46.00000 51096.80] 48.00000 53318.40]| 46.00000 51096.80
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0470 2123-7450000 9.200 STA | 600.00000 5520.00] 600.00000 5520.00] 600.00000 5520.00
SHOULDER CONSTRUCTION, EARTH | | |
0480 2303-0052500 37.300 TON | 191.00000 7124.30] 195.00000 7273.50] 191.00000 7124.30
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0490 2303-0240428 2.300 TON | 680.00000 1564.00| 700.00000 1610.00] 680.00000 1564.00
ASPHALT BINDER, PG 64-28 | | |
0500 2412-0000100 470.000 SY | 3.00000 1410.00| 4.50000 2115.00] 3.00000 1410.00
LONGITUDINAL GROOVING IN CONCRETE | | |
0510 2505-4008120 733.000 LF | 6.00000 4398.00] 6.00000 4398.00] 6.00000 4398.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0520 2505-4008300 500.000 LF | 14.00000 7000.00] 14.00000 7000.00] 14.00000 7000.00
STEEL BEAM GUARDRAIL | | |
0530 2505-4008400 4.000 EACH | 1475.00000 5900.00] 1500.00000 6000.00 | 1475.00000 5900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0540 2505-4021010 4.000 EACH | 175.00000 700.00] 200.00000 800.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0550 2505-4021700 4.000 EACH | 1900.00000 7600.00] 2000.00000 8000.00] 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0560 2510-6745850 31.200 SY | 95.00000 2964.00] 25.00000 780.00] 45.00000 1404.00
REMOVAL OF PAVEMENT | | |
0570 2527-9263109 5.140 STA | 40.00000 205.60] 100.00000 514.00] 98.00000 503.72
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0580 2527-9263180 5.140 STA | 40.00000 205.60| 90.00000 462.60] 88.00000 452 .32
PAVEMENT MARKINGS REMOVED | | \
0590 2528-8400048 650.000 LF | 12.00000 7800.00] 9.00000 5850.00] 9.00000 5850.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0600 2528-8445110 LUMP | 1000.00000 1000.00| 7000.00000 7000.00] 2000.00000 2000.00
TRAFFIC CONTROL | |
0610 2551-0000110 2.000 EACH | 1000.00000 2000.00] 800.00000 1600.00] 600.00000 1200.00
| | |

TEMP CRASH CUSHION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 6
Bid Order: 009 Contract ID: 57-1513-132 Primary County: LINN
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) Cu08o | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0620 2555-0000010 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0630 2602-0000020 800.000 LF | 2.00000 1600.00 | 1.90000 1520.00 | 1.85000 1480.00
SILT FENCE | | |
0640 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0650 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 138,570.30]| $ 144,643.50]| $ 135,685.14
—————————————————————————————————————————— it e A
SECTION 0009 RAILROAD INSURANCE PROVISIONS BRFN-151-3(133)--39-57
\ \ \
0660 2595-0000100 LUMP | 0.00000 0.00] 3000.00000 3000.00| 5000.00000 5000.00
UPRR INSURANCE PROVISIONS | | |
SECTION TOTALS | $ 0.00] $ 3,000.00]| $ 5,000.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 463,207.30] $ 514,562.10]| $ 523,118.43




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

\
0070 2413-0698066 748.300 SY
DECK OVERLAY (CLASS O PCC)

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 7
Bid Order: 009 Contract ID: 57-1513-132 Primary County: LINN
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) TAO06O | ( )
| JASPER CONST. SERVICES, INC. |TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  DESIGN NO. 0113; 221'-8 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFN-151-3(132)--39-57
\ \ \
0010 2403-0100000 2.000 cCY | 2500.00000 5000.00| 7000.00000 14000.00]
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0020 2404-7775005 408.000 LB | 3.00000 1224.00| 3.00000 1224.00|
REINFORCING STEEL, EPOXY COATED | | |
0030 2413-0698074 10.000 sY | 250.00000 2500.00] 1000.00000 10000.00|
DECK REPAIR, CLASS A | | |
0040 2426-6772013 2.000 EACH | 1000.00000 2000.00| 3000.00000 6000.00 |
REPAIR BEAM ENDS | | |
0050 2510-6745640 748.300 SY | 13.00000 9727.90| 35.00000 26190.50|
REMOVAL OF EXISTING P.C. OVERLAY | |
0060 2533-4980005 LUMP | 35000.00000 35000.00] 18000.00000 18000.00]
MOBILIZATION | | |
SECTION TOTALS | $ 55,451.90] $ 75,414.50] $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0113; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (132)
\
|
\
|

|
|
|
_____________________________ +_____________________________+_____________________________
c

\
|
|
SECTION TOTALS | $ $ $
__________________________________________ +
SECTION 0003 DESIGN NO. 0113; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (132
\ \ \
0080 2413-0698067 748.300 SY | 100.00000 74830.00 | 100.00000 74830.00 |
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | $ 74,830.00] $ 74,830.00] $
—————————————————————————————————————————— e e e
SECTION 0004 ROADWAY ITEMS BRFN-151-3(132)--39-57
\ \ \
0090 2102-0425070 350.000 TON | 30.45000 10657.50] 29.00000 10150.00]
SPECIAL BACKFILL \ \
0100 2102-2625000 200.000 CY | 34.65000 6930.00] 33.00000 6600.00|
EMBANKMENT-IN-PLACE | \ \
0110 2102-2713090 432.000 CY | 27.30000 11793.60] 26.00000 11232.00]
EXCAVATION, CLASS 13, WASTE | | |
0120 2122-5500080 1110.800 SY | 48.30000 53651.64 | 46.00000 51096.80 |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | \ \
0130 2123-7450000 9.200 STA | 630.00000 5796.00 | 600.00000 5520.00 |
| | |

SHOULDER CONSTRUCTION, EARTH



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 8
Bid Order: 009 Contract ID: 57-1513-132 Primary County: LINN
Letting Date: 11/20/12 10:00 A.M.
\ 4 ) JA250 | ( 5 ) TA060 \ )
| JASPER CONST. SERVICES, INC. |TAYLOR CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0140 2303-0052500 37.300 TON | 200.00000 7460.00 | 191.00000 7124.30]
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0150 2303-0246428 2.300 TON | 714.00000 1642.20 | 680.00000 1564.00 |
ASPHALT BINDER, PG 64-28 | | |
0160 2412-0000100 670.000 SY | 4.25000 2847.50 | 10.00000 6700.00|
LONGITUDINAL GROOVING IN CONCRETE | | |
0170 2505-4008120 663.000 LF | 6.30000 4176.90 | 5.00000 3315.00 |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0180 2505-4008300 500.000 LF | 14.70000 7350.00 | 14.00000 7000.00 |
STEEL BEAM GUARDRAIL | \ \
0190 2505-4008400 4.000 EACH | 1550.00000 6200.00| 1475.00000 5900.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0200 2505-4021010 4.000 EACH | 185.00000 740.00] 175.00000 700.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 4.000 EACH | 1995.00000 7980.00 | 1900.00000 7600.00 |
STEEL BEAM GUARDRAIL END TERMINAL | \ \
0220 2510-6745850 31.200 SY | 75.00000 2340.00| 75.00000 2340.00|
REMOVAL OF PAVEMENT | | \
0230 2527-9263109 23.880 STA | 50.40000 1203.55| 70.00000 1671.60 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0240 2527-9263131 18.200 STA | 105.00000 1911.00| 115.00000 2093.00 |
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0250 2527-9263137 8.000 EACH | 78.75000 630.00] 70.00000 560.00]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0260 2527-9263180 23.880 STA | 40.00000 955.20| 39.00000 931.32]
PAVEMENT MARKINGS REMOVED | | |
0270 2527-9263190 8.000 EACH | 63.00000 504.00| 80.00000 640.00|
SYMBOLS AND LEGENDS REMOVED | | |
0280 2528-8400048 775.000 LF | 10.00000 7750.00| 16.00000 12400.00|
TEMPORARY BARRIER RAIL, CONCRETE | \ \
0290 2528-8445110 LUMP | 4300.00000 4300.00] 4645.00000 4645.00|
TRAFFIC CONTROL | |
0300 2551-0000110 2.000 EACH | 630.00000 1260.00| 1000.00000 2000.00]
TEMP CRASH CUSHION | | |
0310 2555-0000010 LUMP | 1500.00000 1500.00| 1500.00000 1500.00 |
| | |

DELIVER AND STOCKPILE SALVAGED MATERIAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 9
Bid Order: 009 Contract ID: 57-1513-132 Primary County: LINN
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) TA060 | ( )
| JASPER CONST. SERVICES, INC. |TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0320 2602-0000020 800.000 LF | 2.00000 1600.00 | 2.00000 1600.00 |
SILT FENCE | \ \
0330 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00]|
MOBILIZATIONS, EROSION CONTROL | | \
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

SECTION TOTALS | $ 152,679.09]| $ 156,383.02| $
—————————————————————————————————————————— e e e
SECTION 0005 DESIGN NO. 0213; 155'-0 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFN-151-3(133)--39-57

\ \ \
0350 2403-0100000 1.800 cCY | 2500.00000 4500.00 | 7500.00000 13500.00 |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0360 2404-7775005 408.000 LB | 3.00000 1224.00| 3.00000 1224.00|
REINFORCING STEEL, EPOXY COATED | | |
0370 2413-0698074 45.000 SY | 250.00000 11250.00| 500.00000 22500.00]|
DECK REPAIR, CLASS A | | \
0380 2426-6772013 2.000 EACH | 1000.00000 2000.00 | 3000.00000 6000.00 |
REPAIR BEAM ENDS | |
0390 2510-6745640 526.200 SY | 13.00000 6840.60| 35.00000 18417.00|
REMOVAL OF EXISTING P.C. OVERLAY | | |
0400 2533-4980005 LUMP | 35000.00000 35000.00 | 17000.00000 17000.00 |
MOBILIZATION | | |

SECTION TOTALS | $ 60,814.60| $ 78,641.00| $
—————————————————————————————————————————— e e
SECTION 0006 DESIGN NO. 0213; ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (133)

\ \ \
0410 2413-0698066 526.200 SY | | |
DECK OVERLAY (CLASS O PCC) | | |

SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e e
SECTION 0007 DESIGN NO. 0213; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (133

\ \ \
0420 2413-0698067 526.200 SY | 100.00000 52620.00 | 113.00000 59460.60 |
DECK OVERLAY (CLASS HPC-O PCC) | | \

SECTION TOTALS | $ 52,620.00]| $ 59,460.60| $
—————————————————————————————————————————— e
SECTION 0008 ROADWAY ITEMS BRFN-151-3(133)--39-57

\ \ \
0430 2102-0425070 350.000 TON | 30.45000 10657.50| 29.00000 10150.00|
|

SPECIAL BACKFILL



Bid Order: 009
Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

57-1513-132

Run

Primary County: LINN

Date: 12/19/12
Page: 009 10

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0440 2102-2625000 200.000 cCY
EMBANKMENT-IN-PLACE

0450 2102-2713090 432.000 cCY
EXCAVATION, CLASS 13, WASTE

0460 2122-5500080 1110.800 sY

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
8 IN.

0470 2123-7450000 9.200 STA
SHOULDER CONSTRUCTION, EARTH
0480 2303-0052500 37.300 TON

HOT MIX ASPHALT MIXTURE (10,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

0490 2303-0246428 2.300 TON
ASPHALT BINDER, PG 64-28

0500 2412-0000100 470.000 sSY
LONGITUDINAL GROOVING IN CONCRETE

0510 2505-4008120 733.000 LF

REMOVAL OF STEEL BEAM GUARDRAIL
0520 2505-4008300 500.000 LF
STEEL BEAM GUARDRAIL

0530 2505-4008400 4.000 EACH
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0540 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0550 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0560 2510-6745850 31.200 SY
REMOVAL OF PAVEMENT

0570 2527-9263109 5.140 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0580 2527-9263180 5.140 STA
PAVEMENT MARKINGS REMOVED

0590 2528-8400048 650.000 LF
TEMPORARY BARRIER RAIL, CONCRETE

0600 2528-8445110 LUMP
TRAFFIC CONTROL

0610 2551-0000110 2.000 EACH

TEMP CRASH CUSHION

\
\
|
|
+
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
\

4 )

JA250

(
JASPER CONST.

UNIT PRICE

48.

630.

200.

714.

14.

1550.

185.

1995.

75.

103.

92.

10.

3200.

630.

00000

.25000

.30000

70000

00000

00000

00000

00000

00000

40000

00000

00000

00000

SERVICES, INC.

1642.

1997.

4617.

7350.

6200.

740.

7980.

2340.

529.

474.

6500.

3200.

1260.

5 )

H ~

46.

600.

191.

680.

10.

14.

1475.

175.

1900.

75.

80.

80.

17.

1000.

1000.

TAO060

AYLOR CONSTRUCTION,

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

\
INC. \
|

AMOUNT |

11232.00]|

51096.80

5520.00

7124.30

1564.00
4700.00
3665.00
7000.00

5900.00

700.00
7600.00
2340.00

411.20

411.20
11050.00
1000.00

2000.00

UNIT PRICE

AMOUNT



Bid Order: 009
Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 57-1513-13

2

Run Date: 12/19/12
Page: 009 11

Primary County: LINN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0620 2555-0000010 LUMP
DELIVER AND STOCKPILE SALVAGED MATERIAL

0630 2602-0000020 800.000 LF
SILT FENCE

0640 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0650 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

0660 2595-0000100 LUMP
UPRR INSURANCE PROVISIONS
SECTION TOTALS

CONTRACT TOTALS

UNIT PRICE AMOUNT

( 4 ) JA250 | ( 5 ) TA060

JASPER CONST. SERVICES, INC. |TAYLOR CONSTRUCTION, INC. \

UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:

____Ig66_66666________1566_66T 1500.00000 1500.00]|

2.00000 1600 OO: 2.00000 1600.00:

500.00000 500 001 500.00000 500.001

1000.00000 IOO0.00: 1000.00000 1000.001

$ 145,720.70: $ 144,664.50:

s BREN-151-3(133) 3957 '

6000.00000 6000.00: 2000.00000 2000 OO;

$ 6,000.00: $ 2,000 OO:
_____________________________ o

$ 548,116.29| $ 591,393.62]|




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 67-0371-046 Primary County: MONONA
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 95 WORK DAYS Specified Start Date: 06/03/13

Project: BRFN-037-1(46)--39-67
Work Type: BRIDGE DECK OVERLAY
County: MONONA Prj Awd Amt: $405,904.79
Route: IOWA 37
Location: OVER WILLIOW RIVER 1.2 MI. W. OF S.R. E-54

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 405,904.79 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 457,460.17 112.70 %
3 Cu080 CUNNINGHAM-REIS CO. $ 487,427.86 120.08 %
4 HE481 HERBST CONSTRUCTION, INC. $ 582,998.10 143.62 %
5 PCO15 PCIROADS, LLC $ 593,833.62 146.29 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 67-0371-046 Primary County: MONONA
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) CUu080
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 113; REPAIRS TO A 180" X 28' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 20000.00000 20000.00| 30000.00000 30000.00] 47000.00000 47000.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 24.000 cCy | 20.00000 480.00] 80.00000 1920.00| 50.00000 1200.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 45.200 CY | 1100.00000 49720.00| 1200.00000 54240.00| 2000.00000 90400.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0040 2404-7775000 3293.000 LB | 2.00000 6586.00| 2.00000 6586.00| 2.00000 6586.00
REINFORCING STEEL | | |
0050 2404-7775005 2912.000 LB | 2.00000 5824.00] 2.00000 5824.00| 3.00000 8736.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2413-0698074 160.000 sSY | 120.00000 19200.00] 320.00000 51200.00] 100.00000 16000.00
DECK REPAIR, CLASS A | | |
0070 2426-6772013 6.000 EACH | 1200.00000 7200.00| 1500.00000 9000.00| 350.00000 2100.00
REPAIR BEAM ENDS | | |
0080 2426-6772016 8.000 SF | 100.00000 800.00| 900.00000 7200.00| 100.00000 800.00
CONCRETE REPAIR | | |
0090 2528-8400048 1125.000 LF | 10.00000 11250.00] 10.00000 11250.00| 10.00000 11250.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0100 2533-4980005 LUMP | 40000.00000 40000.00] 40000.00000 40000.00] 49000.00000 49000.00
MOBILIZATION | |
0110 2599-9999009 288.000 LF | 110.00000 31680.00| 160.00000 46080.00| 190.00000 54720.00
('"LINEAR FEET' ITEM) CONCRETE | | |
ENCASEMENT OF STEEL H PILES | | |
SECTION TOTALS | $ 192,740.00| $ 263,300.00| $ 287,792.00
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 113; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0120 2413-0698066 556.400 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | S | S | S
—————————————————————————————————————————— e
SECTION 0003 DESIGN NO. 113; ALTERNATE 'AA' OPTION 2: CLASS HPC-0O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0130 2413-0698067 556.400 SY | 90.00000 50076.00| 50.00000 27820.00| 70.00000 38948.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | $ 50,076.00] $ 27,820.00] $ 38,948.00
—————————————————————————————————————————— b

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 67-0371-046 Primary County: MONONA
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) Cu08o
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0140 2102-2625000 999.000 CY | 17.25000 17232.75]| 17.00000 16983.00 | 17.00000 16983.00
EMBANKMENT-IN-PLACE | | |
0150 2122-5500080 190.800 SY | 90.00000 17172.00| 90.00000 17172.00] 90.00000 17172.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | \
0160 2213-2713300 42.400 CY | 20.00000 848.00 | 50.00000 2120.00| 35.00000 1484.00
EXCAVATION, CLASS 13, FOR WIDENING | \ |
0170 2214-5145150 653.300 SY | 13.00000 8492.90 | 13.00000 8492.90 | 15.00000 9799.50
PAVEMENT SCARIFICATION | | \
0180 2301-0685550 134.900 sSY | 240.00000 32376.00| 240.00000 32376.00| 195.00000 26305.50
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | \
0190 2303-0143504 653.300 SY | 27.00000 17639.10]| 28.00000 18292.40| 30.00000 19599.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0200 2412-0000100 613.900 SY | 4.10000 2516.99]| 5.00000 3069.50| 5.50000 3376.45
LONGITUDINAL GROOVING IN CONCRETE | | |
0210 2505-4008120 287.500 LF | 6.50000 1868.75| 3.00000 862.50 | 7.00000 2012.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0220 2505-4008300 112.500 LF | 36.00000 4050.00 | 32.00000 3600.00 | 36.00000 4050.00
STEEL BEAM GUARDRAIL | | |
0230 2505-4008400 4.000 EACH | 1450.00000 5800.00 | 1900.00000 7600.00 | 1450.00000 5800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0240 2505-4021010 4.000 EACH | 300.00000 1200.00| 190.00000 760.00 | 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0250 2505-4021700 4.000 EACH | 1950.00000 7800.00 | 1900.00000 7600.00 | 1950.00000 7800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0260 2507-3250005 55.600 SY | 2.00000 111.20] 3.00000 166.80| 5.00000 278.00
ENGINEERING FABRIC | | |
0270 2507-8029000 36.000 TON | 70.00000 2520.00 | 60.00000 2160.00| 40.00000 1440.00
EROSION STONE | |
0280 2510-6745850 232.700 SY | 15.00000 3490.50| 30.00000 6981.00] 17.00000 3955.90
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 1.000 EACH | 200.00000 200.00 | 200.00000 200.00 | 300.00000 300.00
SAFETY CLOSURE | |
0300 2520-3350015 1.000 EACH | 5000.00000 5000.00 | 3000.00000 3000.00 | 1800.00000 1800.00
FIELD OFFICE | | |
0310 2527-9263109 40.940 STA | 27.50000 1125.85| 28.00000 1146.32]| 29.00000 1187.26
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 4
Bid Order: 010 Contract ID: 67-0371-046 Primary County: MONONA
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) CU080
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0320 2527-9263131 2.600 STA | 165.00000 429.00] 170.00000 442.00] 165.00000 429.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0330 2527-9263180 56.450 STA | 35.00000 1975.75| 35.00000 1975.75| 35.00000 1975.75
PAVEMENT MARKINGS REMOVED | | |
0340 2528-8400256 1.000 EACH | 11750.00000 11750.00]| 12000.00000 12000.00 | 10000.00000 10000.00
TEMPORARY TRAFFIC SIGNALS \ \ \
0350 2528-8445110 LUMP | 5850.00000 5850.00 | 6000.00000 6000.00| 8000.00000 8000.00
TRAFFIC CONTROL | \
0360 2528-8445113 20.000 EACH | 325.00000 6500.00| 325.00000 6500.00| 325.00000 6500.00
FLAGGERS | | \
0370 2551-0000110 4.000 EACH | 950.00000 3800.00 | 1000.00000 4000.00 | 1000.00000 4000.00
TEMP CRASH CUSHION | | \
0380 2601-2638352 20.000 SO | 25.00000 500.00| 20.00000 400.00| 100.00000 2000.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0390 2601-2643110 4.000 MGAL | 60.00000 240.00 | 60.00000 240.00 | 60.00000 240.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION \ \ \
0400 2602-0000020 200.000 LF | 4.50000 900.00] 5.00000 1000.00| 5.00000 1000.00
SILT FENCE | \ \
0410 2602-0000312 100.000 LF | 7.00000 700.00| 5.00000 500.00] 9.00000 900.00
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0420 2602-0000320 100.000 LF | 10.00000 1000.00 | 7.00000 700.00| 11.00000 1100.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS \ $ 163,088.79]| $ 166,340.17| $ 160,687.86
—————————————————————————————————————————— e e e
\ \ \

CONTRACT TOTALS $ 405,904.79 $ 457,460.17 $ 487,427.86




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/1

9/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 5

Bid Order: 010 Contract ID: 67-0371-046 Primary County: MONONA

Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) HE481 | ( 5 ) PCO15 | ( )
| HERBST CONSTRUCTION, INC. | PCIROADS, LLC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 113; REPAIRS TO A 180' X 28' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 44000.00000 44000.00 | 34106.40000 34106.40|
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 24.000 CY | 60.00000 1440.00| 552.90000 13269.60]|
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 45.200 CY | 1200.00000 54240.00 | 881.89000 39861.43]
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775000 3293.000 LB | 2.00000 6586.00] 1.85000 6092.05]
REINFORCING STEEL | | |
0050 2404-7775005 2912.000 LB | 3.00000 8736.00 | 2.00000 5824.00 |
REINFORCING STEEL, EPOXY COATED | | |
0060 2413-0698074 160.000 SY | 200.00000 32000.00 | 144.00000 23040.00]
DECK REPAIR, CLASS A | | |
0070 2426-6772013 6.000 EACH | 2850.00000 17100.00] 600.00000 3600.00 |
REPAIR BEAM ENDS | |
0080 2426-6772016 8.000 SF | 250.00000 2000.00 | 175.00000 1400.00|
CONCRETE REPAIR | | |
0090 2528-8400048 1125.000 LF | 14.00000 15750.00 | 9.25000 10406.25|
TEMPORARY BARRIER RAIL, CONCRETE | | |
0100 2533-4980005 LUMP | 55000.00000 55000.00 | 89450.00000 89450.00 |
MOBILIZATION | |
0110 2599-9999009 288.000 LF | 350.00000 100800.00] 350.58000 100967.04 |
('"LINEAR FEET' ITEM) CONCRETE | | |
ENCASEMENT OF STEEL H PILES | | \

SECTION TOTALS | $ 337,652.00| $ 328,016.77| $
—————————————————————————————————————————— R et ettt Rt et e T
SECTION 0002 DESIGN NO. 113; ALTERNATE 'AA' OPTION 1l: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \
0120 2413-0698066 556.400 SY | | |
DECK OVERLAY (CLASS O PCC) | | I

SECTION TOTALS \ $ \ $ \ $
—————————————————————————————————————————— R et e b e e
SECTION 0003 DESIGN NO. 113; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
0130 2413-0698067 556.400 SY | 120.00000 66768.00 | 143.90000 80065.96|
DECK OVERLAY (CLASS HPC-O PCC) | | |

SECTION TOTALS | $ 66,768.00] $ 80,065.96| $

—————————————————————————————————————————— o

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 6
Bid Order: 010 Contract ID: 67-0371-046 Primary County: MONONA
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) HE481 | ( 5 ) PCO15 | ( )
|HERBST CONSTRUCTION, INC. | PCIROADS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0140 2102-2625000 999.000 CY | 22.00000 21978.00| 17.25000 17232.75]
EMBANKMENT-IN-PLACE | | |
0150 2122-5500080 190.800 sSY | 95.00000 18126.00| 90.00000 17172.00|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0160 2213-2713300 42.400 CY | 40.00000 1696.00| 300.00000 12720.00]
EXCAVATION, CLASS 13, FOR WIDENING | | |
0170 2214-5145150 653.300 SY | 14.00000 9146.20| 13.00000 8492.90|
PAVEMENT SCARIFICATION | | |
0180 2301-0685550 134.900 sSY | 270.00000 36423.00| 265.00000 35748.50 |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0190 2303-0143504 653.300 SY | 30.00000 19599.00| 27.00000 17639.10]
HOT MIX ASPHALT MIXTURE (3,000,000 \ | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0200 2412-0000100 613.900 SY | 8.00000 4911.20] 4.10000 2516.99]
LONGITUDINAL GROOVING IN CONCRETE | | |
0210 2505-4008120 287.500 LF | 4.00000 1150.00| 4.50000 1293.75|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0220 2505-4008300 112.500 LF | 37.00000 4162.50] 36.00000 4050.00]|
STEEL BEAM GUARDRAIL | | |
0230 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1450.00000 5800.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0240 2505-4021010 4.000 EACH | 330.00000 1320.00| 300.00000 1200.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0250 2505-4021700 4.000 EACH | 2000.00000 8000.00| 1950.00000 7800.00 |
STEEL BEAM GUARDRATL END TERMINAL | | |
0260 2507-3250005 55.600 SY | 3.00000 166.80] 3.00000 166.80|
ENGINEERING FABRIC | | |
0270 2507-8029000 36.000 TON | 40.00000 1440.00| 42.50000 1530.00|
EROSION STONE | |
0280 2510-6745850 232.700 SY | 20.00000 4654.00| 25.00000 5817.50]
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 1.000 EACH | 250.00000 250.00] 200.00000 200.00]
SAFETY CLOSURE | | |
0300 2520-3350015 1.000 EACH | 4000.00000 4000.00| 12000.00000 12000.00]
FIELD OFFICE | | |
0310 2527-9263109 40.940 STA | 30.00000 1228.20| 27.50000 1125.85]
| | |
| | |

SOLVENT-BASED



Bid Order: 010
Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

67-0371-046

Run Date: 12/19/12
Page: 010 7

Primary County: MONONA

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0320 2527-9263131 2.600 sTA
WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

0330 2527-9263180 56.450 STA
PAVEMENT MARKINGS REMOVED

0340 2528-8400256 1.000 EACH
TEMPORARY TRAFFIC SIGNALS

0350 2528-8445110 LUMP
TRAFFIC CONTROL

0360 2528-8445113 20.000 EACH
FLAGGERS

0370 2551-0000110 4.000 EACH
TEMP CRASH CUSHION

0380 2601-2638352 20.000 SQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT

0390 2601-2643110 4.000 MGAL
WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

0400 2602-0000020 200.000 LF
SILT FENCE

0410 2602-0000312 100.000 LF

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0420 2602-0000320 100.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

SECTION TOTALS

CONTRACT TOTALS

o~

4 )

HE481

ERBST CONSTRUCTION, INC.

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

| ( 5 ) PCO15 | ( )
| PCIROADS, LLC \
| |
AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_____________________________ +_____________________________+_____________________________
455.00] 165.00000 429.00]
| |
| \
2032.20]| 35.00000 1975.75|
| |
12000.00 | 11750.00000 11750.00|
| |
6000.00| 5850.00000 5850.00 |
| |
6500.00| 325.00000 6500.00|
\ \
4000.00 | 950.00000 3800.00 |
| \
500.00| 20.00000 400.00|
| |
240.00 | 60.00000 240.00 |
| |
| \
1200.00| 3.00000 600.00]
| |
600.00| 7.00000 700.00|
| |
| |
800.00| 10.00000 1000.00 |
\ \
| |
178,578.10| $ 185,750.89| S
Fmm Fmm
582,998.10| $ 593,833.62| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 90-C090-066 Primary County: WAPELLO
Letting Date: 121120 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to IOWA BRIDGE & CULVERT, L.C.
Contract Period: 65 WORK DAYS Late Start Date: 07/29/13

Project: BROS-C090(66)--5F-90
Work Type: BRIDGE REPLACEMENT - PPCB
County: WAPELLO Prj Awd Amt: $277,540.54
Route: POINT ISABELLE RD
Location: OVER VILLAGE CREEK APPROXIMATELY 1 MILE
SOUTH OF OTTUMWA

IOWA BRIDGE & CULVERT, L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 277,540.54 100.00 %
2 TAO060 TAYLOR CONSTRUCTION, INC. $ 309,866.00 111.64 %
3 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 318,981.40 114.93 %
4 Cu080 CUNNINGHAM-REIS CO. $ 353,288.04 127.29 %
5 HE420 HERBERGER CONSTRUCTION CO., INC. $ 369,111.08 132.99 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 90-C090-066 Primary County: WAPELLO
Letting Date: 11/20/12 10:00 A.M.
| 1 ) I0081 | ( 2 ) TAO06O | ( 3 ) UNO59
| IOWA BRIDGE & CULVERT, L.C. |TAYLOR CONSTRUCTION, INC. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 100'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 810.000 CY | 4.90000 3969.00| 4.90000 3969.00] 3.00000 2430.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 7500.00000 7500.00] 13000.00000 13000.00| 12000.00000 12000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 142.000 CY | 20.00000 2840.00] 35.00000 4970.00] 20.00000 2840.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 128.600 CY | 435.00000 55941.00| 388.00000 49896.80 | 500.00000 64300.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 27854.000 LB | 0.80000 22283.20] 1.00000 27854 .00 0.85000 23675.90
REINFORCING STEEL | | |
0060 2407-0562900 4.000 EACH | 14000.00000 56000.00| 15000.00000 60000.00] 14000.00000 56000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB100 | |
0070 2408-7800000 897.000 LB | 2.65000 2377.05] 3.00000 2691.00] 3.00000 2691.00
STRUCTURAL STEEL | |
0080 2414-6424124 234.000 LF | 46.00000 10764.00| 55.00000 12870.00| 60.00000 14040.00
CONCRETE OPEN RAILING, TL-4 | | |
0090 2501-0201057 840.000 LF | 33.00000 27720.00] 32.00000 26880.00] 40.00000 33600.00
PILES, STEEL, HP 10 X 57 | | |
0100 2507-3250005 940.000 SY | 2.00000 1880.00| 2.00000 1880.00| 2.00000 1880.00
ENGINEERING FABRIC | | |
0110 2507-6800061 625.000 TON | 31.00000 19375.00| 31.00000 19375.00| 35.00000 21875.00
REVETMENT, CLASS E | | |
0120 2533-4980005 LUMP | 12000.00000 12000.00| 28000.00000 28000.00] 19500.00000 19500.00
MOBILIZATION | |
0130 2536-6745045 LUMP | 211.09000 211.09] 3000.00000 3000.00| 7000.00000 7000.00
REMOVAL OF ASBESTOS | | I
0301 2105-8425015 1020.000 cCY | 3.00000 3060.00] 3.00000 3060.00] 4.50000 4590.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
SECTION TOTALS | S 225,920.34| S 257,445.80] S 266,421.90
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0140 2101-0850001 0.500 ACRE | 2500.00000 1250.00] 2500.00000 1250.00] 4700.00000 2350.00
CLEARING AND GRUBBING | | |
0150 2102-2710070 3677.000 CY | 2.90000 10663.30] 2.90000 10663.30] 3.00000 11031.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2312-8260051 265.000 TON | 24.50000 6492 .50 24.50000 6492 .50 18.50000 4902.50
GRANULAR SURFACING ON ROAD, CLASS A | | |
\ \ \

CRUSHED STONE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 90-C090-066 Primary County: WAPELLO
Letting Date: 11/20/12 10:00 A.M.
\ 1 ) 10081 | ( 2 ) TA060 | ( 3 ) UNO59
| WA BRIDGE & CULVERT, L.C. | TAYLOR CONSTRUCTION, INC. |[UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
0170 2417-0330024 4.000 EACH | 465.00000 1860.00| 465.00000 1860.00| 550.00000 2200.00
APRONS, SAFETY SLOPE, 24 IN. DIA. | |
0180 2417-0330030 2.000 EACH | 1700.00000 3400.00] 1700.00000 3400.00] 2000.00000 4000.00
APRONS, SAFETY SLOPE, 30 IN. DIA. | |
0190 2417-1040024 110.000 LF | 28.60000 3146.00] 28.60000 3146.00] 23.00000 2530.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0200 2417-1040030 64.000 LF | 35.10000 2246.40] 35.10000 2246.40| 31.00000 1984.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0210 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1525.00000 6100.00| 1525.00000 6100.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0220 2505-4021010 4.000 EACH | 200.00000 800.00] 175.00000 700.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0230 2505-4021700 4.000 EACH | 1750.00000 7000.00 | 1950.00000 7800.00 | 1950.00000 7800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0240 2518-6910000 2.000 EACH | 100.00000 200.00]| 100.00000 200.00]| 100.00000 200.00
SAFETY CLOSURE | | |
0250 2528-8445110 LUMP | 2000.00000 2000.00| 2000.00000 2000.00| 2200.00000 2200.00
TRAFFIC CONTROL | | |
0260 2601-2634100 3.500 ACRE | 700.00000 2450.00| 700.00000 2450.00| 700.00000 2450.00
MULCHING | | |
0270 2601-2636043 3.500 ACRE | 700.00000 2450.00| 700.00000 2450.00| 700.00000 2450.00
SEEDING AND FERTILIZING (RURAL) | | |
0280 2602-0000020 400.000 LF | 2.00000 800.00] 2.00000 800.00| 2.00000 800.00
SILT FENCE | | |
0290 2602-0000030 154.000 LF | 2.00000 308.00] 2.00000 308.00] 2.00000 308.00
SILT FENCE FOR DITCH CHECKS | | |
0300 2602-0000101 554.000 LF | 1.00000 554.00] 1.00000 554.00] 1.00000 554.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS \ S 51,620.20] $ 52,420.20] $ 52,559.50
—————————————————————————————————————————— o
CONTRACT TOTALS \ $ 277,540.54| S 309,866.00| S 318,981.40




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 90-C090-066 Primary County: WAPELLO
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) CU080 | ( 5 ) HE420 | ( )
| CUNNINGHAM-REIS CO. | HERBERGER CONSTR. CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it it Tttt

SECTION 0001

0010 2104-2710020 810.000
EXCAVATION, CLASS 10, CHANNEL

0020 2401-6745625
REMOVAL OF EXISTING BRIDGE

0030 2402-2720000 142.000
EXCAVATION, CLASS 20

0040 2403-0100010 128.600
STRUCTURAL CONCRETE (BRIDGE)

0050 2404-7775000 27854.000
REINFORCING STEEL

0060 2407-0562900 4.000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

0070 2408-7800000 897.000
STRUCTURAL STEEL

0080 2414-6424124 234.000
CONCRETE OPEN RAILING, TL-4

0090 2501-0201057 840.000
PILES, STEEL, HP 10 X 57

0100 2507-3250005 940.000
ENGINEERING FABRIC

0110 2507-6800061 625.000
REVETMENT, CLASS E

0120 2533-4980005
MOBILIZATION

0130 2536-6745045
REMOVAL OF ASBESTOS

0301 2105-8425015 1020.000

TOPSOIL, STRIP, SALVAGE AND SPREAD
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0140 2101-0850001 0.500
CLEARING AND GRUBBING

0150 2102-2710070 3677.000
EXCAVATION, CLASS 10, ROADWAY AND

0160 2312-8260051 265.000
GRANULAR SURFACING ON ROAD, CLASS

CRUSHED STONE

CcY

LUMP

CY

CY

LB

EACH

LB

LF

LF

SY

TON

LUMP

LUMP

CY

ACRE

CY
BORRO
TON

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
+

\
3645.00] 5.

4.50000

17000.00000 17000.00: 12900.
40.00000 5680.00: 25.
500.00000 64300.00: 875.
0.76000 21169.04: 0
18000.00000 72000.001 16200.

|
4.00000 3588.00] 2
55.00000 12870.00: 60.
37.00000 31080.001 40.
2.00000 1880.00: 2.
31.00000 19375.00: 32.
40000.00000 40000.00: 16000.
3000.00000 3000.00: 2100.
3.00000 3060.00: 3

$ 298,647.04:

___________________________ +

\
2500.00000 1250.00| 2600
3.00000 11031.00: 3
25.00000 6625.00: 25

|

ITEMS FOR A 100'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

05000

00000

00000

00000

.87000

00000

.80000

00000

00000

50000

00000

00000

00000

.10000

.00000
.00000
.20000

4090.
12900.
3550.
112525.
24232.

64800.

2511.
14040.
33600.

2350.
20000.
16000.

2100.

3162.

315,862.
1300.
11031.

6678.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 5
Bid Order: 012 Contract ID: 90-C090-066 Primary County: WAPELLO
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) CU080 | ( 5 ) HE420 | ( )
| CUNNINGHAM-REIS CO. | HERBERGER CONSTR. CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2417-0330024 4.000 EACH | 500.00000 2000.00] 480.00000 1920.00]|
APRONS, SAFETY SLOPE, 24 IN. DIA. | | |
0180 2417-0330030 2.000 EACH | 1700.00000 3400.00] 1750.00000 3500.00]
APRONS, SAFETY SLOPE, 30 IN. DIA. | | |
0190 2417-1040024 110.000 LF | 31.00000 3410.00] 30.00000 3300.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0200 2417-1040030 64.000 LF | 35.00000 2240.00| 36.00000 2304.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0210 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1500.00000 6000.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0220 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0230 2505-4021700 4.000 EACH | 1750.00000 7000.00 | 1750.00000 7000.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0240 2518-6910000 2.000 EACH | 300.00000 600.00| 100.00000 200.00|
SAFETY CLOSURE | | |
0250 2528-8445110 LUMP | 4000.00000 4000.00| 2500.00000 2500.00|
TRAFFIC CONTROL | | |
0260 2601-2634100 3.500 ACRE | 700.00000 2450.00| 700.00000 2450.00|
MULCHING | | |
0270 2601-2636043 3.500 ACRE | 700.00000 2450.00| 700.00000 2450.00|
SEEDING AND FERTILIZING (RURAL) | |
0280 2602-0000020 400.000 LF | 2.00000 800.00] 2.00000 800.00]
SILT FENCE | | |
0290 2602-0000030 154.000 LF \ 2.00000 308.00] 3.00000 462.00|
SILT FENCE FOR DITCH CHECKS | | |
0300 2602-0000101 554.000 LF | 0.50000 277.00]| 1.00000 554.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS \ S 54,641.00| S 53,249.00] $
—————————————————————————————————————————— o
CONTRACT TOTALS \ S 353,288.04 | S 369,111.08]| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 91-0653-059 Primary County: WARREN
Letting Date: 121120 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by HERBERGER CONSTR. CO., INC.
Contract Period: 100 WORK DAYS Late Start Date: 04/01/13

Project: BRF-065-3(59)--38-91
Work Type: BRIDGE REPLACEMENT - PPCB
County: WARREN Prj Awd Amt: $1,957,671.70
Route: U.S. 65
Location: OVER NORTH RIVER 1.1 MILES N. OF CO. RD.
G-16 (SBL)

HERBERGER CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

RANK VENDOR NO./NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 1,957,671.70 100.00 %
2 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 2,059,112.61 105.18 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 2,226,863.10 113.75 %
4 PHO85 PHILLIPS GRADING & CONSTRUCTION, INC. $ 2,272,882.19 116.10 %
5 JE200 JENSEN CONSTRUCTION CO. $ 2,418,897.22 123.55 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 91-0653-059 Primary County: WARREN
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UN059 | ( 3 ) 10081
| HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0512; 346'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6745625 LUMP | 90000.00000 90000.00 | 70000.00000 70000.00| 125000.00000 125000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 370.000 CY | 21.00000 7770.00 | 125.00000 46250.00 | 25.00000 9250.00
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 47.000 CY | 180.00000 8460.00 | 125.00000 5875.00 | 900.00000 42300.00
EXCAVATION, CLASS 21 | | |
0040 2402-2722000 292.000 CY | 180.00000 52560.00 | 125.00000 36500.00 | 90.00000 26280.00
EXCAVATION, CLASS 22 \ \ \
0050 2403-0100010 794.500 CY | 420.00000 333690.00]| 500.00000 397250.00]| 520.00000 413140.00
STRUCTURAL CONCRETE (BRIDGE) \ \ \
0060 2404-7775000 48913.000 LB | 0.89000 43532.57| 0.90000 44021.70]| 0.83000 40597.79
REINFORCING STEEL | \ \
0070 2404-7775005 135033.000 LB | 0.80000 108026.40] 0.85000 114778.05] 0.82000 110727.06
REINFORCING STEEL, EPOXY COATED | | \
0080 2407-0562885 20.000 EACH | 11150.00000 223000.00]| 12000.00000 240000.00]| 14000.00000 280000.00
BEAMS, PRETENSIONED PRESTRESSED | | \
CONCRETE, BTBS85 | |
0090 2408-7800000 13235.000 LB | 3.00000 39705.00 | 2.50000 33087.50]| 2.60000 34411.00
STRUCTURAL STEEL | |
0100 2414-6424110 726.000 LF | 42.00000 30492.00| 30.00000 21780.00] 42.00000 30492.00
CONCRETE BARRIER RAILING \ \ \
0110 2501-0201057 525.000 LF | 36.00000 18900.00 | 42.00000 22050.00]| 42.00000 22050.00
PILES, STEEL, HP 10 X 57 | | |
0120 2501-6335010 140.000 LF | 35.00000 4900.00 | 30.00000 4200.00 | 38.00000 5320.00
PREBORED HOLES | |
0130 2507-3250005 2315.000 SY | 2.75000 6366.25] 2.00000 4630.00 | 2.00000 4630.00
ENGINEERING FABRIC | | |
0140 2507-6800061 2365.000 TON | 39.50000 93417.50| 40.00000 94600.00 | 48.00000 113520.00
REVETMENT, CLASS E | | \
0150 2507-8029000 65.000 TON | 28.00000 1820.00| 40.00000 2600.00 | 40.00000 2600.00
EROSION STONE | |
0160 2526-8285000 LUMP | 3500.00000 3500.00| 5000.00000 5000.00| 2040.00000 2040.00
CONSTRUCTION SURVEY | | \
0170 2533-4980005 LUMP | 91200.00000 91200.00]| 96500.00000 96500.00] 100000.00000 100000.00
MOBILIZATION | |
0180 2601-2638650 15.500 sSY | 75.00000 1162.50] 150.00000 2325.00| 32.00000 496.00
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | $ 1,158,502.22] $ 1,241,447.25] $ 1,362,853.85
—————————————————————————————————————————— -

SECTION 0002 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 3
Bid Order: 013 Contract ID: 91-0653-059 Primary County: WARREN
Letting Date: 11/20/12 10:00 A.M.
1 ) HE420 2 ) UNO59 3 ) 10081

=P

( I (
HERBERGER CONSTR. CO., INC. NITED CONTRACTORS INC. AND |IOWA BRIDGE & CULVERT, L.C.
|

LINE NO / ITEM CODE / ALT

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2102-0425070 1656.400 TON | 18.00000 29815.20] 19.85000 32879.54| 20.25000 33542.10
SPECIAL BACKFILL | |
0200 2102-2710070 14622.000 CY | 4.25000 62143.50]| 5.50000 80421.00]| 5.61000 82029.42
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0210 2102-2712015 25.000 CY | 25.00000 625.00] 9.00000 225.00| 9.18000 229.50
EXCAVATION, CLASS 12, BOULDERS OR ROCK | \ \
FRAGMENTS | | |
0220 2105-8425011 1353.000 CY | 3.30000 4464 .90 | 5.75000 7779.75| 5.87000 7942.11
TOPSOIL, SPREAD | | |
0230 2105-8425015 1547.000 CY | 6.50000 10055.50 | 9.50000 14696.50]| 9.69000 14990.43
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0240 2115-0100000 1628.400 CY | 38.00000 61879.20| 37.75000 61472.10| 38.50000 62693.40
MODIFIED SUBBASE | | |
0250 2121-7425010 1020.000 TON | 21.00000 21420.00| 21.75000 22185.00| 22.19000 22633.80
GRANULAR SHOULDERS, TYPE A | | |
0260 2122-5190501 42.400 SY | 102.00000 4324.80 | 115.00000 4876.00 | 81.60000 3459.84
PAVED SHOULDER, PORTLAND CEMENT \ \ \
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | \
0270 2122-5500060 2150.300 SY | 41.00000 88162.30] 40.00000 86012.00 | 60.18000 129405.05
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0280 2123-7450000 37.700 STA | 225.00000 8482.50 | 440.00000 16588.00 | 448.80000 16919.76
SHOULDER CONSTRUCTION, EARTH | | |
0290 2123-7450020 0.630 STA | 850.00000 535.50] 700.00000 441.00] 714.00000 449.82
SHOULDER FINISHING, EARTH \ \ \
0300 2301-0690200 486.100 SY | 134.00000 65137.40| 140.00000 68054.00 | 133.62000 64952.68
BRIDGE APPROACH, RK-20 | | |
0310 2301-1033100 3065.100 SY | 45.60000 139768.56| 47.50000 145592.25] 47.83000 146603.73
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | \ \
0320 2412-0000100 2161.400 SY | 2.75000 5943.85]| 2.00000 4322.80]| 2.03000 4387.64
LONGITUDINAL GROOVING IN CONCRETE | | \
0330 2417-0341036 3.000 EACH | 975.00000 2925.00 | 275.00000 825.00] 280.50000 841.50
REMOVE AND REINSTALL METAL APRONS LESS | | |
THAN OR EQUAL TO 36 IN. | | |
0340 2502-8212034 1310.800 LF | 8.00000 10486.40| 12.00000 15729.60] 12.24000 16044.19
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 4
Bid Order: 013 Contract ID: 91-0653-059 Primary County: WARREN
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO059 | ( 3 ) 10081
| HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2502-8220196 8.000 EACH | 200.00000 1600.00 | 300.00000 2400.00 | 306.00000 2448.00
SUBDRAIN OUTLET, RF-19E | | |
0360 2503-0500400 2.000 EACH | 2000.00000 4000.00 | 3000.00000 6000.00] 3009.00000 6018.00
BRIDGE END DRAIN, RF-40 | | |
0370 2505-4008120 437.500 LF | 8.20000 3587.50] 2.50000 1093.75]| 8.65000 3784.38
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0380 2505-4008300 300.000 LF | 16.00000 4800.00 | 16.00000 4800.00 | 16.32000 4896.00
STEEL BEAM GUARDRAIL | | |
0390 2505-4008400 2.000 EACH | 1525.00000 3050.00 | 1525.00000 3050.00 | 1555.50000 3111.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0400 2505-4021010 2.000 EACH | 200.00000 400.00| 200.00000 400.00| 204.00000 408.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0410 2505-4021700 2.000 EACH | 1925.00000 3850.00 | 1925.00000 3850.00 | 1963.50000 3927.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0420 2510-6745850 7496.100 SY | 8.25000 61842.83| 4.50000 33732.45| 4.59000 34407.10
REMOVAL OF PAVEMENT | | |
0430 2518-6910000 7.000 EACH | 150.00000 1050.00 | 150.00000 1050.00 | 153.00000 1071.00
SAFETY CLOSURE | |
0440 2526-8285000 LUMP | 4500.00000 4500.00 | 5000.00000 5000.00 | 3060.00000 3060.00
CONSTRUCTION SURVEY | | |
0450 2527-8400065 48.000 EACH | 25.00000 1200.00 | 25.00000 1200.00 | 25.50000 1224.00
TEMPORARY DELINEATORS | | |
0460 2527-9263109 582.920 STA | 11.00000 6412.12| 11.00000 6412.12] 10.21000 5951.61
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0470 2527-9263131 53.930 STA | 110.00000 5932.30] 110.00000 5932.30] 112.20000 6050.95
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS \ \ \
0480 2527-9263137 8.000 EACH | 100.00000 800.00| 100.00000 800.00| 102.00000 816.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0490 2527-9263180 355.080 STA | 11.50000 4083.42| 11.30000 4012.40| 11.53000 4094.07
PAVEMENT MARKINGS REMOVED | | |
0500 2527-9263190 8.000 EACH | 110.00000 880.00] 100.00000 800.00] 102.00000 816.00
SYMBOLS AND LEGENDS REMOVED | | |
0510 2528-8400048 100.000 LF | 24.00000 2400.00 | 25.00000 2500.00 | 24.10000 2410.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0520 2528-8400157 4.000 EACH | 5250.00000 21000.00| 5000.00000 20000.00| 3060.00000 12240.00
| | |

TEMPORARY FLOODLIGHTING LUMINAIRE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 5
Bid Order: 013 Contract ID: 91-0653-059 Primary County: WARREN
Letting Date: 11/20/12 10:00 A.M.
1 ) HE420 2 ) UNO59 3 ) 10081

=P

( I (
HERBERGER CONSTR. CO., INC. NITED CONTRACTORS INC. AND |IOWA BRIDGE & CULVERT, L.C.
|

LINE NO / ITEM CODE / ALT

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

\ \
\ \
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0530 2528-8445110 LUMP | 14000.00000 14000.00] 15000.00000 15000.00] 12969.30000 12969.30
TRAFFIC CONTROL | | \
0540 2528-9109020 8812.000 LF | 6.60000 58159.20] 6.50000 57278.00] 6.63000 58423.56
TEMPORARY LANE SEPARATOR SYSTEM | | |
0550 2529-5070110 130.700 sY | 255.00000 33328.50] 200.00000 26140.00 | 255.00000 33328.50
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0560 2529-5070120 4.000 EACH | 210.00000 840.00] 200.00000 800.00] 204.00000 816.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0570 2548-0000100 25.500 sTA | 125.00000 3187.50| 200.00000 5100.00| 200.02000 5100.51
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0580 2548-0000110 27.600 GAL | 45.00000 1242.00] 45.00000 1242.00] 102.00000 2815.20
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0590 2551-0000110 2.000 EACH | 1100.00000 2200.00| 1500.00000 3000.00| 1020.00000 2040.00
TEMP CRASH CUSHION | | |
0600 2601-2634100 5.800 ACRE | 700.00000 4060.00 | 700.00000 4060.00 | 700.00000 4060.00
MULCHING | | |
0610 2601-2636015 2.500 ACRE | 1250.00000 3125.00]| 1850.00000 4625.00 | 1887.00000 4717.50
NATIVE GRASS SEEDING | | |
0620 2601-2636043 3.700 ACRE | 500.00000 1850.00] 640.00000 2368.00 | 652.80000 2415.36
SEEDING AND FERTILIZING (RURAL) | | |
0630 2601-2640350 180.000 sQ | 11.40000 2052.00| 14.00000 2520.00| 14.28000 2570.40
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | \
0640 2601-2642100 6.200 ACRE | 240.00000 1488.00] 276.00000 1711.20] 281.52000 1745.42
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0650 2601-2643110 36.000 MGAL | 60.00000 2160.00| 60.00000 2160.00| 60.00000 2160.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0660 2601-2643300 3.000 EACH | 350.00000 1050.00] 350.00000 1050.00] 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0670 2602-0000020 6650.000 LF | 1.25000 8312.50]| 1.60000 10640.00| 1.63000 10839.50
SILT FENCE | | |
0680 2602-0000050 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 255.00000 510.00
SILT BASINS | | |
0690 2602-0000071 2660.000 LF | 0.25000 665.00] 0.15000 399.00| 0.15000 399.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 6
Bid Order: 013 Contract ID: 91-0653-059 Primary County: WARREN
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UN059 | ( 3 ) 10081
| HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0700 2602-0000101 532.000 LF | 1.00000 532.00| 0.30000 159.60] 0.31000 164.92
MAINTENANCE OF SILT FENCE OR SILT FENCE | | [
FOR DITCH CHECK | |
0710 2602-0000212 400.000 LF | 26.00000 10400.00| 28.00000 11200.00]| 28.56000 11424.00
FLOATING SILT CURTAIN (HANGING) | | \
0720 2602-0000312 200.000 LF | 2.10000 420.00| 2.00000 400.00| 2.04000 408.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0730 2602-0000320 200.000 LF | 2.70000 540.00| 3.40000 680.00] 3.47000 694.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | I
0740 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0750 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 799,169.48]| S 817,665.36] S 864,009.25
—————————————————————————————————————————— o
| | \

CONTRACT TOTALS $ 1,957,671.70 S 2,059,112.61 $ 2,226,863.10




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 7
Bid Order: 013 Contract ID: 91-0653-059 Primary County: WARREN
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) PHOS85 | ( 5 ) JE200 | ( )
|PHILLIPS GRADING & CONST., I |JENSEN CONSTRUCTION CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0512; 346'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6745625 LUMP | 115484.51000 115484.51| 125000.00000 125000.00]
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 370.000 CY | 28.13000 10408.10] 22.00000 8140.00|
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 47.000 CY | 418.17000 19653.99] 1900.00000 89300.00]|
EXCAVATION, CLASS 21 | | |
0040 2402-2722000 292.000 CY | 113.29000 33080.68]| 135.00000 39420.00|
EXCAVATION, CLASS 22 | | |
0050 2403-0100010 794.500 CY | 500.34000 397520.13] 550.00000 436975.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 48913.000 LB | 0.95000 46467.35]| 0.90000 44021.70]
REINFORCING STEEL \ \ \
0070 2404-7775005 135033.000 LB | 0.94000 126931.02] 0.95000 128281.35]
REINFORCING STEEL, EPOXY COATED | | \
0080 2407-0562885 20.000 EACH | 12318.17000 246363.40] 12000.00000 240000.00]
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTBS85 \ \
0090 2408-7800000 13235.000 LB | 2.14000 28322.90| 2.25000 29778.75]|
STRUCTURAL STEEL | |
0100 2414-6424110 726.000 LF | 45.30000 32887.80]| 50.00000 36300.00 |
CONCRETE BARRIER RAILING | | |
0110 2501-0201057 525.000 LF | 41.52000 21798.00| 45.00000 23625.00]
PILES, STEEL, HP 10 X 57 | | |
0120 2501-6335010 140.000 LF | 171.22000 23970.80| 45.00000 6300.00]
PREBORED HOLES | |
0130 2507-3250005 2315.000 SY | 4.26000 9861.90| 3.00000 6945.00|
ENGINEERING FABRIC | | |
0140 2507-6800061 2365.000 TON | 41.50000 98147.50| 45.00000 106425.00]
REVETMENT, CLASS E | \ \
0150 2507-8029000 65.000 TON | 59.14000 3844.10| 35.00000 2275.00 |
EROSION STONE | |
0160 2526-8285000 LUMP | 2734.00000 2734.00] 5000.00000 5000.00]
CONSTRUCTION SURVEY | | |
0170 2533-4980005 LUMP | 70745.14000 70745.14] 150000.00000 150000.00]
MOBILIZATION | |
0180 2601-2638650 15.500 SY | 95.37000 1478.24 | 130.00000 2015.00|
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | $ 1,289,699.56]| $ 1,479,801.80] S
—————————————————————————————————————————— o

SECTION 0002 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 8
Bid Order: 013 Contract ID: 91-0653-059 Primary County: WARREN
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) PHOS85 | ( 5 ) JE200 | ( )
|PHILLIPS GRADING & CONST., I |JENSEN CONSTRUCTION CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2102-0425070 1656.400 TON | 20.40000 33790.56]| 20.00000 33128.00|
SPECIAL BACKFILL | |
0200 2102-2710070 14622.000 CY | 8.55000 125018.10| 5.50000 80421.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0210 2102-2712015 25.000 CYy | 168.20000 4205.00] 9.00000 225.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0220 2105-8425011 1353.000 cCY | 5.00000 6765.00| 6.00000 8118.00]
TOPSOIL, SPREAD | | I
0230 2105-8425015 1547.000 CY | 4.37000 6760.39| 9.50000 14696.50|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0240 2115-0100000 1628.400 CY | 45.70000 74417 .88 | 38.00000 61879.20]
MODIFIED SUBBASE | | |
0250 2121-7425010 1020.000 TON | 21.87000 22307.40] 22.00000 22440.00]
GRANULAR SHOULDERS, TYPE A \ \ \
0260 2122-5190501 42.400 SY | 125.76000 5332.22] 80.00000 3392.00]
PAVED SHOULDER, PORTLAND CEMENT | | \
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0270 2122-5500060 2150.300 sSY | 64.53000 138758.86| 59.00000 126867.70|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | \
0280 2123-7450000 37.700 STA | 254.05000 9577.69| 440.00000 16588.00|
SHOULDER CONSTRUCTION, EARTH | | |
0290 2123-7450020 0.630 STA | 1209.79000 762.17] 700.00000 441.00]
SHOULDER FINISHING, EARTH | | |
0300 2301-0690200 486.100 SY | 153.11000 74426.77 | 131.00000 63679.10]
BRIDGE APPROACH, RK-20 | | |
0310 2301-1033100 3065.100 sSY | 51.95000 159231.95| 45.00000 137929.50|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | \ \
0320 2412-0000100 2161.400 SY | 2.00000 4322.80] 3.00000 6484.20 |
LONGITUDINAL GROOVING IN CONCRETE | | |
0330 2417-0341036 3.000 EACH | 1875.63000 5626.89] 275.00000 825.00]
REMOVE AND REINSTALL METAL APRONS LESS | | |
THAN OR EQUAL TO 36 IN. | | |
0340 2502-8212034 1310.800 LF | 19.25000 25232.90] 12.00000 15729.60]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | \ \
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 9
Bid Order: 013 Contract ID: 91-0653-059 Primary County: WARREN
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) PHOS85 | ( 5 ) JE200 \ )
|PHILLIPS GRADING & CONST., I |JENSEN CONSTRUCTION CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2502-8220196 8.000 EACH | 393.70000 3149.60]| 300.00000 2400.00 |
SUBDRAIN OUTLET, RF-19E | \ \
0360 2503-0500400 2.000 EACH | 1530.76000 3061.52]| 3000.00000 6000.00]
BRIDGE END DRAIN, RF-40 | | |
0370 2505-4008120 437.500 LF | 3.31000 1448.13| 6.00000 2625.00 |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0380 2505-4008300 300.000 LF | 17.50000 5250.00 | 16.00000 4800.00 |
STEEL BEAM GUARDRAIL | | |
0390 2505-4008400 2.000 EACH | 1667.74000 3335.48]| 1525.00000 3050.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0400 2505-4021010 2.000 EACH | 218.71000 437.42]| 200.00000 400.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0410 2505-4021700 2.000 EACH | 2105.18000 4210.36| 1925.00000 3850.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0420 2510-6745850 7496.100 SY | 5.59000 41903.20] 17.00000 127433.70]
REMOVAL OF PAVEMENT | | |
0430 2518-6910000 7.000 EACH | 109.37000 765.59 ] 150.00000 1050.00 |
SAFETY CLOSURE \ \
0440 2526-8285000 LUMP | 3280.79000 3280.79] 4000.00000 4000.00 |
CONSTRUCTION SURVEY | | \
0450 2527-8400065 48.000 EACH | 32.80000 1574.40| 25.00000 1200.00|
TEMPORARY DELINEATORS | | |
0460 2527-9263109 582.920 STA | 13.13000 7653.74| 10.00000 5829.20 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0470 2527-9263131 53.930 STA | 114.83000 6192.78] 110.00000 5932.30]
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS \ \ \
0480 2527-9263137 8.000 EACH | 87.49000 699.92| 100.00000 800.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | \ \
OR SOLVENT-BASED | |
0490 2527-9263180 355.080 STA | 13.13000 4662.20]| 11.50000 4083.42 |
PAVEMENT MARKINGS REMOVED | | |
0500 2527-9263190 8.000 EACH | 87.49000 699.92]| 100.00000 800.00|
SYMBOLS AND LEGENDS REMOVED | \ \
0510 2528-8400048 100.000 LF | 32.80000 3280.00 | 24.00000 2400.00 |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0520 2528-8400157 4.000 EACH | 750.00000 3000.00 | 3000.00000 12000.00|
| | |

TEMPORARY FLOODLIGHTING LUMINAIRE



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF SILT FENCE OR SILT FENCE FOR

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 10
Bid Order: 013 Contract ID: 91-0653-059 Primary County: WARREN
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) PHO085 | ( 5 ) JE200 | ( )
|PHILLIPS GRADING & CONST., I |JENSEN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0530 2528-8445110 LUMP | 3761.98000 3761.98] 20000.00000 20000.00|
TRAFFIC CONTROL | | |
0540 2528-9109020 8812.000 LF | 10.93000 96315.16| 6.50000 57278.00|
TEMPORARY LANE SEPARATOR SYSTEM | | |
0550 2529-5070110 130.700 sSY | 273.41000 35734.69| 250.00000 32675.00]
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0560 2529-5070120 4.000 EACH | 218.71000 874.84| 200.00000 800.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0570 2548-0000100 25.500 STA | 0.01000 0.26] 162.00000 4131.00]
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0580 2548-0000110 27.600 GAL | 109.37000 3018.61| 100.00000 2760.00|
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0590 2551-0000110 2.000 EACH | 1312.32000 2624.64| 1000.00000 2000.00|
TEMP CRASH CUSHION | | |
0600 2601-2634100 5.800 ACRE | 700.00000 4060.00| 700.00000 4060.00]
MULCHING | | |
0610 2601-2636015 2.500 ACRE | 1356.06000 3390.15] 1240.00000 3100.00|
NATIVE GRASS SEEDING | | |
0620 2601-2636043 3.700 ACRE | 541.33000 2002.92| 495.00000 1831.50]|
SEEDING AND FERTILIZING (RURAL) | | |
0630 2601-2640350 180.000 SQ \ 12.47000 2244 .60 11.50000 2070.00|
SPECTIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | \
0640 2601-2642100 6.200 ACRE | 262.46000 1627.25| 240.00000 1488.00 |
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0650 2601-2643110 36.000 MGAL | 60.00000 2160.00| 60.00000 2160.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0660 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00|
MOBILIZATION FOR WATERING | | |
0670 2602-0000020 6650.000 LF | 1.34000 8911.00| 1.25000 8312.50]
SILT FENCE | | |
0680 2602-0000050 2.000 EACH | 2198.85000 4397.70] 250.00000 500.00]
SILT BASINS | | |
0690 2602-0000071 2660.000 LF | 2.21000 5878.60| 0.10000 266.00|
| | |
| \ \

DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 11
Bid Order: 013 Contract ID: 91-0653-059 Primary County: WARREN
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) PHO85 | ( 5 ) JE200 | ( )
|PHILLIPS GRADING & CONST., I |JENSEN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0700 2602-0000101 532.000 LF | 0.55000 292.60| 0.50000 266.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | [
FOR DITCH CHECK | |
0710 2602-0000212 400.000 LF | 27.89000 11156.00]| 26.00000 10400.00|
FLOATING SILT CURTAIN (HANGING) | | |
0720 2602-0000312 200.000 LF | 2.30000 460.00 | 2.10000 420.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | \
0730 2602-0000320 200.000 LF | 2.90000 580.00| 2.65000 530.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
0740 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | \
0750 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \
SECTION TOTALS | S 983,182.63| S 939,095.42| S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 2,272,882.19| S 2,418,897.22| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 014 1
Bid Order: 014 Contract ID: 96-C096-111 Primary County: WINNESHIEK
Letting Date: 121120 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to K CONSTRUCTION INC.
Contract Period: 45 WORK DAYS Late Start Date: 08/19/13

Project: BRS-C096(111)--60-96
Work Type: RCB CULVERT NEW - TWIN BOX
County: WINNESHIEK Prj Awd Amt: $299,303.90
Route: W42
Location: 0.5 MILE SOUTH OF THE INTERSECTION WITH
VALDRES ROAD

K CONSTRUCTION INC.

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

K.140 K CONSTRUCTION INC. 299,303.90 100.00

1 $

2 MI900 MINNOWA CONSTRUCTION, INC. $ 319,969.91 106.90
3 BR160 BRENNAN CONSTRUCTION CO. $ 330,954.31 110.57
4 TAO060 TAYLOR CONSTRUCTION, INC. $ 353,530.43 118.11
5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 362,528.46 121.12
6 TS020 TSCHIGGFRIE EXCAVATING CO. $ 446,228.40 149.08



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 96-C096-111 Primary County: WINNESHIEK
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) K.140 | ( 2 ) MI90O | ( 3 ) BR160
|K CONSTRUCTION INC. |MINNOWA CONSTR., INC. | BRENNAN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TWIN 12'-0 X 12'-0 X 74'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.500 ACRE | 3000.00000 1500.00] 1000.00000 500.00] 3000.00000 1500.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 210.000 TON | 10.00000 2100.00] 10.00000 2100.00] 17.50000 3675.00
SPECIAL BACKFILL | |
0030 2102-2625000 400.000 cCYy | 5.00000 2000.00] 10.00000 4000.00] 10.00000 4000.00
EMBANKMENT-IN-PLACE | | |
0040 2104-2710020 558.000 CYy | 4.00000 2232.00] 5.00000 2790.00] 3.50000 1953.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2107-0425020 307.000 CYy | 10.00000 3070.00] 10.00000 3070.00] 12.00000 3684.00
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0060 2121-7425020 70.000 TON | 20.00000 1400.00] 12.00000 840.00] 20.00000 1400.00
GRANULAR SHOULDERS, TYPE B | | I
0070 2125-2225050 5.000 STA | 200.00000 1000.00] 500.00000 2500.00] 200.00000 1000.00
RESHAPING DITCHES | | |
0080 2303-0131500 611.000 SY | 13.57000 8291.27] 13.57000 8291.27] 13.57000 8291.27
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0090 2303-0132500 611.000 SY | 13.57000 8291.27] 13.57000 8291.27] 13.57000 8291.27
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0100 2303-0133500 611.000 SY | 13.57000 8291.27] 13.57000 8291.27] 13.57000 8291.27
HOT MIX ASPHALT MIXTURE (1,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | \
0110 2315-8275025 64.000 TON | 10.00000 640.00| 12.00000 768.00] 15.00000 960.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ \
0120 2401-6745625 LUMP | 3800.00000 3800.00] 8000.00000 8000.00] 7650.00000 7650.00
REMOVAL OF EXISTING BRIDGE \ \ \
0130 2402-0425031 518.000 TON | 10.00000 5180.00] 10.00000 5180.00] 15.00000 7770.00
GRANULAR BACKFILL | \ \
0140 2402-2723000 835.000 CY | 10.00000 8350.00] 10.00000 8350.00] 8.00000 6680.00
EXCAVATION, CLASS 23 | | \
0150 2402-2725005 152.000 TON | 12.50000 1900.00] 15.00000 2280.00] 15.00000 2280.00
FOUNDATION TREATMENT MATERIAL | | \
0160 2403-0100020 428.200 CY | 345.00000 147729.00| 375.00000 160575.00| 350.00000 149870.00
| | |

STRUCTURAL CONCRETE (RCB CULVERT)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 96-C096-111 Primary County: WINNESHIEK
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) K.140 | ( 2 ) MI900 | ( 3 ) BR160
|K CONSTRUCTION INC. |MINNOWA CONSTR., INC. | BRENNAN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2404-7775005 55299.000 LB | 0.91000 50322.09]| 0.90000 49769.10| 1.00000 55299.00
REINFORCING STEEL, EPOXY COATED | | |
0180 2417-1040018 104.000 LF | 20.00000 2080.00 | 40.00000 4160.00 | 25.00000 2600.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | \
0190 2417-1040024 104.000 LF | 30.00000 3120.00]| 60.00000 6240.00] 35.00000 3640.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
24 IN. DIA. | | |
0200 2507-3250005 325.000 SY | 2.50000 812.50| 2.00000 650.00] 2.00000 650.00
ENGINEERING FABRIC | | |
0210 2507-6800061 360.000 TON | 14.95000 5382.00 | 20.00000 7200.00 | 25.00000 9000.00
REVETMENT, CLASS E | | |
0220 2510-6745850 611.000 SY | 4.50000 2749.50| 5.00000 3055.00| 6.00000 3666.00
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 8.000 EACH | 20.00000 160.00| 20.00000 160.00| 20.00000 160.00
SAFETY CLOSURE | |
0240 2519-2000010 60.000 LF | 13.00000 780.00 | 20.00000 1200.00| 23.55000 1413.00
FENCE, CHANNEL CROSSING, TYPE A | | |
0250 2519-3280000 288.000 LF | 7.50000 2160.00| 12.00000 3456.00 | 11.35000 3268.80
FENCE, FIELD \ \ |
0260 2519-3300400 8.000 FEACH | 65.00000 520.00| 175.00000 1400.00| 245.00000 1960.00
FIELD FENCE BRACE PANELS \ \ |
0270 2527-9263109 5.600 STA | 90.00000 504.00| 90.00000 504.00| 90.00000 504.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 2800.00000 2800.00 | 2800.00000 2800.00 | 2800.00000 2800.00
TRAFFIC CONTROL | |
0290 2533-4980005 LUMP | 18000.00000 18000.00 | 9000.00000 9000.00] 25000.00000 25000.00
MOBILIZATION | |
0300 2601-2634100 0.770 ACRE | 700.00000 539.00| 700.00000 539.00| 700.00000 539.00
MULCHING | | \
0310 2601-2636043 0.770 ACRE | 2000.00000 1540.00| 2000.00000 1540.00 | 1210.00000 931.70
SEEDING AND FERTILIZING (RURAL) | | |
0320 2602-0000020 400.000 LF | 2.00000 800.00] 2.50000 1000.00] 2.05000 820.00
SILT FENCE | | |
0330 2602-0000030 420.000 LF | 3.00000 1260.00] 3.50000 1470.00] 3.35000 1407.00
SILT FENCE FOR DITCH CHECKS | | \
SECTION TOTALS | $ 299,303.90] $ 319,969.91| $ 330,954.31
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 299,303.90] $ 319,969.91| $ 330,954.31




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 4
Bid Order: 014 Contract ID: 96-C096-111 Primary County: WINNESHIEK
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) 10081 | ( 6 ) TS020
| TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. |TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TWIN 12'-0 X 12'-0 X 74'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.500 ACRE | 3000.00000 1500.00 | 3500.00000 1750.00| 8960.00000 4480.00
CLEARING AND GRUBBING | | \
0020 2102-0425070 210.000 TON | 35.00000 7350.00 | 24.10000 5061.00 | 14.35000 3013.50
SPECIAL BACKFILL | |
0030 2102-2625000 400.000 cCY | 8.50000 3400.00| 12.21000 4884.00 | 23.35000 9340.00
EMBANKMENT-IN-PLACE | | \
0040 2104-2710020 558.000 CY | 2.00000 1116.00| 9.02000 5033.16]| 19.10000 10657.80
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2107-0425020 307.000 CY | 19.30000 5925.10 ]| 13.53000 4153.71] 9.50000 2916.50
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0060 2121-7425020 70.000 TON | 19.30000 1351.00| 22.77000 1593.90| 18.25000 1277.50
GRANULAR SHOULDERS, TYPE B | | \
0070 2125-2225050 5.000 STA | 200.00000 1000.00| 271.16000 1355.80 | 280.00000 1400.00
RESHAPING DITCHES | \ \
0080 2303-0131500 611.000 SY | 13.57000 8291.27| 14.27000 8718.97| 16.95000 10356.45
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0090 2303-0132500 611.000 SY | 13.57000 8291.27| 14.27000 8718.97| 16.95000 10356.45
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | \
0100 2303-0133500 611.000 SY | 13.57000 8291.27| 14.27000 8718.97| 16.95000 10356.45
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0110 2315-8275025 64.000 TON | 14.65000 937.60] 24.15000 1545.60 | 11.75000 752.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0120 2401-6745625 LUMP | 15000.00000 15000.00 | 12500.00000 12500.00]| 15330.00000 15330.00
REMOVAL OF EXISTING BRIDGE | | \
0130 2402-0425031 518.000 TON | 22.00000 11396.00] 20.83000 10789.94| 13.25000 6863.50
GRANULAR BACKFILL | | |
0140 2402-2723000 835.000 CY | 6.00000 5010.00 | 15.84000 13226.40| 17.00000 14195.00
EXCAVATION, CLASS 23 | | I
0150 2402-2725005 152.000 TON | 25.00000 3800.00 | 21.74000 3304.48]| 17.75000 2698.00
FOUNDATION TREATMENT MATERIAL | | |
0160 2403-0100020 428.200 CY | 339.00000 145159.80] 350.00000 149870.00] 463.00000 198256.60
| | |

STRUCTURAL CONCRETE

(RCB CULVERT)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 5
Bid Order: 014 Contract ID: 96-C096-111 Primary County: WINNESHIEK
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) I0081 | ( 6 ) TS020
| TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2404-7775005 55299.000 LB | 1.00000 55299.00| 0.90000 49769.10| 1.20000 66358.80
REINFORCING STEEL, EPOXY COATED | | |
0180 2417-1040018 104.000 LF \ 25.20000 2620.80] 29.23000 3039.92| 23.75000 2470.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0190 2417-1040024 104.000 LF | 33.60000 3494 .40 33.81000 3516.24 | 25.15000 2615.60
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0200 2507-3250005 325.000 sSY | 2.00000 650.00 | 2.64000 858.00| 2.20000 715.00
ENGINEERING FABRIC | | |
0210 2507-6800061 360.000 TON | 31.00000 11160.00] 36.90000 13284.00] 34.10000 12276.00
REVETMENT, CLASS E | | |
0220 2510-6745850 611.000 SY | 5.72000 3494.92| 9.93000 6067.23| 3.70000 2260.70
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 8.000 EACH | 20.00000 160.00] 21.04000 168.32] 55.00000 440.00
SAFETY CLOSURE | | |
0240 2519-2000010 60.000 LF | 31.25000 1875.00| 21.04000 1262.40| 34.40000 2064.00
FENCE, CHANNEL CROSSING, TYPE A | | |
0250 2519-3280000 288.000 LF | 14.00000 4032.00] 12.62000 3634.56] 15.40000 4435.20
FENCE, FIELD | |
0260 2519-3300400 8.000 EACH | 259.00000 2072.00] 184.06000 1472.48| 284.90000 2279.20
FIELD FENCE BRACE PANELS | | |
0270 2527-9263109 5.600 STA | 90.00000 504.00] 94.66000 530.10] 181.50000 1016.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 2800.00000 2800.00| 2944.91000 2944 .91 | 2585.00000 2585.00
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 33000.00000 33000.00] 30000.00000 30000.00] 39512.75000 39512.75
MOBILIZATION | |
0300 2601-2634100 0.770 ACRE | 700.00000 539.00] 700.00000 539.00] 700.00000 539.00
MULCHING | | |
0310 2601-2636043 0.770 ACRE | 2000.00000 1540.00| 2103.51000 1619.70| 2200.00000 1694.00
SEEDING AND FERTILIZING (RURAL) | |
0320 2602-0000020 400.000 LF | 2.50000 1000.00| 2.63000 1052.00| 2.75000 1100.00
SILT FENCE | | |
0330 2602-0000030 420.000 LF | 3.50000 1470.00| 3.68000 1545.60| 3.85000 1617.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 353,530.43]| $ 362,528.46| $ 446,228.40
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 353,530.43] $ 362,528.46| $ 446,228.40




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 52-C052-098 Primary County: JOHNSON
Letting Date: 121120 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to CROELL AND SUBSIDIARY
Contract Period: 60 WORK DAYS Late Start Date: 06/10/13

Project: STP-S-C052(98)--5E-52
Work Type: PCC OVERLAY - BONDED
County: JOHNSON Prj Awd Amt: $1,213,178.21
Route: F62
Location: FROM WAPSI AVE. TO MUSCATINE COUNTY

CROELL AND SUBSIDIARY
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR334 CROELL AND SUBSIDIARY $ 1,213,178.21 100.00 %
2 ST780 STREB CONSTRUCTION CO., INC. $ 1,249,369.28 102.98 %
3 ME380 METRO PAVERS, INC. $ 1,473,703.33 121.47 %
4 CE099 CEDAR VALLEY CORP., LLC. $ 1,522,846.55 125.52 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 52-C052-098 Primary County: JOHNSON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( 3 ) ME380
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 50.000 UNIT | 47.75000 2387.50] 47.75000 2387.50] 47.75000 2387.50
CLEARING AND GRUBBING | | |
0020 2102-2710070 6920.000 CY | 5.50000 38060.00| 5.50000 38060.00| 5.50000 38060.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425005 1150.000 cCY | 16.35000 18802.50] 16.35000 18802.50] 16.35000 18802.50
TOPSOIL, FURNISH AND SPREAD | | |
0040 2105-8425015 5740.000 CY | 3.90000 22386.00| 3.90000 22386.00| 3.90000 22386.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2115-0100000 3634.000 CY | 31.00000 112654.00]| 30.00000 109020.00| 29.45000 107021.30
MODIFIED SUBBASE | | |
0060 2121-7425020 1515.000 TON | 18.51000 28042.65| 17.00000 25755.00| 18.75000 28406.25
GRANULAR SHOULDERS, TYPE B | | |
0070 2123-7450000 2.000 sSTA | 325.00000 650.00 | 325.00000 650.00| 325.00000 650.00
SHOULDER CONSTRUCTION, EARTH | | |
0080 2213-7100400 11.000 EACH | 125.00000 1375.00| 125.00000 1375.00| 125.00000 1375.00
RELOCATION OF MAIL BOXES | | |
0090 2303-0000100 90.000 TON | 110.00000 9900.00] 110.00000 9900.00] 110.00000 9900.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0100 2310-5151040 9025.000 CY | 64.00000 577600.00 | 70.00000 631750.00| 69.00000 622725.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0110 2310-5151551 45101.000 sSY | 5.23000 235878.23| 4.75000 214229.75| 5.25000 236780.25
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0120 2315-8275025 358.900 TON | 19.30000 6926.77| 19.30000 6926.77| 19.30000 6926.77
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0130 2401-6745910 12.000 EACH | 70.00000 840.00| 70.00000 840.00| 70.00000 840.00
REMOVAL OF SIGN | | |
0140 2402-0425040 55.300 CY | 33.00000 1824.90| 33.00000 1824.90| 33.00000 1824.90
FLOODED BACKFILL | | |
0150 2402-2720100 91.000 cCY | 6.00000 546.00| 6.00000 546.00| 6.00000 546.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0160 2416-0100036 1.000 EACH | 825.00000 825.00] 825.00000 825.00] 825.00000 825.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0170 2416-0100042 2.000 EACH | 950.00000 1900.00] 950.00000 1900.00] 950.00000 1900.00
| | |

APRONS, CONCRETE, 42 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 52-C052-098 Primary County: JOHNSON
Letting Date: 11/20/12 10:00 A.M.
| ) CR334 | ( 2 ) ST780 | ( ) ME380
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0180 2416-1180036 8.000 LF | 156.00000 1248.00| 156.00000 1248.00| 156.00000 1248.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |

0190 2416-1180042 44,000 LF | 101.00000 4444 .00 101.00000 4444 .00 101.00000 4444 .00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |

0200 2422-0360015 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 200.00000 400.00
APRONS, UNCLASSIFIED, 15 IN. DIA. | | |

0210 2422-0360018 30.000 EACH | 200.00000 6000.00| 200.00000 6000.00| 200.00000 6000.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |

0220 2422-1722015 74.000 LF | 23.00000 1702.00| 23.00000 1702.00| 23.00000 1702.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |

0230 2422-1722018 1165.000 LF | 24.00000 27960.00 | 24.00000 27960.00 | 24.00000 27960.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |

0240 2502-8215806 50.000 LF | 17.00000 850.00] 17.00000 850.00] 17.00000 850.00
SUBDRAIN, TILE, 6 IN. DIA. | | |

0250 2502-8220196 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
SUBDRAIN OUTLET, RF-19E | | |

0260 2503-0200036 620.000 LF | 10.00000 6200.00| 10.00000 6200.00| 10.00000 6200.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | I

0270 2503-0200136 57.000 LF | 15.00000 855.00] 15.00000 855.00] 15.00000 855.00
REMOVE STORM SEWER PIPE GREATER THAN 36 | | |
IN. | | |

0280 2506-4984000 15.100 cCY | 100.00000 1510.00]| 100.00000 1510.00]| 100.00000 1510.00
FLOWABLE MORTAR | | |

0290 2507-3250005 45.000 SY | 2.00000 90.00] 2.00000 90.00| 2.00000 90.00
ENGINEERING FABRIC | | |

0300 2507-6800061 22.000 TON | 42.00000 924.00| 42.00000 924.00| 42.00000 924.00
REVETMENT, CLASS E | | |

0310 2510-6745850 3188.000 SY \ 4.50000 14346.00| 5.00000 15940.00| 4.50000 14346.00
REMOVAL OF PAVEMENT | | |

0320 2518-6910000 6.000 EACH | 100.00000 600.00| 100.00000 600.00| 100.00000 600.00
SAFETY CLOSURE | |

0330 2519-4200110 94.000 LF | 5.80000 545.20| 5.80000 545.20| 5.80000 545.20
REMOVAL OF FENCE, BARBED WIRE | | |

0340 2524-6765010 3.000 EACH | 150.00000 450.00] 150.00000 450.00| 150.00000 450.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 52-C052-098 Primary County: JOHNSON
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( 3 ) ME380
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2524-9275100 194.000 LF | 12.00000 2328.00] 12.00000 2328.00] 12.00000 2328.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0360 2524-9325001 66.720 SF | 28.00000 1868.16/| 28.00000 1868.16/| 28.00000 1868.16
TYPE A SIGNS, SHEET ALUMINUM | | |
0370 2526-8285000 LUMP | 10850.00000 10850.00] 7000.00000 7000.00 | 10850.00000 10850.00
CONSTRUCTION SURVEY | | |
0380 2527-9263117 449.000 STA | 30.00000 13470.00] 30.00000 13470.00] 30.00000 13470.00
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0390 2528-8445110 LUMP | 2900.00000 2900.00| 5000.00000 5000.00| 2900.00000 2900.00
TRAFFIC CONTROL | | |
0400 2533-4980005 LUMP | 29250.00000 29250.00| 40000.00000 40000.00| 250000.00000 250000.00
MOBILIZATION | | |
0410 2601-2633100 7.800 ACRE | 75.00000 585.00] 75.00000 585.00| 75.00000 585.00
MOWING | | |
0420 2601-2634100 7.800 ACRE | 700.00000 5460.00| 700.00000 5460.00| 700.00000 5460.00
MULCHING | | |
0430 2601-2636043 7.800 ACRE | 500.00000 3900.00| 500.00000 3900.00| 500.00000 3900.00
SEEDING AND FERTILIZING (RURAL) | | |
0440 2601-2642100 7.800 ACRE | 200.00000 1560.00| 200.00000 1560.00| 200.00000 1560.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0450 2602-0000030 3510.000 LF | 1.75000 6142 .50 1.75000 6142 .50 1.75000 6142.50
SILT FENCE FOR DITCH CHECKS | | |
0460 2602-0000071 3510.000 LF | 1.00000 3510.00] 0.30000 1053.00]| 0.30000 1053.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0470 2602-0000101 2106.000 LF | 0.30000 631.80] 1.00000 2106.00| 1.00000 2106.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0480 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0490 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,213,178.21| S 1,249,369.28| S 1,473,703.33
—————————————————————————————————————————— o
CONTRACT TOTALS | S 1,213,178.21| S 1,249,369.28| S 1,473,703.33




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 52-C052-098 Primary County: JOHNSON
Letting Date: 11/20/12 10:00 A.M.
4 ) CE099 ( ) ( )

(
CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

\ \ \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

SECTION 0001 ROADWAY ITEMS

0010 2101-0850002 50.000 UNIT 47.75000 2387.50
CLEARING AND GRUBBING

0020 2102-2710070 6920.000 CY 5.50000 38060.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0030 2105-8425005 1150.000 cCYy 16.35000 18802.50
TOPSOIL, FURNISH AND SPREAD

0040 2105-8425015 5740.000 CY 3.90000 22386.00
TOPSOIL, STRIP, SALVAGE AND SPREAD

0050 2115-0100000 3634.000 CY 31.00000 112654.00
MODIFIED SUBBASE

0060 2121-7425020 1515.000 TON 21.83000 33072.45
GRANULAR SHOULDERS, TYPE B

0070 2123-7450000 2.000 STA 325.00000 650.00
SHOULDER CONSTRUCTION, EARTH

0080 2213-7100400 11.000 EACH 115.00000 1265.00
RELOCATION OF MAIL BOXES

0090 2303-0000100 90.000 TON 110.00000 9900.00

\ \ \

| | |

| | |

| | \

| | |

| | |

\ \ \

| | |

| | \

| | |

| | |

| | |

| | |

| \ \

| | |

| | \

| | |

| | |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0100 2310-5151040 9025.000 CY | 77.35000 698083.75]| \
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
| | |

| | |

| | \

| | |

| | |

\ \ \

| | |

| \ \

| | |

| | |

| | |

| | |

| \ \

| | |

| | |

| | |

| | |

0110 2310-5151551 45101.000 sY 6.32000 285038.32
PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

0120 2315-8275025 358.900 TON 19.30000 6926.77
SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

0130 2401-6745910 12.000 EACH 45.00000 540.00
REMOVAL OF SIGN

0140 2402-0425040 55.300 CY 33.00000 1824.90
FLOODED BACKFILL

0150 2402-2720100 91.000 cCY 6.00000 546.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

0160 2416-0100036 1.000 EACH 825.00000 825.00
APRONS, CONCRETE, 36 IN. DIA.

0170 2416-0100042 2.000 EACH 950.00000 1900.00

APRONS, CONCRETE, 42 IN. DIA.



Bid Order: 101

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 52-C052-098

Primary County:

Run Date: 12/19/12
Page: 101 6

JOHNSON

Letting Date: 11/20/12 10:00 A.M.
\ ) CEO099 | ( ) | ( )
| CEDAR VALLEY CORP., LLC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2416-1180036 8.000 LF | 156.00000 1248.00 | \
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0190 2416-1180042 44,000 LF | 101.00000 4444 .00 | |
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | \ \
0200 2422-0360015 2.000 EACH | 200.00000 400.00] |
APRONS, UNCLASSIFIED, 15 IN. DIA. | |
0210 2422-0360018 30.000 EACH | 200.00000 6000.00] |
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0220 2422-1722015 74.000 LF | 23.00000 1702.00| \
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | ‘
0230 2422-1722018 1165.000 LF | 24.00000 27960.00| |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0240 2502-8215806 50.000 LF | 17.00000 850.00| |
SUBDRAIN, TILE, 6 IN. DIA. | \ \
0250 2502-8220196 1.000 EACH | 500.00000 500.00]
SUBDRAIN OUTLET, RF-19E | | \
0260 2503-0200036 620.000 LF | 10.00000 6200.00] |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. \ \ \
0270 2503-0200136 57.000 LF | 15.00000 855.00| |
REMOVE STORM SEWER PIPE GREATER THAN 36 | | \
IN. | | |
0280 2506-4984000 15.100 CY | 100.00000 1510.00| |
FLOWABLE MORTAR \ \ \
0290 2507-3250005 45.000 SY | 2.00000 90.00| |
ENGINEERING FABRIC | | \
0300 2507-6800061 22.000 TON | 42.00000 924.00] |
REVETMENT, CLASS E | | |
0310 2510-6745850 3188.000 SY | 5.00000 15940.00 | |
REMOVAL OF PAVEMENT | | |
0320 2518-6910000 6.000 EACH | 125.00000 750.00]| \
SAFETY CLOSURE | |
0330 2519-4200110 94.000 LF | 4.50000 423.00] |
REMOVAL OF FENCE, BARBED WIRE | | |
0340 2524-6765010 3.000 EACH | 110.00000 330.00] |
REMOVE AND REINSTALL SIGN AS PER PLAN | \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 7
Bid Order: 101 Contract ID: 52-C052-098 Primary County: JOHNSON
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) CE099 | ( ) | ( )
|CEDAR VALLEY CORP., LLC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2524-9275100 194.000 LF | 12.50000 2425.00 | |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | \ \
0360 2524-9325001 66.720 SF | 28.00000 1868.16| |
TYPE A SIGNS, SHEET ALUMINUM | | |
0370 2526-8285000 LUMP | 6500.00000 6500.00| |
CONSTRUCTION SURVEY | | |
0380 2527-9263117 449.000 STA | 26.30000 11808.70]| \
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0390 2528-8445110 LUMP | 6250.00000 6250.00| \
TRAFFIC CONTROL | |
0400 2533-4980005 LUMP | 166700.00000 166700.00| |
MOBILIZATION \ \
0410 2601-2633100 7.800 ACRE | 75.00000 585.00| |
MOWING | | \
0420 2601-2634100 7.800 ACRE | 700.00000 5460.00 | |
MULCHING | | |
0430 2601-2636043 7.800 ACRE | 500.00000 3900.00 | |
SEEDING AND FERTILIZING (RURAL) | | |
0440 2601-2642100 7.800 ACRE | 200.00000 1560.00 | |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \
0450 2602-0000030 3510.000 LF | 1.75000 6142.50] |
SILT FENCE FOR DITCH CHECKS | | |
0460 2602-0000071 3510.000 LF | 0.30000 1053.00| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ \
0470 2602-0000101 2106.000 LF | 1.00000 2106.00 | |
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0480 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL \ \ \
0490 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \
SECTION TOTALS | $ 1,522,846.55]| $ | $
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 1,522,846.55]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 77-0187-630 Primary County: POLK
Letting Date: 121120 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by HOWREY CONSTRUCTION, INC.
Contract Period: 60 WORK DAYS Late Start Date: 07/08/13

Project: STP-E-0187(630)--8V-77
Work Type: PCC SIDEWALK/TRAIL
County: POLK Prj Awd Amt: $973,730.28
Route: GAY LEA WILSON TRAIL
Location: IN THE CITY OF ANKENY, FROM NE 62ND ST AND
DELAWARE AVE TO SE FOUR MILE DR AND NE 54TH
AVE

HOWREY CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

1 HO811 HOWREY CONSTRUCTION, INC. $ 973,730.28 $ 975,830.28 100.00 3
2 EL045 ELDER CORPORATION $ 985,999.95 $ 996,499.95 102.11 %
3 RE300 REILLY CONSTRUCTION CO., INC. $ 999,757.28 $ 1,010,257.28 103.52 3
4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 1,018,932.14 $ 1,032,932.14 105.85 %
5 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 1,068,361.55 $ 1,075,361.55 110.19 2
6 C0415 CONCRETE TECHNOLOGIES, INC. $ 1,087,167.84 $ 1,094,167.84 112.12 3



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 77-0187-630 Primary County: POLK
Letting Date: 11/20/12 10:00 A.M.
1 ) HO811 2 ) EL045 3 ) RE300

o~

( (
HOWREY CONSTRUCTION, INC. ELDER CORP. EILLY CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN
DIA.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 TRAIL ITEMS
I I |
0010 2101-0850001 2.800 ACRE | 9500.00000 26600.00 | 3100.00000 8680.00] 7500.00000 21000.00
CLEARING AND GRUBBING | | [
0020 2102-2710070 10255.000 cCY | 7.10000 72810.50| 5.95000 61017.25] 6.95000 71272.25
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 3997.000 CY | 6.40000 25580.80] 8.40000 33574.80] 6.00000 23982.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2123-7450000 329.000 STA | 48.30000 15890.70| 113.50000 37341.50]| 125.00000 41125.00
SHOULDER CONSTRUCTION, EARTH | | |
0050 2213-6745500 0.400 STA | 2121.00000 848.40] 2400.00000 960.00] 5000.00000 2000.00
REMOVAL OF CURB | |
0060 2312-8260050 225.000 cCY | 53.55000 12048.75| 44.00000 9900.00| 45.00000 10125.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0070 2416-0100024 4.000 EACH | 1616.00000 6464.00] 1400.00000 5600.00] 1250.00000 5000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0080 2416-0100054 1.000 EACH | 2474 .50000 2474 .50 3500.00000 3500.00] 1875.00000 1875.00
APRONS, CONCRETE, 54 IN. DIA. | | |
0090 2416-0101036 1.000 EACH | 883.75000 883.75| 850.00000 850.00 | 500.00000 500.00
REMOVE AND REINSTALL CONCRETE PIPE | I
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0100 2416-1165024 96.000 LF | 51.00000 4896.00] 59.50000 5712.00] 55.00000 5280.00
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | |
24 IN. DIA. | | |
0110 2417-0225015 2.000 EACH | 252.50000 505.00| 223.00000 446.00 | 275.00000 550.00
APRONS, METAL, 15 IN. DIA. I | |
0120 2417-0341136 1.000 EACH | 2398.75000 2398.75] 440.00000 440.00 | 450.00000 450.00
REMOVE AND REINSTALL METAL APRONS | | |
GREATER THAN 36 IN. | | |
0130 2417-1040015 43.000 LF | 27.80000 1195.40] 37.50000 1612.50] 32.00000 1376.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |
0140 2435-0140196 1.000 EACH | 5908.50000 5908.50| 6600.00000 6600.00 | 7250.00000 7250.00
MANHOLE, STORM SEWER, SW-401, 96 IN. | | |
0150 2435-0251300 2.000 EACH | 3434.00000 6868.00 | 3700.00000 7400.00 | 6700.00000 13400.00
INTAKE, SW-513 | | |
0160 2502-8212208 435.000 LF | 12.65000 5502.75| 20.75000 9026.25| 16.00000 6960.00
| | |
| | I



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 77-0187-630 Primary County: POLK
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) EL045 | ( 3 ) RE300
| HOWREY CONSTRUCTION, INC. | ELDER CORP. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 2502-8220197 1.000 EACH | 328.25000 328.25] 440.00000 440.00] 275.00000 275.00
SUBDRAIN OUTLET (RF-19F) | | |
0180 2503-0114230 62.000 LF | 75.75000 4696.50 | 79.00000 4898.00 | 114.00000 7068.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0190 2503-0114242 886.000 LF | 93.45000 82796.70| 97.50000 86385.00 | 117.00000 103662.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 42 IN. | | |
0200 2503-0114248 8.000 LF | 156.55000 1252.40| 250.00000 2000.00 | 300.00000 2400.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 48 IN. | \ \
0210 2503-0114254 22.000 LF | 146.45000 3221.90] 162.50000 3575.00| 205.00000 4510.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 54 IN. | | |
0220 2503-0200036 66.000 LF | 15.65000 1032.90| 16.50000 1089.00| 9.00000 594.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. \ \ \
0230 2507-3250005 25.000 SY | 5.05000 126.25] 3.55000 88.75]| 6.00000 150.00
ENGINEERING FABRIC | \ \
0240 2507-6800042 477.000 TON | 46.20000 22037.40| 52.50000 25042.50| 40.00000 19080.00
REVETMENT, CLASS D | | \
0250 2510-6745850 5.000 SY | 69.20000 346.00] 134.50000 672.50]| 200.00000 1000.00
REMOVAL OF PAVEMENT | | |
0260 2511-0301800 5.000 SY | 101.00000 505.00| 102.50000 512.50] 100.00000 500.00
RECREATIONAL TRAIL, HOT MIX ASPHALT, 8 | | |
IN. | | |
0270 2511-0302600 17033.800 SY | 24.15000 411366.27] 24.00000 408811.20] 24.10000 410514.58
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | \
0280 2511-0302800 1402.100 SY | 63.25000 88682.83] 48.00000 67300.80| 50.00000 70105.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | I
0290 2511-0310100 164.500 STA | 119.95000 19731.78]| 218.50000 35943.25]| 170.00000 27965.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0300 2511-7528101 254.700 SF | 51.00000 12989.70| 36.00000 9169.20] 51.00000 12989.70
| | |

DETECTABLE WARNINGS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 77-0187-630 Primary County: POLK
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) ELO45 | ( 3 ) RE300
| HOWREY CONSTRUCTION, INC. |ELDER CORP. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0310 2518-6910000 9.000 EACH | 127.50000 1147.50] 128.00000 1152.00]| 125.00000 1125.00
SAFETY CLOSURE | |
0320 2519-1002072 3212.000 LF | 11.50000 36938.00| 11.55000 37098.60| 11.25000 36135.00
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0330 2519-4200140 1883.000 LF | 2.05000 3860.15] 2.05000 3860.15] 2.00000 3766.00
REMOVAL OF FENCE, FIELD | | |
0340 2524-6765010 3.000 EACH | 102.00000 306.00] 102.50000 307.50] 100.00000 300.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0350 2527-9263109 14.900 sSTA | 76.50000 1139.85]| 77.00000 1147.30] 75.00000 1117.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0360 2527-9263180 0.500 STA | 306.00000 153.00] 310.00000 155.00] 300.00000 150.00
PAVEMENT MARKINGS REMOVED | | |
0370 2528-8445110 LUMP | 2550.00000 2550.00| 2600.00000 2600.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0380 2528-8445113 5.000 EACH | 325.00000 1625.00| 325.00000 1625.00| 325.00000 1625.00
FLAGGERS | | |
0390 2533-4980005 LUMP | 41930.00000 41930.00| 25721.60000 25721.60| 23000.00000 23000.00
MOBILIZATION | |
0400 2595-0000100 LUMP | 1500.00000 1500.00| 3100.00000 3100.00| 3000.00000 3000.00
UPRR INSURANCE PROVISIONS | | |
0410 2599-9999005 1.000 EACH | 3636.00000 3636.00] 4600.00000 4600.00| 2100.00000 2100.00
("EACH' ITEM) 42-78 IN. 70 DEGREE TEE, | | |
METAL | | |
0420 2599-9999005 6.000 EACH | 1666.50000 9999.00| 6200.00000 37200.00] 4000.00000 24000.00
("EACH' ITEM) FIRE HYDRANT RELOCATION | | |
0430 2599-9999005 9.000 EACH | 153.00000 1377.00| 154.00000 1386.00| 150.00000 1350.00
("EACH' ITEM) PERMANENT TUBULAR MARKERS | | |
0440 2599-9999005 1.000 EACH | 587.80000 587.80| 570.00000 570.00]| 400.00000 400.00
("EACH' ITEM) SUBDRAIN CLEANOUT | | |
0450 2599-9999005 3.000 EACH | 353.50000 1060.50| 360.00000 1080.00| 160.00000 480.00
("EACH' ITEM) WATER VALVE ADJUSTMENT | |
0460 2599-9999010 LUMP | 6120.00000 6120.00| 6200.00000 6200.00| 6000.00000 6000.00
('"LUMP SUM' ITEM) SIGNING | | |
0470 2601-2634100 5.000 ACRE | 700.00000 3500.00] 700.00000 3500.00| 700.00000 3500.00
MULCHING | | |
0480 2601-2636041 5.000 ACRE | 1040.40000 5202.00] 1000.00000 5000.00| 1020.00000 5100.00
SEEDING AND FERTILIZING | | |
0490 2602-0000020 1831.000 LF | 1.80000 3295.80] 1.80000 3295.80] 1.75000 3204.25
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 77-0187-630 Primary County: POLK
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) ELO45 | ( 3 ) RE300
| HOWREY CONSTRUCTION, INC. |ELDER CORP. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0500 2602-0000030 670.000 LF | 1.95000 1306.50]| 1.95000 1306.50]| 1.90000 1273.00
SILT FENCE FOR DITCH CHECKS | | |
0510 2602-0000071 200.000 LF | 0.10000 20.00| 0.10000 20.00| 0.10000 20.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0520 2602-0000101 1000.000 LF | 0.50000 500.00] 0.50000 500.00] 0.82000 820.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0530 2602-0000306 3070.000 LF | 1.95000 5986.50] 1.95000 5986.50| 1.90000 5833.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 6 IN. DIA. | | |
SECTION TOTALS | $ 973,730.28] $ 985,999.95| S 999,757.28
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 973,730.28] S 985,999.95| S 999,757.28
COST PLUS TIME TOTALS | S 975,830.28| S 996,499.95 | S 1,010,257.28




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 77-0187-630 Primary County: POLK
Letting Date: 11/20/12 10:00 A.M.
4 ) AB112 5 ) JA250 6 ) CO415

o~
Q—~

(
ABSOLUTE CONCRETE CONSTRUCTI ASPER CONST. SERVICES, INC. ONCRETE TECHNOLOGIES, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | I
—————————————————————————————————————————— o

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN
DIA.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 TRAIL ITEMS
I I I
0010 2101-0850001 2.800 ACRE | 7650.00000 21420.00] 7500.00000 21000.00] 5725.00000 16030.00
CLEARING AND GRUBBING | | [
0020 2102-2710070 10255.000 cCY | 7.00000 71785.00 | 7.70000 78963.50| 8.50000 87167.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 3997.000 CY | 6.35000 25380.95] 7.00000 27979.00] 9.00000 35973.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2123-7450000 329.000 STA | 47.80000 15726.20| 52.50000 17272 .50 75.00000 24675.00
SHOULDER CONSTRUCTION, EARTH | | |
0050 2213-6745500 0.400 STA | 2100.00000 840.00] 2300.00000 920.00] 1100.00000 440.00
REMOVAL OF CURB | |
0060 2312-8260050 225.000 cCY | 53.00000 11925.00| 58.00000 13050.00| 46.75000 10518.75
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0070 2416-0100024 4.000 EACH | 1600.00000 6400.00] 1750.00000 7000.00 | 1750.00000 7000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0080 2416-0100054 1.000 EACH | 2450.00000 2450.00| 2700.00000 2700.00| 3810.00000 3810.00
APRONS, CONCRETE, 54 IN. DIA. | | |
0090 2416-0101036 1.000 EACH | 875.00000 875.00 | 965.00000 965.00] 1255.00000 1255.00
REMOVE AND REINSTALL CONCRETE PIPE | I
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0100 2416-1165024 96.000 LF | 50.50000 4848.00| 55.50000 5328.00| 56.85000 5457.60
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | |
24 IN. DIA. | | |
0110 2417-0225015 2.000 EACH | 250.00000 500.00| 275.00000 550.00]| 325.00000 650.00
APRONS, METAL, 15 IN. DIA. | | |
0120 2417-0341136 1.000 EACH | 2375.00000 2375.00] 2600.00000 2600.00| 550.00000 550.00
REMOVE AND REINSTALL METAL APRONS | | |
GREATER THAN 36 IN. | | |
0130 2417-1040015 43.000 LF | 27.50000 1182.50] 30.00000 1290.00] 40.50000 1741.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |
0140 2435-0140196 1.000 EACH | 5850.00000 5850.00| 6500.00000 6500.00| 6575.00000 6575.00
MANHOLE, STORM SEWER, SW-401, 96 IN. | | |
0150 2435-0251300 2.000 EACH | 3400.00000 6800.00| 3750.00000 7500.00 | 3540.00000 7080.00
INTAKE, SW-513 | | |
0160 2502-8212208 435.000 LF | 12.50000 5437.50| 13.75000 5981.25| 30.60000 13311.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 77-0187-630 Primary County: POLK
Letting Date: 11/20/12 10:00 A.M.
4 ) AB112 5 ) JA250 6 ) CO415

( I ( I (
ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. |CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT |

\
\
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2502-8220197 1.000 EACH | 325.00000 325.00] 350.00000 350.00] 320.00000 320.00
SUBDRAIN OUTLET (RF-19F) | | |
0180 2503-0114230 62.000 LF | 75.00000 4650.00 | 82.50000 5115.00 | 69.00000 4278.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 30 IN. | | |
0190 2503-0114242 886.000 LF | 92.50000 81955.00 | 102.00000 90372.00| 97.25000 86163.50
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 42 IN. | | |
0200 2503-0114248 8.000 LF | 155.00000 1240.00 | 170.00000 1360.00 | 165.00000 1320.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 48 IN. | | |
0210 2503-0114254 22.000 LF | 145.00000 3190.00] 155.00000 3410.00]| 170.00000 3740.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 54 IN. | \ \
0220 2503-0200036 66.000 LF | 15.50000 1023.00| 17.00000 1122.00| 35.00000 2310.00
REMOVE STORM SEWER PIPE LESS THAN OR | \
EQUAL TO 36 IN. | | |
0230 2507-3250005 25.000 SY | 5.00000 125.00] 5.50000 137.50] 3.20000 80.00
ENGINEERING FABRIC | | |
0240 2507-6800042 477.000 TON | 45.75000 21822.75] 50.00000 23850.00| 44.90000 21417.30
REVETMENT, CLASS D | | |
0250 2510-6745850 5.000 SY | 68.50000 342.50] 75.00000 375.00] 21.75000 108.75
REMOVAL OF PAVEMENT \ \ \
0260 2511-0301800 5.000 SY | 150.00000 750.00| 100.00000 500.00| 103.00000 515.00
RECREATIONAL TRAIL, HOT MIX ASPHALT, 8 | \
IN. | | |
0270 2511-0302600 17033.800 SY | 28.95000 493128.51 25.50000 434361.90] 25.00000 425845.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0280 2511-0302800 1402.100 SY | 37.50000 52578.75] 62.00000 86930.20| 32.25000 45217.73
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | I
0290 2511-0310100 164.500 STA | 118.75000 19534.38] 125.00000 20562.50]| 270.00000 44415.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0300 2511-7528101 254.700 SF | 35.50000 9041.85] 30.00000 7641.00 | 64.65000 16466.36
| | |

DETECTABLE WARNINGS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 8
Bid Order: 102 Contract ID: 77-0187-630 Primary County: POLK
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) AB112 | ( 5 ) JA250 | ( 6 ) CO415
|ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. |CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0310 2518-6910000 9.000 EACH | 100.00000 900.00| 110.00000 990.00| 77.25000 695.25
SAFETY CLOSURE | |
0320 2519-1002072 3212.000 LF | 11.25000 36135.00] 12.50000 40150.00] 11.60000 37259.20
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0330 2519-4200140 1883.000 LF | 2.00000 3766.00| 2.25000 4236.75] 2.05000 3860.15
REMOVAL OF FENCE, FIELD | | |
0340 2524-6765010 3.000 EACH | 150.00000 450.00] 140.00000 420.00] 128.75000 386.25
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0350 2527-9263109 14.900 sSTA | 80.00000 1192.00]| 110.00000 1639.00| 103.00000 1534.70
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0360 2527-9263180 0.500 STA | 250.00000 125.00] 220.00000 110.00] 205.00000 102.50
PAVEMENT MARKINGS REMOVED | | |
0370 2528-8445110 LUMP | 6700.00000 6700.00| 8250.00000 8250.00 | 6820.00000 6820.00
TRAFFIC CONTROL | | |
0380 2528-8445113 5.000 EACH | 325.00000 1625.00| 325.00000 1625.00| 325.00000 1625.00
FLAGGERS | | |
0390 2533-4980005 LUMP | 39750.00000 39750.00| 75000.00000 75000.00]| 87500.00000 87500.00
MOBILIZATION | |
0400 2595-0000100 LUMP | 5000.00000 5000.00| 5500.00000 5500.00 | 8225.00000 8225.00
UPRR INSURANCE PROVISIONS | | |
0410 2599-9999005 1.000 EACH | 3600.00000 3600.00| 4000.00000 4000.00| 2650.00000 2650.00
("EACH' ITEM) 42-78 IN. 70 DEGREE TEE, | | |
METAL | | |
0420 2599-9999005 6.000 EACH | 1650.00000 9900.00| 1800.00000 10800.00| 4060.00000 24360.00
("EACH' ITEM) FIRE HYDRANT RELOCATION | | |
0430 2599-9999005 9.000 EACH | 250.00000 2250.00] 77.00000 693.00] 72.00000 648.00
("EACH' ITEM) PERMANENT TUBULAR MARKERS | | |
0440 2599-9999005 1.000 EACH | 582.00000 582.00| 640.00000 640.00| 595.00000 595.00
("EACH' ITEM) SUBDRAIN CLEANOUT | | |
0450 2599-9999005 3.000 EACH | 350.00000 1050.00| 385.00000 1155.00| 285.00000 855.00
("EACH' ITEM) WATER VALVE ADJUSTMENT | |
0460 2599-9999010 LUMP | 12975.00000 12975.00] 16650.00000 16650.00] 15575.00000 15575.00
('"LUMP SUM' ITEM) SIGNING | | |
0470 2601-2634100 5.000 ACRE | 700.00000 3500.00| 700.00000 3500.00]| 700.00000 3500.00
MULCHING | | |
0480 2601-2636041 5.000 ACRE | 1020.00000 5100.00| 1125.00000 5625.00| 1050.00000 5250.00
SEEDING AND FERTILIZING | | |
0490 2602-0000020 1831.000 LF | 1.75000 3204.25] 1.95000 3570.45] 1.80000 3295.80
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 9
Bid Order: 102 Contract ID: 77-0187-630 Primary County: POLK
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) AB112 | ( 5 ) JA250 | ( 6 ) C0415
| ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. |CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0500 2602-0000030 670.000 LF | 1.90000 1273.00] 2.10000 1407.00| 2.00000 1340.00
SILT FENCE FOR DITCH CHECKS | | \
0510 2602-0000071 200.000 LF | 0.10000 20.00| 0.12000 24.00| 0.10000 20.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0520 2602-0000101 1000.000 LF | 0.50000 500.00| 0.55000 550.00]| 0.50000 500.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0530 2602-0000306 3070.000 LF | 1.90000 5833.00] 2.00000 6140.00] 2.00000 6140.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | \ \
SECTION TOTALS | S 1,018,932.14] S 1,068,361.55] S 1,087,167.84
—————————————————————————————————————————— o
CONTRACT TOTALS | S 1,018,932.14] S 1,068,361.55] S 1,087,167.84

COST PLUS TIME TOTALS | $ 1,032,932.14| $ 1,075,361.55 | $ 1,094,167.84




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 103 1
Bid Order: 103 Contract ID: 96-C096-099 Primary County: WINNESHIEK
Letting Date: 121120 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to CROELL AND SUBSIDIARY
Contract Period: 65 WORK DAYS Late Start Date: 06/03/13

Project: STP-S-C096(99)--5E-96
Work Type: PCC PAVEMENT - REPLACE
County: WINNESHIEK Prj Awd Amt: $1,445,286.97
Route: Vo4
Location: FROM THE JUNCTION WITH Bl6 JUST EAST OF
PROTOVIN SOUTH 3.3 MILES TO THE JUNCTION
WITH 345TH AVE.

CROELL AND SUBSIDIARY

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 CR334 CROELL AND SUBSIDIARY $ 1,445,286.97 100.00 %
2 WIO040 WICKS CONSTRUCTION, INC. $ 1,60667,162.70 115.35 %
3 FL120 FLYNN COMPANY, INC. $ 1,671,044.33 115.62 %
4 CE099 CEDAR VALLEY CORP., LILC. $ 1,767,519.39 122.29 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 96-C096-099 Primary County: WINNESHIEK
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) WIO040 | ( 3 ) FL120
| CROELL AND SUBSIDIARY |[WICKS CONSTRUCTION, INC. | FLYNN COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 290.000 CY | 10.00000 2900.00]| 8.00000 2320.00]| 8.00000 2320.00
EMBANKMENT-IN-PLACE | | |
0020 2107-0425020 180.000 CY | 10.00000 1800.00 ] 6.00000 1080.00] 6.00000 1080.00
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0030 2115-0100200 7129.000 CY | 1.00000 7129.00| 1.50000 10693.50| 1.50000 10693.50
MODIFIED SUBBASE, PLACE ONLY | | \
0040 2121-7425020 5075.000 TON | 9.05000 45928.75| 10.60000 53795.00 | 10.05000 51003.75
GRANULAR SHOULDERS, TYPE B | | I
0050 2213-7100400 7.000 EACH | 25.00000 175.00]| 200.00000 1400.00| 200.00000 1400.00
RELOCATION OF MAIL BOXES | | |
0060 2214-5145150 551.000 SY | 10.00000 5510.00 | 0.50000 275.50| 7.00000 3857.00
PAVEMENT SCARIFICATION | | |
0070 2214-7450050 348.120 STA | 10.00000 3481.20]| 60.00000 20887.20]| 20.00000 6962.40
BLADING AND SHAPING SHOULDER MATERIAL | | |
0080 2301-1033080 43756.000 SY | 22.37000 978821.72| 25.45000 1113590.20] 24.58000 1075522.48
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 8 IN. | | |
0090 2301-6911722 LUMP | 3000.00000 3000.00| 500.00000 500.00 | 500.00000 500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0100 2301-7000110 39000.000 EACH | 1.00000 39000.00]| 1.00000 39000.00]| 1.00000 39000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
0110 2301-9091000 2.000 EACH | 300.00000 600.00| 150.00000 300.00]| 150.00000 300.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0120 2312-8260051 9970.000 TON | 8.05000 80258.50| 9.60000 95712.00 ]| 9.15000 91225.50
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0130 2315-8275025 248.000 TON | 10.55000 2616.40| 9.60000 2380.80| 10.15000 2517.20
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0140 2316-0000110 33000.000 EACH | 1.00000 33000.00] 1.00000 33000.00] 1.00000 33000.00
| | \
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 96-C096-099 Primary County: WINNESHIEK
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) WIO4O0 | ( 3 ) FL120
| CROELL AND SUBSIDIARY |[WICKS CONSTRUCTION, INC. | FLYNN COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2401-6745650 LUMP | 4540.00000 4540.00| 4000.00000 4000.00| 4000.00000 4000.00
REMOVAL OF EXISTING STRUCTURES | | |
0160 2402-0425031 304.000 TON | 10.00000 3040.00] 15.00000 4560.00| 15.00000 4560.00
GRANULAR BACKFILL | | |
0170 2402-2723100 776.000 CY | 10.00000 7760.00| 8.25000 6402.00| 6.00000 4656.00
EXCAVATION, CLASS 23, FOR ROADWAY PIPE | | |
CULVERT | | |
0180 2402-2725005 120.000 TON | 12.00000 1440.00| 15.00000 1800.00| 15.00000 1800.00
FOUNDATION TREATMENT MATERIAL | | |
0190 2403-0100020 99.590 CY | 310.00000 30872.90| 395.00000 39338.05] 395.00000 39338.05
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0200 2404-7775005 15929.000 LB | 0.92000 14654.68| 0.95000 15132.55] 0.95000 15132.55
REINFORCING STEEL, EPOXY COATED | | |
0210 2416-0100024 2.000 EACH | 500.00000 1000.00| 850.00000 1700.00| 850.00000 1700.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0220 2416-0100036 2.000 EACH | 750.00000 1500.00| 1020.00000 2040.00| 1020.00000 2040.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0230 2416-0100042 2.000 EACH | 850.00000 1700.00| 1200.00000 2400.00| 1200.00000 2400.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0240 2416-0102242 2.000 EACH | 1100.00000 2200.00| 1350.00000 2700.00| 1350.00000 2700.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 42 IN. | | |
0250 2416-1180024 48.000 LF | 40.00000 1920.00| 72.00000 3456.00] 72.00000 3456.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0260 2416-1180036 8.000 LF | 62.50000 500.00] 142.00000 1136.00| 142.00000 1136.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0280 2416-1200242 44.000 LF \ 100.00000 4400.00| 122.00000 5368.00] 122.00000 5368.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 42 IN. | \ \
0290 2417-1040018 60.000 LF | 20.00000 1200.00| 32.00000 1920.00| 32.00000 1920.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | \
18 IN. DIA. | | |
0300 2510-6750501 42772.000 SY | 1.66000 71001.52] 2.80000 119761.60| 2.80000 119761.60
REMOVAL AND CRUSHING OF PAVEMENT | | |
0310 2515-2475006 87.000 sSY | 40.00000 3480.00| 35.00000 3045.00| 45.00000 3915.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0320 2515-6745600 87.000 sSY | 10.00000 870.00] 6.00000 522.00] 6.00000 522.00
\ \ \

REMOVAL OF PAVED DRIVEWAY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 96-C096-099 Primary County: WINNESHIEK
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) WIO4O0 | ( 3 ) FL120
| CROELL AND SUBSIDIARY |[WICKS CONSTRUCTION, INC. |FLYNN COMPANY, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2518-6910000 15.000 EACH | 100.00000 1500.00| 100.00000 1500.00| 100.00000 1500.00
SAFETY CLOSURE | | |
0340 2526-8285000 LUMP | 7500.00000 7500.00 | 7500.00000 7500.00 | 6500.00000 6500.00
CONSTRUCTION SURVEY | | |
0350 2527-9263117 490.780 STA | 35.00000 17177.30] 35.00000 17177.30] 35.00000 17177.30
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0360 2528-8445110 LUMP | 3900.00000 3900.00| 3900.00000 3900.00| 3900.00000 3900.00
TRAFFIC CONTROL | | |
0370 2533-4980005 LUMP | 57000.00000 57000.00| 45000.00000 45000.00| 107200.00000 107200.00
MOBILIZATION | | |
0380 2601-2634100 0.300 ACRE | 700.00000 210.00] 700.00000 210.00]| 700.00000 210.00
MULCHING | | |
0390 2601-2636043 0.300 ACRE | 3000.00000 900.00| 5000.00000 1500.00| 1500.00000 450.00
SEEDING AND FERTILIZING (RURAL) | |
0400 2602-0000020 80.000 LF | 10.00000 800.00] 2.00000 160.00] 4.00000 320.00
SILT FENCE | | |
SECTION TOTALS | S 1,445,286.97] S 1,667,162.70] S 1,671,044.33
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 1,445,286.97] S 1,667,162.70] S 1,671,044.33




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 96-C096-099 Primary County: WINNESHIEK
Letting Date: 11/20/12 10:00 A.M.
4 ) CE099 ( ) ( )

(
CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2625000 290.000 CY | 8.00000 2320.00]| |
EMBANKMENT-IN-PLACE | I I
0020 2107-0425020 180.000 CY | 6.00000 1080.00| |
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0030 2115-0100200 7129.000 CY | 1.50000 10693.50] |
MODIFIED SUBBASE, PLACE ONLY | I I
0040 2121-7425020 5075.000 TON | 11.79000 59834.25| |
GRANULAR SHOULDERS, TYPE B | | |
0050 2213-7100400 7.000 EACH | 200.00000 1400.00| |
RELOCATION OF MAIL BOXES | | |
0060 2214-5145150 551.000 SY | 0.50000 275.50| |
PAVEMENT SCARIFICATION | | |
0070 2214-7450050 348.120 STA | 60.00000 20887.20] I
BLADING AND SHAPING SHOULDER MATERIAL | | |
0080 2301-1033080 43756.000 SY | 24.28000 1062395.68| I
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. I I I
0090 2301-6911722 LUMP | 2200.00000 2200.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT | | I
SAMPLES | | |
0100 2301-7000110 39000.000 EACH | 1.00000 39000.00| |
PAYMENT ADJUSTMENT I I I
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | I
0110 2301-9091000 2.000 EACH | 50.00000 100.00] |
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0120 2312-8260051 9970.000 TON | 10.29000 102591.30] |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | I
0130 2315-8275025 248.000 TON | 11.79000 2923.92] |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE I I I
0140 2316-0000110 33000.000 EACH | 1.00000 33000.00] |
| I I
| | |
| | |



Bid Order: 103

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 96-C096-099

Primary Co

Run Date: 12/19/12
Page: 103 6

unty: WINNESHIEK

Letting Date: 11/20/12 10:00 A.M.
\ 4 ) CE099 | ( ) | ( )
| CEDAR VALLEY CORP., LLC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0150 2401-6745650 LUMP | 4000.00000 4000.00] |
REMOVAL OF EXISTING STRUCTURES | | |
0160 2402-0425031 304.000 TON | 15.00000 4560.00 | |
GRANULAR BACKFILL | | |
0170 2402-2723100 776.000 CY | 6.00000 4656.00] |
EXCAVATION, CLASS 23, FOR ROADWAY PIPE | |
CULVERT | | |
0180 2402-2725005 120.000 TON | 23.00000 2760.00] |
FOUNDATION TREATMENT MATERIAL | | |
0190 2403-0100020 99.590 CY | 394.00000 39238.406| |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0200 2404-7775005 15929.000 LB | 1.04000 16566.16| |
REINFORCING STEEL, EPOXY COATED | \ \
0210 2416-0100024 2.000 EACH | 850.00000 1700.00] |
APRONS, CONCRETE, 24 IN. DIA. | | \
0220 2416-0100036 2.000 EACH | 1020.00000 2040.00] |
APRONS, CONCRETE, 36 IN. DIA. | | |
0230 2416-0100042 2.000 EACH | 1200.00000 2400.00] |
APRONS, CONCRETE, 42 IN. DIA. | | |
0240 2416-0102242 2.000 EACH | 1350.00000 2700.00] |
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 42 IN. | | |
0250 2416-1180024 48.000 LF | 72.00000 3456.00] |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. \ \ \
0260 2416-1180036 8.000 LF | 142.00000 1136.00] |
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | |
DIA. | | |
0280 2416-1200242 44,000 LF | 122.00000 5368.00] |
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 42 IN. | | |
0290 2417-1040018 60.000 LF | 32.00000 1920.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0300 2510-6750501 42772.000 SY | 2.84000 121472.48| |
REMOVAL AND CRUSHING OF PAVEMENT | | |
0310 2515-2475006 87.000 SY | 75.00000 6525.00 | |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0320 2515-6745600 87.000 SY | 8.00000 696.00 | |
| | |

REMOVAL OF PAVED DRIVEWAY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 7
Bid Order: 103 Contract ID: 96-C096-099 Primary County: WINNESHIEK
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) CE099 | ( ) | ( )
| CEDAR VALLEY CORP., LLC. \ \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0330 2518-6910000 15.000 EACH | 50.00000 750.00| |
SAFETY CLOSURE | |
0340 2526-8285000 LUMP | 8500.00000 8500.00 | |
CONSTRUCTION SURVEY | | |
0350 2527-9263117 490.780 STA | 27.23000 13363.94| |
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0360 2528-8445110 LUMP | 10500.00000 10500.00 | \
TRAFFIC CONTROL | |
0370 2533-4980005 LUMP | 172600.00000 172600.00] |
MOBILIZATION \ \ \
0380 2601-2634100 0.300 ACRE | 700.00000 210.00| |
MULCHING | \ \
0390 2601-2636043 0.300 ACRE | 3000.00000 900.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0400 2602-0000020 80.000 LF | 10.00000 800.00] |
SILT FENCE | | |
SECTION TOTALS | $ 1,767,519.39] $ \ $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 1,767,519.39] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 151 1
Bid Order: 151 Contract ID: 16-C016-083 Primary County: CEDAR
Letting Date: 121120 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to MANATT'S, INC.
Contract Period: 50 WORK DAYS Late Start Date: 07/08/13

Project: STP-S-C016(83)--5E-16
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: CEDAR Prj Awd Amt: $1,126,896.92
Route: Y24
Location: FROM LOWDEN CITY LIMITS TO 122ND STREET

MANATT'S, INC.

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 1,126,896.92 100.00 %
2 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $ 1,165,274.22 103.40 %
3 PE140 PELLING, L.L. CO., INC. $ 1,194,453.88 105.99 %
4 DE559 DETERMANN ASPHALT, L.L.C. $ 1,239,962.84 110.03 %
5 ILO8O ILLOWA INVESTMENT, INC. $ 1,309,422.93 116.19 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

SURFACING, DRIVEWAY, CLASS A CRUSHED

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 16-C016-083 Primary County: CEDAR
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) MA812 | ( 3 ) PE140
|MANATT'S, INC. IMATHY CONST. D/B/A RIVER CIT |PELLING, L.L. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 839.000 CY | 14.85000 12459.15| 18.35000 15395.65] 14.85000 12459.15
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-2713070 182.271 CY | 25.00000 4556.78 18.30000 3335.56]| 25.00000 4556.78
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0030 2121-7425020 9550.000 TON | 12.90000 123195.00]| 12.50000 119375.00]| 11.75000 112212.50
GRANULAR SHOULDERS, TYPE B | | |
0040 2212-0475095 3.291 MILE | 300.00000 987.30] 175.00000 575.93] 1200.00000 3949.20
CLEANING AND PREPARATION OF BASE | | |
0050 2213-2713300 160.998 CY | 25.00000 4024.95] 20.35000 3276.31] 25.00000 4024.95
EXCAVATION, CLASS 13, FOR WIDENING | |
0060 2213-8200000 305.000 TON | 32.00000 9760.00| 60.32000 18397.60| 51.00000 15555.00
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0070 2214-5145150 6302.500 SY | 2.40000 15126.00] 2.77000 17457.93| 2.85000 17962.13
PAVEMENT SCARIFICATION | | |
0080 2303-0001000 990.000 TON | 22.10000 21879.00| 42.14000 41718.60| 43.00000 42570.00
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0090 2303-0032500 4280.000 TON | 21.00000 89880.00| 27.77000 118855.60| 29.25000 125190.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0100 2303-0033504 4255.000 TON | 21.00000 89355.00| 27.70000 117863.50]| 29.25000 124458.75
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0110 2303-0246428 589.800 TON | 670.00000 395166.00] 665.00000 392217.00] 668.00000 393986.40
ASPHALT BINDER, PG 64-28 | | |
0120 2303-6911000 LUMP | 4050.00000 4050.00| 1175.00000 1175.00| 515.00000 515.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0130 2303-7000610 4762.500 EACH | 1.00000 4762.50] 1.00000 4762.50] 1.00000 4762.50
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0140 2303-7000620 4762.500 EACH | 1.00000 4762.50] 1.00000 4762.50] 1.00000 4762.50
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0150 2315-8275025 465.000 TON | 12.90000 5998.50| 12.50000 5812.50] 16.00000 7440.00
| \ \
| | |

STONE



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 16-C016-083 Primary County: CEDAR
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) MA812 | ( 3 ) PEl40
|MANATT'S, INC. IMATHY CONST. D/B/A RIVER CIT |PELLING, L.L. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2316-0000120 11681.940 EACH | 1.00000 11681.94| 1.00000 11681.94| 1.00000 11681.94
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0170 2318-1001100 42610.000 SY | 1.61000 68602.10] 1.88000 80106.80| 1.61000 68602.10
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0180 2318-1001220 140.610 TON | 635.00000 89287.35| 653.00000 91818.33] 635.00000 89287.35
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0190 2417-0330024 2.000 EACH | 700.00000 1400.00| 562.10000 1124.20| 700.00000 1400.00
APRONS, SAFETY SLOPE, 24 IN. DIA. | | |
0200 2417-0330030 1.000 EACH | 2000.00000 2000.00| 1751.65000 1751.65]| 2000.00000 2000.00
APRONS, SAFETY SLOPE, 30 IN. DIA. | | |
0210 2417-0330036 1.000 EACH | 2500.00000 2500.00| 2324.30000 2324.30] 2500.00000 2500.00
APRONS, SAFETY SLOPE, 36 IN. DIA. | | |
0220 2417-1040024 146.000 LF | 28.00000 4088.00| 26.35000 3847.10] 28.00000 4088.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0230 2417-1040030 62.000 LF | 35.00000 2170.00] 32.15000 1993.30]| 35.00000 2170.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. \ \ \
0240 2417-1040036 82.000 LF | 45.00000 3690.00| 34.95000 2865.90| 45.00000 3690.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
36 IN. DIA. | | |
0250 2505-4008120 375.000 LF | 6.00000 2250.00] 6.00000 2250.00] 6.00000 2250.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0260 2505-4008300 318.750 LF | 40.00000 12750.00] 40.00000 12750.00] 40.00000 12750.00
STEEL BEAM GUARDRATL | | |
0270 2505-4008400 4.000 EACH | 1750.00000 7000.00 | 1750.00000 7000.00 | 1750.00000 7000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0280 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 2000.00000 8000.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0290 2507-6800061 50.000 TON | 35.00000 1750.00| 37.05000 1852.50] 35.00000 1750.00
REVETMENT, CLASS E | | |
0300 2510-6745850 64.560 SY | 20.00000 1291.20]| 4.50000 290.52| 23.00000 1484.88
REMOVAL OF PAVEMENT | | |
0310 2527-9263109 1672.500 STA | 7.94000 13279.65| 9.00000 15052.50| 8.70000 14550.75
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 4
Bid Order: 151 Contract ID: 16-C016-083 Primary County: CEDAR
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) MA812 | ( 3 ) PEl40
|MANATT'S, INC. IMATHY CONST. D/B/A RIVER CIT |PELLING, L.L. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2528-8445110 LUMP | 5900.00000 5900.00| 2400.00000 2400.00] 14000.00000 14000.00
TRAFFIC CONTROL | | |
0330 2528-8445113 82.000 EACH | 325.00000 26650.00 | 325.00000 26650.00 | 325.00000 26650.00
FLAGGERS | | |
0340 2528-8445115 20.000 EACH | 490.00000 9800.00| 490.00000 9800.00| 490.00000 9800.00
PILOT CARS | | |
0350 2533-4980005 LUMP | 66250.00000 66250.00| 16140.00000 16140.00| 35800.00000 35800.00
MOBILIZATION | | |
0360 2602-0000020 158.000 LF | 3.00000 474.00]| 3.00000 474.00| 3.00000 474.00
SILT FENCE | | |
0370 2602-0000030 40.000 LF | 3.00000 120.00] 3.00000 120.00] 3.00000 120.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | S 1,126,896.92] S 1,165,274.22] S 1,194,453.88
—————————————————————————————————————————— ittt it ettt L TP
| | |

CONTRACT TOTALS $ 1,126,896.92 $ 1,165,274.22 $ 1,194,453.88




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 5
Bid Order: 151 Contract ID: 16-C016-083 Primary County: CEDAR
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) DE559 | ( 5 ) ILO8O | ( )
| DETERMANN ASPHALT PAVING, L. |ILLOWA INVESTMENT, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 839.000 CY | 16.50000 13843.50] 14.85000 12459.15|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-2713070 182.271 CY | 26.00000 4739.05] 25.00000 4556.78|
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0030 2121-7425020 9550.000 TON | 13.00000 124150.00| 12.75000 121762.50]|
GRANULAR SHOULDERS, TYPE B | | |
0040 2212-0475095 3.291 MILE | 1750.00000 5759.25] 250.00000 822.75|
CLEANING AND PREPARATION OF BASE | | |
0050 2213-2713300 160.998 CY | 26.00000 4185.95] 25.00000 4024.95]
EXCAVATION, CLASS 13, FOR WIDENING | | |
0060 2213-8200000 305.000 TON | 57.50000 17537.50] 88.79000 27080.95|
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0070 2214-5145150 6302.500 SY | 3.25000 20483.13| 3.86000 24327.65|
PAVEMENT SCARIFICATION | | |
0080 2303-0001000 990.000 TON | 47.50000 47025.00] 69.65000 68953.50|
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | \
0090 2303-0032500 4280.000 TON | 28.50000 121980.00| 34.75000 148730.00|
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0100 2303-0033504 4255.000 TON | 28.50000 121267.50| 34.75000 147861.25|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | \
0110 2303-0246428 589.800 TON | 690.00000 406962.00| 671.00000 395755.80]
ASPHALT BINDER, PG 64-28 | | \
0120 2303-6911000 LUMP | 2250.00000 2250.00] 5500.00000 5500.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0130 2303-7000610 4762.500 EACH | 1.00000 4762.50] 1.00000 4762.50]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0140 2303-7000620 4762.500 EACH | 1.00000 4762.50] 1.00000 4762.50]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0150 2315-8275025 465.000 TON | 13.00000 6045.00 | 12.75000 5928.75]
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 6
Bid Order: 151 Contract ID: 16-C016-083 Primary County: CEDAR
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) DE559 | ( 5 ) ILO8O | ( )
| DETERMANN ASPHALT PAVING, L. |ILLOWA INVESTMENT, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2316-0000120 11681.940 EACH | 1.00000 11681.94| 1.00000 11681.94|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0170 2318-1001100 42610.000 SY | 1.64000 69880.40| 1.61000 68602.10|
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0180 2318-1001220 140.610 TON | 637.00000 89568.57| 635.00000 89287.35|
ASPHALT STABILIZING AGENT (FOAMED | |
ASPHALT) | | |
0190 2417-0330024 2.000 EACH | 707.00000 1414.00| 700.00000 1400.00|
APRONS, SAFETY SLOPE, 24 IN. DIA. | | |
0200 2417-0330030 1.000 EACH | 2020.00000 2020.00| 2000.00000 2000.00|
APRONS, SAFETY SLOPE, 30 IN. DIA. | |
0210 2417-0330036 1.000 EACH | 2525.00000 2525.00| 2500.00000 2500.00|
APRONS, SAFETY SLOPE, 36 IN. DIA. | | |
0220 2417-1040024 146.000 LF | 28.28000 4128.88]| 28.00000 4088.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0230 2417-1040030 62.000 LF | 35.35000 2191.70] 35.00000 2170.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. \ \ \
0240 2417-1040036 82.000 LF | 45.45000 3726.90| 45.00000 3690.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
36 IN. DIA. | | |
0250 2505-4008120 375.000 LF | 6.25000 2343.75] 6.00000 2250.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0260 2505-4008300 318.750 LF | 40.40000 12877.50] 40.00000 12750.00]
STEEL BEAM GUARDRATL | | |
0270 2505-4008400 4.000 EACH | 1767.50000 7070.00 | 1750.00000 7000.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0280 2505-4021700 4.000 EACH | 2020.00000 8080.00| 2000.00000 8000.00 |
STEEL BEAM GUARDRAIL END TERMINAL | |
0290 2507-6800061 50.000 TON | 36.00000 1800.00| 68.00000 3400.00]
REVETMENT, CLASS E | | \
0300 2510-6745850 64.560 SY | 34.50000 2227.32] 35.16000 2269.93|
REMOVAL OF PAVEMENT | | |
0310 2527-9263109 1672.500 STA | 8.00000 13380.00] 8.67000 14500.58]|
| | |
| | \

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 12/19/12
Page: 151 7

Bid Order: 151 Contract ID: 16-C016-083 Primary County: CEDAR
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) DE559 | ( 5 ) ILO8O | ( )
| DETERMANN ASPHALT PAVING, | ILLOWA INVESTMENT, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0320 2528-8445110 LUMP | 8750.00000 8750.00 | 3500.00000 3500.00]
TRAFFIC CONTROL | | |
0330 2528-8445113 82.000 EACH | 325.00000 26650.00 | 325.00000 26650.00 |
FLAGGERS | | |
0340 2528-8445115 20.000 EACH | 490.00000 9800.00| 490.00000 9800.00 |
PILOT CARS | | |
0350 2533-4980005 LUMP | 53500.00000 53500.00] 56000.00000 56000.00 |
MOBILIZATION | | |
0360 2602-0000020 158.000 LF | 3.00000 474.00]| 3.00000 474.00]|
SILT FENCE | | |
0370 2602-0000030 40.000 LF | 3.00000 120.00] 3.00000 120.00]
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS \ $ 1,239,962.84| $ 1,309,422.93| $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS \ $ 1,239,962.84| $ 1,309,422.93| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 153 1
Bid Order: 153 Contract ID: 34-2189-119 Primary County: FLOYD
Letting Date: 121120 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MATHY CONSTRUCTION CO.
Contract Period: 100 WORK DAYS Late Start Date: 05/13/13

Project: STP-218-9(119)--2C-34
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: FLOYD Prj Awd Amt: $4,193,735.68
Route: U.S. 218
Location: FROM CN R.R. CROSSING N. OF FLOYD N. TO 0.7
MILE S. OF E. JCT. IA. 9

MATHY CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA810 MATHY CONSTRUCTION CO. $ 4,193,735.68 100.00 %
2 HEQ020 HEARTLAND ASPHALT, INC. $ 4,308,189.82 102.72 %
3 MA225 MANATT'S, INC. $ 4,604,040.49 109.78 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 34-2189-119 Primary County: FLOYD
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 | ( 3 ) MA225
IMATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC. |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.600 ACRE | 4000.00000 2400.00 | 4000.00000 2400.00]| 8500.00000 5100.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 137.000 TON | 25.00000 3425.00| 29.00000 3973.00| 22.75000 3116.75
SPECIAL BACKFILL | |
0030 2102-2710070 674.000 CY | 10.00000 6740.00| 10.00000 6740.00| 20.00000 13480.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2713070 3781.000 CY | 8.39000 31722.59| 11.24000 42498.44 | 19.03000 71952.43
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0050 2105-8425015 400.000 CY | 6.00000 2400.00 | 6.00000 2400.00]| 24.00000 9600.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0060 2121-7425020 5699.000 TON | 14.47000 82464 .53 15.75000 89759.25| 15.60000 88904.40
GRANULAR SHOULDERS, TYPE B | | \
0070 2122-5500060 435.000 SY | 26.38000 11475.30]| 39.75000 17291.25| 30.59000 13306.65
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
6 IN. | | |
0080 2212-0475095 9.100 MILE | 250.00000 2275.00 | 100.00000 910.00] 300.00000 2730.00
CLEANING AND PREPARATION OF BASE | | |
0090 2212-5070310 2029.000 SY | 84.00000 170436.00 | 84.00000 170436.00 | 97.00000 196813.00
PATCHES, FULL-DEPTH REPAIR \ | \
0100 2212-5070330 134.000 EACH | 80.00000 10720.00| 80.00000 10720.00| 80.00000 10720.00
PATCHES BY COUNT (REPAIR) | \ \
0110 2214-5145150 735.000 SY | 16.18000 11892.30]| 8.70000 6394.50] 9.94000 7305.90
PAVEMENT SCARIFICATION | \ |
0120 2303-0041750 9156.000 TON | 27.25000 249501.00] 29.60000 271017.60] 25.50000 233478.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0130 2303-0042500 16096.000 TON | 23.05000 371012.80] 29.35000 472417.60 | 28.00000 450688.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0140 2303-0043504 16551.000 TON | 23.55000 389776.05] 31.15000 515563.65]| 28.00000 463428.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0150 2303-0245828 2509.000 TON | 567.00000 1422603.00| 482.00000 1209338.00| 580.00000 1455220.00
ASPHALT BINDER, PG 58-28 | | |
0160 2303-6911000 LUMP | 2000.00000 2000.00| 2400.00000 2400.00| 7050.00000 7050.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0170 2318-1001100 149227.000 SY | 1.70000 253685.90 | 1.66000 247716.82| 1.69000 252193.63
| | |

COLD IN-PLACE RECYCLED ASPHALT PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

REMOVE AND REINSTALL RIGID PIPE CULVERT

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 3
Bid Order: 153 Contract ID: 34-2189-119 Primary County: FLOYD
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 | ( 3 ) MA225
|[MATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ittt
0180 2318-1001220 655.000 TON | 640.00000 419200.00] 639.50000 418872.50] 634.00000 415270.00
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0190 2401-6745650 LUMP | 25000.00000 25000.00| 25000.00000 25000.00| 18500.00000 18500.00
REMOVAL OF EXISTING STRUCTURES | | |
0200 2402-0425040 247.000 CY | 35.00000 8645.00 | 35.00000 8645.00 | 33.00000 8151.00
FLOODED BACKFILL | | |
0210 2402-2720100 15.000 cCY | 10.00000 150.00] 10.00000 150.00] 20.00000 300.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0220 2416-0100024 6.000 EACH | 400.00000 2400.00| 400.00000 2400.00| 575.00000 3450.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0230 2416-0100030 4.000 EACH | 490.00000 1960.00| 490.00000 1960.00| 700.00000 2800.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0240 2416-0100042 3.000 EACH | 780.00000 2340.00] 780.00000 2340.00] 1200.00000 3600.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0250 2416-0100054 1.000 EACH | 1600.00000 1600.00| 1600.00000 1600.00| 2000.00000 2000.00
APRONS, CONCRETE, 54 IN. DIA. | | |
0260 2416-0101136 6.000 EACH | 30.00000 180.00] 30.00000 180.00] 800.00000 4800.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | |
0270 2416-0102248 2.000 EACH | 1200.00000 2400.00| 1200.00000 2400.00| 1700.00000 3400.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 48 IN. | | |
0280 2416-1180042 48.000 LF | 85.00000 4080.00| 85.00000 4080.00| 225.00000 10800.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0290 2416-1180054 26.000 LF | 122.00000 3172.00] 122.00000 3172.00] 290.00000 7540.00
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | | |
DIA. | | |
0300 2416-1180060 32.000 LF | 144.00000 4608.00| 144.00000 4608.00| 290.00000 9280.00
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | | |
DIA. | | |
0310 2416-1180072 32.000 LF | 210.00000 6720.00| 210.00000 6720.00| 360.00000 11520.00
CULVERT, CONCRETE ROADWAY PIPE, 72 IN. | | |
DIA. | | |
0320 2416-12002438 24.000 LF | 128.00000 3072.00] 128.00000 3072.00] 290.00000 6960.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 48 IN. | | |
0330 2416-1541036 36.000 LF | 33.00000 1188.00] 33.00000 1188.00] 75.00000 2700.00
| | |
| | |

LESS THAN OR EQUAL TO 36 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 4
Bid Order: 153 Contract ID: 34-2189-119 Primary County: FLOYD
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 | ( 3 ) MA225
|IMATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC. |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2417-0225015 18.000 EACH | 120.00000 2160.00]| 120.00000 2160.00| 180.00000 3240.00
APRONS, METAL, 15 IN. DIA | \ \
0350 2417-0225018 46.000 EACH | 125.00000 5750.00 | 125.00000 5750.00 | 220.00000 10120.00
APRONS, METAL, 18 IN. DIA. | | |
0360 2417-0225024 6.000 EACH | 195.00000 1170.00| 175.00000 1050.00| 290.00000 1740.00
APRONS, METAL, 24 IN. DIA. | | |
0370 2417-0225048 4.000 EACH | 885.00000 3540.00 | 885.00000 3540.00 | 1200.00000 4800.00
APRONS, METAL, 48 IN. DIA. \ \ \
0380 2417-0250028 2.000 EACH | 200.00000 400.00| 200.00000 400.00| 285.00000 570.00
APRONS, METAL, ARCH, 28 IN. X 20 IN. | \
0390 2417-0250035 2.000 EACH | 300.00000 600.00| 300.00000 600.00| 350.00000 700.00
APRONS, METAL, ARCH, 35 IN. X 24 IN. | |
0400 2417-1040018 260.000 LF | 19.00000 4940.00 | 19.00000 4940.00 | 25.00000 6500.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
18 IN. DIA. | | |
0410 2417-1040048 60.000 LF | 70.00000 4200.00 | 70.00000 4200.00 | 65.00000 3900.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
48 IN. DIA. | | |
0420 2417-1060018 12.000 LF | 19.00000 228.00 | 19.00000 228.00| 41.00000 492.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
18 IN. DIA. | | |
0430 2417-1100028 34.000 LF | 34.00000 1156.00 | 34.00000 1156.00 | 36.00000 1224.00
CULVERT, CORRUGATED METAL ARCH ROADWAY | | \
PIPE, 28 IN. X 20 IN. | | |
0440 2417-1100035 42.000 LF | 50.50000 2121.00] 50.50000 2121.00]| 45.00000 1890.00
CULVERT, CORRUGATED METAL ARCH ROADWAY | | |
PIPE, 35 IN. X 24 IN. | | |
0450 2502-8212034 28319.000 LF | 4.49000 127152.31| 4.49000 127152.31| 4.57000 129417.83
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0460 2502-8220196 137.000 EACH | 185.00000 25345.00]| 185.00000 25345.00]| 175.00000 23975.00
SUBDRAIN OUTLET, RF-19E | | \
0470 2505-4008120 738.000 LF | 3.00000 2214.00]| 5.00000 3690.00 | 5.00000 3690.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0480 2505-4008300 275.000 LF | 20.00000 5500.00 | 20.00000 5500.00 | 20.00000 5500.00
STEEL BEAM GUARDRAIL | | |
0490 2505-4021030 2.000 EACH | 2000.00000 4000.00 | 1500.00000 3000.00| 1500.00000 3000.00
STEEL BEAM GUARDRAIL END ANCHOR, THRIE | | |
BEAM \ \ |
0500 2505-4021700 6.000 EACH | 2000.00000 12000.00] 2000.00000 12000.00] 2000.00000 12000.00
| \ \

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 5
Bid Order: 153 Contract ID: 34-2189-119 Primary County: FLOYD
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HEO020 | ( 3 ) MA225
IMATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC. |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et ettt e e P e
0510 2505-4502100 8.000 EACH | 500.00000 4000.00] 600.00000 4800.00| 600.00000 4800.00
STEEL BEAM GUARDRAIL, POST ADAPTER UNIT | | [
BA-210 | | |
0520 2506-4984000 9.000 CY | 200.00000 1800.00| 200.00000 1800.00| 175.00000 1575.00
FLOWABLE MORTAR | | |
0530 2507-3250005 25.000 SY | 3.50000 87.50] 3.50000 87.50] 6.00000 150.00
ENGINEERING FABRIC | | |
0540 2507-6800061 15.000 TON | 40.00000 600.00] 40.00000 600.00] 50.00000 750.00
REVETMENT, CLASS E | | |
0550 2510-6745850 1090.000 SY | 2.00000 2180.00| 7.00000 7630.00 | 10.75000 11717.50
REMOVAL OF PAVEMENT | | |
0560 2520-3350015 1.000 EACH | 2500.00000 2500.00] 5000.00000 5000.00] 4000.00000 4000.00
FIELD OFFICE | | |
0570 2527-9263109 3351.110 STA | 8.15000 27311.55] 8.15000 27311.55] 8.15000 27311.55
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0580 2527-9263131 20.700 STA | 125.00000 2587.50] 125.00000 2587.50] 125.00000 2587.50
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0590 2527-9263138 2.000 EACH | 200.00000 400.00 | 200.00000 400.00| 200.00000 400.00
PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD | | |
WATERBORNE | | \
0600 2527-9263180 19.340 STA | 80.00000 1547.20| 80.00000 1547.20| 80.00000 1547.20
PAVEMENT MARKINGS REMOVED | | \
0610 2527-9270111 1314.610 STA | 15.00000 19719.15| 15.00000 19719.15] 15.00000 19719.15
GROOVES CUT FOR PAVEMENT MARKINGS | | \
0620 2527-9270120 2.000 EACH | 100.00000 200.00| 100.00000 200.00| 100.00000 200.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0630 2528-8400048 1350.000 LF | 12.75000 17212.50| 12.75000 17212.50| 12.75000 17212.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
0640 2528-8400256 6.000 EACH | 3000.00000 18000.00| 3000.00000 18000.00| 3000.00000 18000.00
TEMPORARY TRAFFIC SIGNALS | | |
0650 2528-8445110 LUMP | 25400.00000 25400.00] 29800.00000 29800.00] 33900.00000 33900.00
TRAFFIC CONTROL | |
0660 2528-8445113 120.000 EACH | 325.00000 39000.00| 325.00000 39000.00| 325.00000 39000.00
FLAGGERS | | |
0670 2528-8445115 60.000 EACH | 490.00000 29400.00] 490.00000 29400.00] 490.00000 29400.00
PILOT CARS | | |
0680 2529-2242304 38.000 EACH | 107.00000 4066.00| 107.00000 4066.00| 107.00000 4066.00
| | |

CD JOINT ASSEMBLY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 6
Bid Order: 153 Contract ID: 34-2189-119 Primary County: FLOYD
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 | ( 3 ) MA225
IMATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC. |MANATT'S, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt e et ettt e e P e e

0690 2529-5070110 26.800 SY | 80.00000 2144.00| 80.00000 2144.00 | 80.00000 2144.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |

0700 2529-5070111 933.300 SY | 80.00000 74664.00 | 80.00000 74664.00 | 80.00000 74664.00
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |

0710 2529-5070120 6.000 EACH | 249.00000 1494.00 | 249.00000 1494.00 | 249.00000 1494.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |

0720 2529-8174010 2776.000 SY | 9.00000 24984 .00 | 9.00000 24984.00| 9.00000 24984 .00
SUBBASE (PATCHES) | | I

0730 2529-8174050 76.000 EACH | 200.00000 15200.00 | 200.00000 15200.00 | 200.00000 15200.00
PATCH SUBDRAIN | | |

0740 2529-8201000 6.000 EACH | 600.00000 3600.00 | 600.00000 3600.00 | 600.00000 3600.00
JOINT ASSEMBLY, EF | | |

0750 2533-4980005 LUMP | 43241.00000 43241.00| 98870.00000 98870.00| 137500.00000 137500.00
MOBILIZATION | |

0760 2548-0000100 46.200 STA | 77.50000 3580.50]| 77.50000 3580.50]| 77.50000 3580.50
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |

0770 2548-0000110 50.000 GAL | 36.00000 1800.00 | 10.00000 500.00] 6.50000 325.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | \
RUMBLE STRIPS) | |

0780 2551-0000110 18.000 EACH | 750.00000 13500.00| 750.00000 13500.00| 750.00000 13500.00
TEMP CRASH CUSHION | | |

0790 2555-0000010 LUMP | 1000.00000 1000.00 | 500.00000 500.00| 1000.00000 1000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |

0800 2602-0000020 1075.000 LF | 2.00000 2150.00 | 2.00000 2150.00 | 2.00000 2150.00
SILT FENCE \ | \

0810 2602-0000101 946.000 LF | 1.00000 946.00| 1.00000 946.00| 1.00000 946.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |

0820 2602-0000306 200.000 LF | 4.00000 800.00 | 4.00000 800.00] 4.00000 800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |

0830 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |

0840 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

0841 2105-8425005 200.000 cCY | 30.00000 6000.00] 30.00000 6000.00] 40.00000 8000.00
TOPSOIL, FURNISH AND SPREAD | | |

0842 2518-6910000 4.000 EACH | 100.00000 400.00| 100.00000 400.00| 100.00000 400.00
SAFETY CLOSURE | |

SECTION TOTALS | $ 4,106,735.68] $ 4,221,189.82] $ 4,517,040.49
—————————————————————————————————————————— st et e

SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 7
Bid Order: 153 Contract ID: 34-2189-119 Primary County: FLOYD
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 | ( 3 ) MA225
|[MATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0850 2303-7000610 21000.000 EACH | 1.00000 21000.00| 1.00000 21000.00| 1.00000 21000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0860 2303-7000620 21000.000 EACH | 1.00000 21000.00| 1.00000 21000.00| 1.00000 21000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0870 2317-7000120 45000.000 EACH | 1.00000 45000.00] 1.00000 45000.00] 1.00000 45000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 87,000.00| $ 87,000.00| $ 87,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,193,735.68| $ 4,308,189.82| $ 4,604,040.49




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 154 1
Bid Order: 154 Contract ID: 76-C076-065 Primary County: POCAHONTAS
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MANATT'S, INC.
Contract Period: 30 WORK DAYS Late Start Date: 08/26/13

Project: FM-C076(65)--55-76
Work Type: HMA RESURFACING
County: POCAHONTAS Prj Awd Amt: $1,189,342.09
Route: C-66
Location: IA4 TO N65

1 MA225 MANATT'S, INC. $ 1,189,342.09 100.00 %
2 F0200 FORT DODGE ASPHALT COMPANY, INC. $ 1,202,372.93 101.09 %
3 MAS810 MATHY CONSTRUCTION CO. $ 1,232,993.77 103.67 %
4 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 1,329,421.90 111.77 %
5 KNO036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 1,357,195.63 114.11 %
6 BLO41 BLACKTOP SERVICE CO. & SUBSIDIARY $ 1,419,591.17 119.35 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 76-C076-065 Primary County: POCAHONTAS
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) FO0200 | ( 3 ) MA810
|[MANATT'S, INC. | FORT DODGE ASPHALT CO., INC. |MATHY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2212-0475095 7.021 MILE | 300.00000 2106.30] 250.00000 1755.25]| 250.00000 1755.25
CLEANING AND PREPARATION OF BASE | | |
0020 2212-5070310 598.111 SY | 71.00000 42465.88 | 78.10000 46712.47| 71.00000 42465.88
PATCHES, FULL-DEPTH REPATIR | | |
0030 2212-5070330 51.000 EACH | 15.00000 765.00] 16.50000 841.50] 15.00000 765.00
PATCHES BY COUNT (REPAIR) | | |
0035 2214-5145150 814.889 SY | 9.75000 7945.17| 7.43000 6054.63| 7.50000 6111.67
PAVEMENT SCARIFICATION | | |
0040 2303-0032750 9533.590 TON | 24.50000 233572.96| 26.95000 256930.25] 30.29000 288772.44
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0050 2303-0033500 7225.070 TON | 27.00000 195076.89| 29.04000 209816.03| 30.41000 219714.38
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
0060 2303-0246422 1005.520 TON | 583.00000 586218.16| 585.00000 588229.20| 578.00000 581190.56
ASPHALT BINDER, PG 64-22 | | |
0070 2303-6911000 LUMP | 4500.00000 4500.00| 3200.00000 3200.00| 1500.00000 1500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0080 2303-7000610 8500.000 EACH | 1.00000 8500.00 | 1.00000 8500.00| 1.00000 8500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0090 2303-7000620 8500.000 EACH | 1.00000 8500.00| 1.00000 8500.00| 1.00000 8500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | |
0100 2303-9091010 6.000 EACH | 300.00000 1800.00| 330.00000 1980.00| 300.00000 1800.00
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0110 2527-9263109 1017.025 sSTA | 7.15000 7271.73| 7.26000 7383.60| 7.62000 7749.73
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0120 2528-8445110 LUMP | 7150.00000 7150.00| 4000.00000 4000.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0130 2528-8445113 72.000 EACH | 325.00000 23400.00| 325.00000 23400.00| 325.00000 23400.00
FLAGGERS | | |
0140 2528-8445115 18.000 EACH | 490.00000 8820.00| 490.00000 8820.00| 490.00000 8820.00
\ \ \

PILOT CARS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 3
Bid Order: 154 Contract ID: 76-C076-065 Primary County: POCAHONTAS
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) FO0200 | ( 3 ) MA810
|[MANATT'S, INC. | FORT DODGE ASPHALT CO., INC. |MATHY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt s et it et
0150 2533-4980005 LUMP | 51250.00000 51250.00] 26250.00000 26250.00| 28948.86000 28948.86
MOBILIZATION | | |
SECTION TOTALS | $ 1,189,342.09| $ 1,202,372.93| $ 1,232,993.77
—————————————————————————————————————————— ettt sttt Tttt
|

CONTRACT TOTALS $ 1,189,342.09| $ 1,202,372.93| $ 1,232,993.77




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 4
Bid Order: 154 Contract ID: 76-C076-065 Primary County: POCAHONTAS
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) 0.053 | ( 5 ) KNO36 | ( 6 ) BL041
|OMG MIDWEST D/B/A TRI-STATE |[KNIFE RIVER MIDWEST LLC |BLACKTOP SERVICE CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2212-0475095 7.021 MILE | 500.00000 3510.50] 200.00000 1404.20] 590.00000 4142.39
CLEANING AND PREPARATION OF BASE | | |
0020 2212-5070310 598.111 SY | 75.00000 44858.33| 71.00000 42465.88 | 74.55000 44589.18
PATCHES, FULL-DEPTH REPATIR | | |
0030 2212-5070330 51.000 EACH | 17.00000 867.00| 15.00000 765.00| 15.75000 803.25
PATCHES BY COUNT (REPAIR) | | |
0035 2214-5145150 814.889 SY | 8.50000 6926.56 | 9.96000 8116.29| 10.00000 8148.89
PAVEMENT SCARIFICATION | | |
0040 2303-0032750 9533.590 TON | 31.25000 297924 .69 | 33.38000 318231.23| 41.87000 399171.41
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0050 2303-0033500 7225.070 TON | 31.25000 225783.44 | 32.11000 231997.00| 42.05000 303814.19
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0060 2303-0246422 1005.520 TON | 565.00000 568118.80] 577.59000 580778.30] 575.00000 578174.00
ASPHALT BINDER, PG 64-22 | | |
0070 2303-6911000 LUMP | 8000.00000 8000.00 | 990.00000 990.00] 2500.00000 2500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0080 2303-7000610 8500.000 EACH | 1.00000 8500.00 | 1.00000 8500.00| 1.00000 8500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | \ \
0090 2303-7000620 8500.000 EACH | 1.00000 8500.00| 1.00000 8500.00| 1.00000 8500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0100 2303-9091010 6.000 EACH | 315.00000 1890.00| 275.00000 1650.00| 315.00000 1890.00
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0110 2527-9263109 1017.025 sSTA | 7.20000 7322.58| 7.62000 7749.73| 7.51000 7637.86
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0120 2528-8445110 LUMP | 10000.00000 10000.00] 3000.00000 3000.00| 5500.00000 5500.00
TRAFFIC CONTROL | | \
0130 2528-8445113 72.000 EACH | 325.00000 23400.00] 325.00000 23400.00| 325.00000 23400.00
FLAGGERS | | |
0140 2528-8445115 18.000 EACH | 490.00000 8820.00| 490.00000 8820.00| 490.00000 8820.00
| | |

PILOT CARS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 5
Bid Order: 154 Contract ID: 76-C076-065 Primary County: POCAHONTAS
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) 0.053 | ( 5 ) KNO36 | ( 6 ) BL041
|OMG MIDWEST D/B/A TRI-STATE |[KNIFE RIVER MIDWEST LLC |BLACKTOP SERVICE CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2533-4980005 LUMP | 105000.00000 105000.00] 110828.00000 110828.00| 14000.00000 14000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 1,329,421.90] $ 1,357,195.63]| $ 1,419,591.17
—————————————————————————————————————————— it sttt it
\

CONTRACT TOTALS

$ 1,329,421.90| $ 1,357,195.63]| $ 1,419,591.17




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

201 Contract ID:
121120 10:00 A.M.
CONTRACT SIGNED by

20 WORK DAYS Late Start Date:

55-0092-706

FORT DODGE ASPHALT CO.,
08/26/13

Project:
Work Type:
County:
Route:
Location:

Run Date: 12/19/12
Page: 201 1

Primary County: KOSSUTH
No Established DBE Goal

MP-009-2(706)127--76-55

HMA JOINT & CRACK SEALING

KOSSUTH Prj Awd Amt: $50,760.00
IOWA 9

E. JCT. OF US 169 TO COUNTY ROAD R-20 AND
COUNTY ROAD R-50 TO THE NORTH JCT. OF US 69.

Project: MP-169-2(704)172--76-46
Work Type: HMA JOINT & CRACK SEALING
County: HUMBOLDT Prj Awd Amt: $24,710.60
Route: U.S. 169
Location: IN THE CITY OF HUMBOLDT, FROM WILLOW RIDGE
DRIVE, NORTH TO THE JCT. OF IA 3.
Project: MP-003-2(709)154--76-99
Work Type: HMA JOINT & CRACK SEALING
County: WRIGHT Prj Awd Amt: $21,477.60
Route: IOWA 3
Location: IN THE CITY OF CLARION FROM E. OF 2ND ST. NW
TO E. OF SHERWOOD ST. SE
RANK VENDOR NO./NAME
1 FO200 FORT DODGE ASPHALT COMPANY, INC.
2 MI295 MIDWEST COATINGS COMPANY, INC.
3 MI120 MID-CONTINENT CONTRACTING, INC.
4 IL080 ILLOWA INVESTMENT, INC.
5 DE300 DENCO HIGHWAY CONSTRUCTION CORP.

TOTAL % OVER

BID LOW BID
$ 96,948.20 100.00 %
$ 98,925.00 102.03 %
$ 115,265.00 118.89 %
$ 117,066.00 120.75 %
$ 147,095.49 151.72 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 55-0092-706 Primary County: KOSSUTH
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) FO200 | ( 2 ) MI295 | ( 3 ) MI120
| FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN |MID-CONTINENT CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS HUMBOLDT COUNTY MP-169-2(704)172--76-46
\ \ \
0010 2528-8445110 LUMP | 1000.00000 1000.00| 500.00000 500.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0020 2528-8445113 15.000 EACH | 325.00000 4875.00 | 325.00000 4875.00 | 325.00000 4875.00
FLAGGERS | | |
0030 2528-8445115 5.000 EACH | 490.00000 2450.00| 490.00000 2450.00| 490.00000 2450.00
PILOT CARS | | |
0040 2533-4980005 LUMP | 1000.00000 1000.00| 500.00000 500.00] 3500.00000 3500.00
MOBILIZATION | | |
0050 2541-1004011 3.700 MILE | 1888.00000 6985.60| 2700.00000 9990.00| 3000.00000 11100.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 8400.000 LB | 1.00000 8400.00 | 1.00000 8400.00 | 1.00000 8400.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 24,710.60] $ 26,715.00] $ 32,825.00
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS KOSSUTH COUNTY MP-009-2(706)127--76-55
\ \ \
0070 2528-8445110 LUMP | 1000.00000 1000.00| 250.00000 250.00] 500.00000 500.00
TRAFFIC CONTROL | | |
0080 2528-8445113 30.000 EACH | 325.00000 9750.00| 325.00000 9750.00] 325.00000 9750.00
FLAGGERS | | |
0090 2528-8445115 10.000 EACH | 490.00000 4900.00| 490.00000 4900.00| 490.00000 4900.00
PILOT CARS | | I
0100 2533-4980005 LUMP | 1000.00000 1000.00| 500.00000 500.00] 700.00000 700.00
MOBILIZATION | | |
0110 2541-1004011 10.000 MILE | 1166.00000 11660.00| 1700.00000 17000.00] 2600.00000 26000.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0120 2541-1005001 22450.000 LB | 1.00000 22450.00 | 1.00000 22450.00| 1.00000 22450.00
SEALER MATERIAL (HMA SURFACES) | |
SECTION TOTALS | $ 50,760.00] $ 54,850.00] $ 64,300.00
—————————————————————————————————————————— o
SECTION 0003  ROADWAY ITEMS WRIGHT COUNTY MP-003-2(709)154--76-99
\ \ \
0130 2528-8445110 LUMP | 1000.00000 1000.00| 500.00000 500.00] 500.00000 500.00
TRAFFIC CONTROL | |
0140 2528-8445113 15.000 EACH | 325.00000 4875.00 | 325.00000 4875.00 | 325.00000 4875.00
|

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 3
Bid Order: 201 Contract ID: 55-0092-706 Primary County: KOSSUTH
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) FO200 | ( 2 ) MI295 | ( 3 ) MI120
| FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN |MID-CONTINENT CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2528-8445115 5.000 EACH | 490.00000 2450.00] 490.00000 2450.00] 490.00000 2450.00
PILOT CARS | | |
0160 2533-4980005 LUMP | 500.00000 500.00] 500.00000 500.00] 600.00000 600.00
MOBILIZATION | | |
0170 2541-1004011 1.700 MILE | 5228.00000 8887.60 | 3100.00000 5270.00| 3500.00000 5950.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0180 2541-1005001 3765.000 LB | 1.00000 3765.00| 1.00000 3765.00| 1.00000 3765.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 21,477.60] $ 17,360.00| $ 18,140.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 96,948.20| $ 98,925.00| $ 115,265.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 4
Bid Order: 201 Contract ID: 55-0092-706 Primary County: KOSSUTH
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) ILOS8O | ( 5 ) DE300 | ( )
| ILLOWA INVESTMENT, INC. | DENCO HIGHWAY CONSTRUCTION C |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e it e L TP
SECTION 0001 ROADWAY ITEMS HUMBOLDT COUNTY MP-169-2(704)172--76-46
\ \ \
0010 2528-8445110 LUMP | 500.00000 500.00| 2500.00000 2500.00 |
TRAFFIC CONTROL | |
0020 2528-8445113 15.000 EACH | 325.00000 4875.00 | 325.00000 4875.00 |
FLAGGERS | | |
0030 2528-8445115 5.000 EACH | 490.00000 2450.00 | 490.00000 2450.00 |
PILOT CARS | | |
0040 2533-4980005 LUMP | 4000.00000 4000.00 | 800.00000 800.00 |
MOBILIZATION | | |
0050 2541-1004011 3.700 MILE | 3845.00000 14226.50] 1997.80000 7391.86]|
CRACK AND JOINT CLEANING AND SEALING \ \
(HMA SURFACES) | | |
0060 2541-1005001 8400.000 LB | 1.00000 8400.00 | 1.00000 8400.00 |
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 34,451.50] $ 26,416.86]| $
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS KOSSUTH COUNTY MP-009-2(706)127--76-55
\ \ \
0070 2528-8445110 LUMP | 500.00000 500.00 | 1000.00000 1000.00|
TRAFFIC CONTROL | |
0080 2528-8445113 30.000 EACH | 325.00000 9750.00] 325.00000 9750.00]
FLAGGERS | | |
0090 2528-8445115 10.000 EACH | 490.00000 4900.00 | 490.00000 4900.00 |
PILOT CARS | | |
0100 2533-4980005 LUMP | 2500.00000 2500.00 | 850.00000 850.00 |
MOBILIZATION | |
0110 2541-1004011 10.000 MILE | 1985.00000 19850.00 | 5470.90000 54709.00 |
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0120 2541-1005001 22450.000 LB | 1.00000 22450.00| 1.00000 22450.00]
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 59,950.00] $ 93,659.00] $
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS WRIGHT COUNTY MP-003-2(709)154--76-99
\ \ \
0130 2528-8445110 LUMP | 500.00000 500.00| 1800.00000 1800.00|
TRAFFIC CONTROL |
0140 2528-8445113 15.000 EACH | 325.00000 4875.00 | 325.00000 4875.00 |
|

FLAGGERS



Bid Order: 201
Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

55-0092-706

Run Date: 12/19/12
Page: 201 5

Primary County: KOSSUTH

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 2528-8445115 5.000 EACH
PILOT CARS

0160 2533-4980005 LUMP
MOBILIZATION

0170 2541-1004011 1.700 MILE
CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0180 2541-1005001 3765.000 LB
SEALER MATERIAL (HMA SURFACES)

SECTION TOTALS

CONTRACT TOTALS

4 ) ILO8O
LLOWA INVESTMENT,

H o~

490.00000
6000.00000

2985.00000

1.00000

117,066.

INC.

( 5 ) DE300 \
DENCO HIGHWAY CONSTRUCTION C |
|

UNIT PRICE AMOUNT |
490.00000 2450.00]

|

800.00000 800.00]

\

7840.96000 13329.63|

\

|

1.00000 3765.00]

|

$ 27,019.63]
_____________________________ +
$ 147,095.49|

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 202 1
Bid Order: 202 Contract ID: 74-0183-092 Primary County: PALO ALTO
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by ASPHALT SURFACE TECHNOLOGIES CORP.
Contract Period: 35 WORK DAYS Late Start Date: 08/05/13

Project: NHSN-018-3(92)--2R-74
Work Type: MICROSURFACING
County: PALO ALTO Prj Awd Amt: $434,838.94
Route: U.S. 18
Location: FROM E. OF HURON ST. IN EMMETSBURG E. TO ECL
OF CYLINDER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP. $ 434,838.94 100.00 %
2 ST060 STA-BILT CONSTRUCTION CO. $ 445,940.82 102.55 %
3 MAG670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY $ 527,369.31 121.27 %
4 BA151 BALLOU PAVEMENT SOLUTIONS, INC $ 567,305.43 130.46 %
5 VA260 VANCE BROS., INC. $ 680,302.44 156.44 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 74-0183-092 Primary County: PALO ALTO
Letting Date: 11/20/12 10:00 A.M.
1 ) AS215 2 ) ST060 3 ) MA670

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-9990104 1943.100 TON
AGGREGATE FOR MICROSURFACING

0020 2319-9990105 13.800 MILE
PREPARATION OF SURFACE FOR
MICROSURFACING

0030 2319-9990106 55515.400 GAL
EMULSIFIED ASPHALT FOR MICROSURFACING
0040 2527-9263109 1181.930 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0050 2527-9263137 2.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0060 2528-8445110 LUMP
TRAFFIC CONTROL

0070 2528-8445113 140.000 EACH
FLAGGERS

0080 2528-8445115 35.000 EACH
PILOT CARS

0090 2529-2242304 6.000 EACH
CD JOINT ASSEMBLY

0100 2529-5070110 162.700 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0110 2529-5070120 3.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0120 2529-8202000 1.000 EACH
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH

0130 2533-4980005 LUMP
MOBILIZATION

0140 2544-1001100 7.900 MILE
CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0150 2544-1003000 1187.000 GAL
FILLER MATERIAL (MAINTENANCE)

0160 2548-0000100 7.500 STA

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE
0170 2548-0000110 8.000 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)
SECTION TOTALS

CONTRACT TOTALS

(
ASPHALT SURFACE TECHNOLOGIES

49.

500.

11.

190.

6000.
325.
490.
113.
151.
170.
525.

30000.

2500.

230.

80.

00000

00000

.00000

60000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.25000

00000

00000

95211.

6900.

166546.

13710.

380.

6000.
45500.
17150.

678.
24567.
510.
525.
30000.

19750.

5044.

1725.

640.

434,838.

434,838.

(
STA-BILT CONSTRUCTION CO.

30.

3000.

2.

12.

180.

21500.
325.
490.
118.
159.
176.
550.

21000.

3450.

450.

125.

50000

00000

91000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

59264.

41400.

161549.

14183.

360.

21500.
45500.
17150.
708.
25869.
528.
550.
21000.

27255.

4748.

3375.

1000.

445,940.

445,940.

=~

39.

2850.

11.

250.

24550.
325.
490.
135.
160.
250.
750.

53500.

3350.

425.

105.

10000

00000

.49000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.95000

00000

00000

ARTIN RESOURCE D/B/A MONARCH

AMOUNT

75975.

39330.

193748.

13592.

500.

24550.
45500.
17150.
810.
26032.
750.
750.
53500.

26465.

4688.

3187.

840.

527,369.

21

00

75

20

00

00

00

00

00

00

00

00

00

00

65

50

527,369.




Bid Order: 202
Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

74-0183-092

Run Date: 12/19/12
Page: 202 3

Primary County: PALO ALTO

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-9990104 1943.100 TON
AGGREGATE FOR MICROSURFACING

0020 2319-9990105 13.800 MILE
PREPARATION OF SURFACE FOR
MICROSURFACING

0030 2319-9990106 55515.400 GAL
EMULSIFIED ASPHALT FOR MICROSURFACING

0040 2527-9263109 1181.930 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0050 2527-9263137 2.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0060 2528-8445110 LUMP
TRAFFIC CONTROL

0070 2528-8445113 140.000 EACH
FLAGGERS

0080 2528-8445115 35.000 EACH
PILOT CARS

0090 2529-2242304 6.000 EACH
CD JOINT ASSEMBLY

0100 2529-5070110 162.700 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0110 2529-5070120 3.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0120 2529-8202000 1.000 EACH
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH

0130 2533-4980005 LUMP
MOBILIZATION

0140 2544-1001100 7.900 MILE
CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0150 2544-1003000 1187.000 GAL
FILLER MATERIAL (MAINTENANCE)

0160 2548-0000100 7.500 STA

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE
0170 2548-0000110 8.000 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
+
|

4 )

BAl151

(
BALLOU PAVEMENT SOLUTIONS,

UNIT PRICE

75.

5000.

11.

175.

12500.
325.
490.
107.
144.
160.
500.

60000.

3315.

400.

100.

00000

00000

.60000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

47000

.95000

00000

00000

145732.

69000.

144340.

13001.

350.

12500.
45500.
17150.
642.
23428.
480.
500.
60000.

26192.

4688.

3000.

800.

567,305.

567,305.

S )

<~

145.

925.

12.

192.

13600.
325.
490.
117.
158.
176.
550.

30100.

3283.

440.

110.

VA260

ANCE BROS., INC.

00000

00000

.63000

10000

50000

00000

00000

00000

70000

40000

00000

00000

00000

50000

.68000

00000

00000

281749.

12765.

201520.

14301.

385.

13600.
45500.
17150.
706.
25771.
528.
550.
30100.

25939.

5555.

3300.

880.

680,302.

680,302.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 15-0922-039 Primary County: CASS
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TK CONCRETE, INC.
Contract Period: 45 WORK DAYS Late Start Date: 08/26/13

Project: STPN-092-2(39)--2J-15
Work Type: REVETMENT
County: CASS Prj Awd Amt: $340,807.25
Route: IOWA 92
Location: APPROX. 1.9 MILES W. OF U.S. 71

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 T.033 TK CONCRETE, INC. $ 340,807.25 100.00 %
2 MU120 MURPHY HEAVY CONTRACTING CORP. $ 355,469.00 104.30 %
3 CA340 L.A. CARLSON CONTRACTING, INC. $ 358,230.00 105.11 %
4 PE320 PETERSON CONTRACTORS INC. $ 358,589.55 105.21 %
5 RE300 REILLY CONSTRUCTION CO., INC. $ 362,530.00 106.37 %
6 C0085 COLE CONSTRUCTION CO., INC. $ 379,454.50 111.33 %
7 CA258 CARLEY CONSTRUCTION, LLC $ 386,003.00 113.26 %
8 NE140 NELSON & ROCK CONTRACTING, INC. $ 387,180.00 113.60 %
9 MCO19 MCANINCH CORPORATION & AFFILIATES $ 397,882.35 116.74 %
10 MCO069 MCCLAIN & CO., INC. $ 407,988.75 119.71 %
11 HE481 HERBST CONSTRUCTION, INC. $ 427,028.00 125.29 %
12 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 429,057.50 125.89 %
13 EM023 EMPIRE CONSTRUCTION AND TRENCHING, INC $ 443,959.88 130.26 %
14 GU100 GUS CONSTRUCTION CO., INC. $ 451,707.25 132.54 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 15-0922-039 Primary County: CASS
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) T.033 | ( 2 ) MU120 | ( 3 ) CA340
| TK CONCRETE, INC. |MURPHY HEAVY CONTRACTING COR |CARLSON, L.A. CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 313
\ \ \
0010 2528-8445110 LUMP | 2350.00000 2350.00]| 1850.00000 1850.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0020 2528-8445113 50.000 EACH | 325.00000 16250.00| 325.00000 16250.00| 325.00000 16250.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 12500.00000 12500.00 | 10000.00000 10000.00| 8500.00000 8500.00
MOBILIZATION | | |
0040 2602-0000020 125.000 LF | 5.00000 625.00] 5.00000 625.00] 5.00000 625.00
SILT FENCE \ \ \
0050 2602-0000030 75.000 LF | 5.00000 375.00| 5.00000 375.00| 5.00000 375.00
SILT FENCE FOR DITCH CHECKS | \ \
0060 2602-0000071 75.000 LF | 2.00000 150.00] 2.00000 150.00| 2.00000 150.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | \ \
DITCH CHECKS | | |
0070 2602-0000101 15.000 LF | 10.00000 150.00| 20.00000 300.00]| 20.00000 300.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0080 2602-0000212 393.000 LF | 22.00000 8646.00 | 28.00000 11004.00] 30.00000 11790.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 41,046.00] $ 40,554.00] $ 39,490.00
—————————————————————————————————————————— e e
SECTION 0002 DESIGN NO. 313; STREAMBANK REPAIR TO A 150' X 26' CONTINUOUS I-BEAM BRIDGE MAINT. # 1548.6S5092
\ \ \
0090 2101-0850001 0.200 ACRE | 7500.00000 1500.00| 6000.00000 1200.00 | 4000.00000 800.00
CLEARING AND GRUBBING | | |
0100 2402-0425031 3800.000 TON | 21.00000 79800.00 | 22.50000 85500.00 | 23.00000 87400.00
GRANULAR BACKFILL | | |
0110 2402-2723000 280.000 CY | 11.00000 3080.00 | 15.00000 4200.00 | 5.00000 1400.00
EXCAVATION, CLASS 23 | | |
0120 2417-1040018 30.000 LF | 50.00000 1500.00 | 50.00000 1500.00| 35.00000 1050.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. \ | \
0130 2506-4984000 1.000 cCYy | 400.00000 400.00] 1500.00000 1500.00] 500.00000 500.00
FLOWABLE MORTAR | \ \
0140 2507-3250005 2825.000 sY | 1.25000 3531.25| 3.00000 8475.00] 2.00000 5650.00
ENGINEERING FABRIC | | \
0150 2507-6800061 4700.000 TON | 44.50000 209150.00] 45.00000 211500.00] 47.00000 220900.00
REVETMENT, CLASS E | | |
0160 2601-2638650 16.000 SY | 50.00000 800.00] 65.00000 1040.00| 65.00000 1040.00
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | $ 299,761.25] $ 314,915.00]| $ 318,740.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 340,807.25]| $ 355,469.00| $ 358,230.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 15-0922-039 Primary County: CASS
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) RE300 | ( 6 ) CO085
| PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC |COLE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 313
\ \
0010 2528-8445110 LUMP 4300.00000 4300.00| 1850.00000 1850.00| 1850.00000 1850.00
TRAFFIC CONTROL | |
0020 2528-8445113 50.000 EACH 325.00000 16250.00] 325.00000 16250.00] 325.00000 16250.00
FLAGGERS | |
0030 2533-4980005 LUMP 10500.00000 10500.00] 10000.00000 10000.00] 17000.00000 17000.00
MOBILIZATION | |
0040 2602-0000020 125.000 LF 5.00000 625.00 | 5.00000 625.00 | 5.00000 625.00
SILT FENCE | |
0050 2602-0000030 75.000 LF 5.00000 375.00] 5.00000 375.00] 5.00000 375.00
SILT FENCE FOR DITCH CHECKS | |
0060 2602-0000071 75.000 LF 2.00000 150.00] 2.00000 150.00] 2.00000 150.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | |
DITCH CHECKS | I
0070 2602-0000101 15.000 LF 20.00000 300.00] 30.00000 450.00] 20.00000 300.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK |
0080 2602-0000212 393.000 LF 30.00000 11790.00] 30.00000 11790.00] 30.00000 11790.00
FLOATING SILT CURTAIN (HANGING) | |
SECTION TOTALS $ 44,290.00| $ 41,490.00| $ 48,340.00
+

\
7500.00000 1500.00] 6000.00000 1200.00

\
|
|
|
|
|
|
|
\
|
\
|
|
|
|
|
|
|
|
\
+

SECTION 0002  DESIGN NO. 313; STREAMBANK REPAIR TO A 150' X 26' CONTINUOUS I-BEAM BRIDGE MAINT. # 1548.6S092
\ \
| 24500.00000 4900.00
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
+
|

0090 2101-0850001 0.200 ACRE |
CLEARING AND GRUBBING | |
0100 2402-0425031 3800.000 TON 23.50000 89300.00] 21.00000 79800.00] 23.10000 87780.00
GRANULAR BACKFILL | |
0110 2402-2723000 280.000 cCY 10.00000 2800.00] 5.00000 1400.00| 14.75000 4130.00
EXCAVATION, CLASS 23 | |
0120 2417-1040018 30.000 LF 74.75000 2242 .50 35.00000 1050.00| 40.20000 1206.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
18 IN. DIA. | |
0130 2506-4984000 1.000 cCYy 800.00000 800.00 | 700.00000 700.00 | 400.00000 400.00
FLOWABLE MORTAR | |
0140 2507-3250005 2825.000 sY 2.25000 6356.25] 2.00000 5650.00] 2.10000 5932.50
ENGINEERING FABRIC | \
0150 2507-6800061 4700.000 TON 44.00000 206800.00| 49.00000 230300.00] 48.78000 229266.00
REVETMENT, CLASS E | \
0160 2601-2638650 16.000 sSY 68.80000 1100.80] 40.00000 640.00| 75.00000 1200.00
BRIDGE WING ARMORING - EROSION STONE |
SECTION TOTALS S 314,299.55] S 321,040.00] S 331,114.50
_______________________________________________________________________ +_____________________________+_____________________________
CONTRACT TOTALS S 358,589.55] S 362,530.00] S 379,454.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 4
Bid Order: 301 Contract ID: 15-0922-039 Primary County: CASS
Letting Date: 11/20/12 10:00 A.M.
| ( 7 ) CA258 | ( 8 ) NE140 | ( 9 ) MCO019
| CARLEY CONSTRUCTION, LLC I[INELSON & ROCK CONTRACTING, I |MCANINCH CORPORATION & AFFILI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 313
\ \ \
0010 2528-8445110 LUMP | 2050.00000 2050.00| 2000.00000 2000.00| 2035.00000 2035.00
TRAFFIC CONTROL | | |
0020 2528-8445113 50.000 EACH | 325.00000 16250.00] 325.00000 16250.00] 325.00000 16250.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 15000.00000 15000.00] 20000.00000 20000.00| 6085.00000 6085.00
MOBILIZATION | | |
0040 2602-0000020 125.000 LF | 5.00000 625.00 | 2.50000 312.50] 5.50000 687.50
SILT FENCE \ \ \
0050 2602-0000030 75.000 LF | 6.00000 450.00] 3.00000 225.00] 5.50000 412.50
SILT FENCE FOR DITCH CHECKS | | |
0060 2602-0000071 75.000 LF | 0.70000 52.50] 1.00000 75.00| 2.20000 165.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0070 2602-0000101 15.000 LF | 7.00000 105.00] 2.00000 30.00| 22.00000 330.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0080 2602-0000212 393.000 LF | 28.50000 11200.50] 25.00000 9825.00| 33.00000 12969.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS \ S 45,733.00] $ 48,717.50] $ 38,934.00
—————————————————————————————————————————— R i et
SECTION 0002 DESIGN NO. 313; STREAMBANK REPAIR TO A 150' X 26' CONTINUOUS I-BEAM BRIDGE MAINT. # 1548.6S092
\ \ \
0090 2101-0850001 0.200 ACRE | 10000.00000 2000.00| 5000.00000 1000.00| 6663.00000 1332.60
CLEARING AND GRUBBING | | |
0100 2402-0425031 3800.000 TON | 24.00000 91200.00]| 25.00000 95000.00| 25.08000 95304.00
GRANULAR BACKFILL | | |
0110 2402-2723000 280.000 CY | 15.00000 4200.00| 15.00000 4200.00| 17.60000 4928.00
EXCAVATION, CLASS 23 | | |
0120 2417-1040018 30.000 LF | 50.00000 1500.00| 40.00000 1200.00| 80.30000 2409.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0130 2506-4984000 1.000 cCY | 160.00000 160.00] 2000.00000 2000.00| 875.00000 875.00
FLOWABLE MORTAR | | |
0140 2507-3250005 2825.000 SY | 2.00000 5650.00| 2.50000 7062.50] 2.55000 7203.75
ENGINEERING FABRIC | | |
0150 2507-6800061 4700.000 TON | 50.00000 235000.00]| 48.00000 225600.00| 51.84000 243648.00
REVETMENT, CLASS E | | |
0160 2601-2638650 16.000 SY | 35.00000 560.00] 150.00000 2400.00] 203.00000 3248.00
BRIDGE WING ARMORING - EROSION STONE | | |
SECTION TOTALS \ S 340,270.00| S 338,462.50] S 358,948.35
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 386,003.00] $ 387,180.00] $ 397,882.35




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 5

Bid Order: 301 Contract ID: 15-0922-039 Primary County: CASS
Letting Date: 11/20/12 10:00 A.M.

10 ) MCO069

( 11 ) HE481
MCCLAIN & CO., INC.

( 12 ) K.051
HERBST CONSTRUCTION, INC.

(
K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 313
\ \
0010 2528-8445110 LUMP 1800.00000 1800.00 | 2200.00000 2200.00 | 3500.00000 3500.00
TRAFFIC CONTROL |
0020 2528-8445113 50.000 EACH 325.00000 16250.00 | 325.00000 16250.00 | 325.00000 16250.00
FLAGGERS | |
0030 2533-4980005 LUMP 8500.00000 8500.00 | 40000.00000 40000.00 | 12500.00000 12500.00
MOBILIZATION | |
0040 2602-0000020 125.000 LF 3.50000 437.50| 6.00000 750.00 | 3.00000 375.00
SILT FENCE | |
0050 2602-0000030 75.000 LF 2.50000 187.50]| 6.00000 450.00 | 4.00000 300.00
SILT FENCE FOR DITCH CHECKS | |
0060 2602-0000071 75.000 LF 1.00000 75.00 | 4.00000 300.00| 0.50000 37.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | \
DITCH CHECKS | |
0070 2602-0000101 15.000 LF 1.00000 15.00| 25.00000 375.00]| 1.00000 15.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK |
0080 2602-0000212 393.000 LF 22.50000 8842.50 | 31.00000 12183.00]| 35.00000 13755.00
FLOATING SILT CURTAIN (HANGING) | |
SECTION TOTALS $ 36,107.50]| $ 72,508.00]| $ 46,732.50
+

\
|
|
|
|
|
\
|
\
|
|
|
|
|
|
|
|
|
|
|
+
SECTION 0002  DESIGN NO. 313; STREAMBANK REPAIR TO A 150' X 26' CONTINUOUS I-BEAM BRIDGE MAINT. # 1548.6S092
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
+
|

\
2200.00000 440.00] 4000.00000 800.00

\
0090 2101-0850001 0.200 ACRE 10000.00000 2000.00]
CLEARING AND GRUBBING | |
0100 2402-0425031 3800.000 TON 23.00000 87400.00] 28.00000 106400.00| 28.00000 106400.00
GRANULAR BACKFILL | |
0110 2402-2723000 280.000 cCY 25.00000 7000.00] 16.00000 4480.00] 15.00000 4200.00
EXCAVATION, CLASS 23 | |
0120 2417-1040018 30.000 LF 130.00000 3900.00] 40.00000 1200.00| 35.00000 1050.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
18 IN. DIA. | |
0130 2506-4984000 1.000 cCYy 1500.00000 1500.00] 550.00000 550.00]| 500.00000 500.00
FLOWABLE MORTAR | \
0140 2507-3250005 2825.000 sY 3.25000 9181.25] 2.00000 5650.00] 3.00000 8475.00
ENGINEERING FABRIC | \
0150 2507-6800061 4700.000 TON 55.00000 258500.00] 50.00000 235000.00] 55.00000 258500.00
REVETMENT, CLASS E | |
0160 2601-2638650 16.000 sSY 150.00000 2400.00] 50.00000 800.00] 150.00000 2400.00
BRIDGE WING ARMORING - EROSION STONE |
SECTION TOTALS S 371,881.25] S 354,520.00] S 382,325.00
_______________________________________________________________________ +_____________________________+_____________________________
CONTRACT TOTALS S 407,988.75] S 427,028.00] S 429,057.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 6
Bid Order: 301 Contract ID: 15-0922-039 Primary County: CASS
Letting Date: 11/20/12 10:00 A.M.
| ( 13 ) EMO023 | ( 14 ) GU100 | ( )
|[EMPIRE CONSTRUCTION AND TREN |GUS CONSTRUCTION CO., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 313
\ \ \
0010 2528-8445110 LUMP | 2220.00000 2220.00]| 1950.00000 1950.00 |
TRAFFIC CONTROL \ \
0020 2528-8445113 50.000 EACH | 325.00000 16250.00| 325.00000 16250.00 |
FLAGGERS | | \
0030 2533-4980005 LUMP | 27427.85000 27427.85] 15000.00000 15000.00 |
MOBILIZATION | | |
0040 2602-0000020 125.000 LF | 2.40000 300.00] 7.00000 875.00 |
SILT FENCE | | |
0050 2602-0000030 75.000 LF | 2.40000 180.00| 8.00000 600.00]
SILT FENCE FOR DITCH CHECKS | | |
0060 2602-0000071 75.000 LF | 10.20000 765.00]| 2.25000 168.75]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0070 2602-0000101 15.000 LF | 102.00000 1530.00| 21.00000 315.00]|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0080 2602-0000212 393.000 LF | 10.20000 4008.60 | 32.00000 12576.00 |
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 52,681.45] $ 47,734.75] $
—————————————————————————————————————————— e e
SECTION 0002 DESIGN NO. 313; STREAMBANK REPAIR TO A 150' X 26' CONTINUOUS I-BEAM BRIDGE MAINT. # 1548.6S5092
\ \ \
0090 2101-0850001 0.200 ACRE | 25350.00000 5070.00 | 5000.00000 1000.00|
CLEARING AND GRUBBING | | |
0100 2402-0425031 3800.000 TON | 29.52000 112176.00] 36.00000 136800.00 |
GRANULAR BACKFILL | \ \
0110 2402-2723000 280.000 CY | 10.46000 2928.80]| 12.00000 3360.00|
EXCAVATION, CLASS 23 | | \
0120 2417-1040018 30.000 LF | 25.00000 750.00 | 35.00000 1050.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. \ | \
0130 2506-4984000 1.000 cCYy | 2560.80000 2560.80 | 500.00000 500.00]
FLOWABLE MORTAR | | \
0140 2507-3250005 2825.000 sY | 3.59000 10141.75] 2.50000 7062.50 |
ENGINEERING FABRIC | | |
0150 2507-6800061 4700.000 TON | 54.39000 255633.00] 54.00000 253800.00]
REVETMENT, CLASS E | | |
0160 2601-2638650 16.000 SY | 126.13000 2018.08]| 25.00000 400.00]
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | $ 391,278.43| $ 403,972.50]| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 443,959.88| $ 451,707.25]| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 44-2182-136-A Primary County: HENRY
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to REILLY CONSTRUCTION CO., INC.
Contract Period: 30 WORK DAYS Late Start Date: 04/15/13

Project: ER-218-2(136)--28-44
Work Type: SLIDE REPAIR
County: HENRY Prj Awd Amt: $287,543.75
Route: U.S. 218
Location: APPROX. 2 MILES N. OF LEE CO. LINE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 RE300 REILLY CONSTRUCTION CO., INC. $ 287,543.75 100.00 %

2 MCO069 MCCLAIN & CO., INC. $ 297,445.25 103.44 %

3 C0o085 COLE CONSTRUCTION CO., INC. $ 306,186.35 106.48 %

4 ST359 STEGER CONSTRUCTION, INC. $ 314,819.80 109.48 %

5 T.033 TK CONCRETE, INC. $ 356,060.00 123.82 %

6 MCO019 MCANINCH CORPORATION & AFFILIATES $ 356,878.73 124.11 %

7 CO773 CORNERSTONE EXCAVATING, INC. & SUBSIDIARY $ 375,376.85 130.54 %

8 FY010 FYE EXCAVATING, INC. $ 379,125.63 131.84 %

9 VIO035 VIETH CONSTRUCTION CORPORATION $ 385,700.00 134.13 %

10 DE157 DELONG CONSTRUCTION, INC. $ 505,637.00 175.84 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 44-2182-136-A Primary County: HENRY
Letting Date: 11/20/12 10:00 A.M.
1 ) RE300 2 ) MC069 3 ) CO0085

(
COLE CONSTRUCTION CO., INC.

=

(
REILLY CONSTRUCTION CO., INC CCLAIN & CO., INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-0850001 1.900 ACRE | 7000.00000 13300.00] 10000.00000 19000.00]| 1800.00000 3420.00
CLEARING AND GRUBBING | | |
0020 2102-2710090 4505.000 CY | 5.25000 23651.25] 4.50000 20272.50] 6.75000 30408.75
EXCAVATION, CLASS 10, WASTE | | |
0030 2102-2712015 10.000 cCY | 25.00000 250.00 | 250.00000 2500.00 | 12.00000 120.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | I
0040 2105-8425005 1857.000 CY | 15.00000 27855.00| 17.50000 32497.50| 27.50000 51067.50
TOPSOIL, FURNISH AND SPREAD | | I
0050 2502-8212026 185.000 LF | 23.00000 4255.00 | 2.25000 416.25] 12.00000 2220.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. | | |
0060 2502-8220197 1.000 EACH | 300.00000 300.00] 475.00000 475.00] 200.00000 200.00
SUBDRAIN OUTLET (RF-19F) I I I
0070 2507-3250005 3956.000 SY | 2.00000 7912.00 | 3.25000 12857.00]| 2.50000 9890.00
ENGINEERING FABRIC | I I
0080 2507-6800061 401.000 TON | 38.00000 15238.00]| 36.00000 14436.00] 37.75000 15137.75
REVETMENT, CLASS E | I I
0090 2507-8029000 7297.000 TON | 22.50000 164182.50] 23.00000 167831.00] 22.55000 164547.35
EROSION STONE | |
0100 2519-3300400 6.000 EACH | 300.00000 1800.00| 250.00000 1500.00 | 130.00000 780.00
FIELD FENCE BRACE PANELS | | |
0110 2519-4200040 550.000 LF | 8.00000 4400.00 | 7.50000 4125.00 | 6.00000 3300.00
REMOVAL AND REINSTALLATION OF FENCE, I I
FIELD | | |
0120 2526-8285000 LUMP | 2800.00000 2800.00 | 3500.00000 3500.00 | 2800.00000 2800.00
CONSTRUCTION SURVEY | | |
0130 2528-8445110 LUMP | 3000.00000 3000.00 | 1800.00000 1800.00 | 1480.00000 1480.00
TRAFFIC CONTROL | |
0140 2533-4980005 LUMP | 10000.00000 10000.00| 6500.00000 6500.00| 10000.00000 10000.00
MOBILIZATION | |
0150 2602-0000020 550.000 LF | 2.00000 1100.00] 3.50000 1925.00| 2.00000 1100.00
SILT FENCE | | |
0160 2602-0000071 200.000 LF | 0.50000 100.00| 1.00000 200.00] 1.00000 200.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0170 2602-0000101 40.000 LF | 10.00000 400.00] 1.50000 60.00 | 1.00000 40.00
| | |
| | I



Bid Order: 302
Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

44-2182-136-A

Run Date:
Page:

Primary County: HENRY

12/19/12
302 3

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2602-0000212 275.000 LF
FLOATING SILT CURTAIN (HANGING)

0190 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0200 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

1 ) RE300

(
REILLY CONSTRUCTION CO., INC |MCCLAIN & CO.,

20.00000

\

\

|

|

+

|

|

| 500.00000
|

| 1000.00000
|

|

+

|

I ( 2 ) MCO069 | (
INC. |CO
AMOUNT: UNIT PRICE AMOUNT:
5500.00| 22.00000 6050.00]
500.00: 500.00000 500.00:
1000.001 1000.00000 1000.001
287,543.75: $ 297,445.251
287,543.75| $ 297,445.25|

3 ) CO0085

LE CONSTRUCTION CO., INC.

UNIT PRICE

29.00000

500.00000

1000.00000

AMOUNT

1000.
306,186.

306,186.




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 4
Bid Order: 302 Contract ID: 44-2182-136-A Primary County: HENRY
Letting Date: 11/20/12 10:00 A.M.
4 ) ST359 5 ) T.033 6 ) MCO019

=~

( (
STEGER CONSTRUCTION, INC. TK CONCRETE, INC. CANINCH CORPORATION & AFFILI

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | I
—————————————————————————————————————————— o

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-0850001 1.900 ACRE | 1500.00000 2850.00 | 2500.00000 4750.00 | 8250.00000 15675.00
CLEARING AND GRUBBING | | |
0020 2102-2710090 4505.000 CY | 9.86000 44419.30] 12.50000 56312.50] 5.42000 24417.10
EXCAVATION, CLASS 10, WASTE I I I
0030 2102-2712015 10.000 cCY | 50.00000 500.00] 25.00000 250.00 | 45.00000 450.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | I I
FRAGMENTS | | |
0040 2105-8425005 1857.000 CY | 8.85000 16434.45| 27.50000 51067.50]| 12.51000 23231.07
TOPSOIL, FURNISH AND SPREAD | | |
0050 2502-8212026 185.000 LF | 20.80000 3848.00 | 20.00000 3700.00 | 20.55000 3801.75
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. | | |
0060 2502-8220197 1.000 EACH | 300.00000 300.00] 300.00000 300.00] 405.00000 405.00
SUBDRAIN OUTLET (RF-19F) | | |
0070 2507-3250005 3956.000 SY | 2.25000 8901.00 | 1.50000 5934.00 | 3.37000 13331.72
ENGINEERING FABRIC | | |
0080 2507-6800061 401.000 TON | 35.00000 14035.00]| 38.00000 15238.00 | 41.80000 16761.80
REVETMENT, CLASS E | | |
0090 2507-8029000 7297.000 TON | 27.65000 201762.05] 24.00000 175128.00] 24.32000 177463.04
EROSION STONE | |
0100 2519-3300400 6.000 EACH | 130.00000 780.00| 375.00000 2250.00 | 330.00000 1980.00
FIELD FENCE BRACE PANELS | | |
0110 2519-4200040 550.000 LF | 7.00000 3850.00 | 10.00000 5500.00 | 8.80000 4840.00
REMOVAL AND REINSTALLATION OF FENCE, | | |
FIELD | | |
0120 2526-8285000 LUMP | 2800.00000 2800.00 | 3500.00000 3500.00 | 3300.00000 3300.00
CONSTRUCTION SURVEY | | |
0130 2528-8445110 LUMP | 1480.00000 1480.00 | 2000.00000 2000.00 | 1628.00000 1628.00
TRAFFIC CONTROL | |
0140 2533-4980005 LUMP | 4500.00000 4500.00 | 20000.00000 20000.00| 60760.00000 60760.00
MOBILIZATION | |
0150 2602-0000020 550.000 LF | 2.00000 1100.00| 2.50000 1375.00] 2.18000 1199.00
SILT FENCE | | |
0160 2602-0000071 200.000 LF | 0.50000 100.00| 1.50000 300.00| 0.55000 110.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | I
0170 2602-0000101 40.000 LF | 4.00000 160.00| 2.00000 80.00] 1.10000 44 .00
| | I
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 5
Bid Order: 302 Contract ID: 44-2182-136-A Primary County: HENRY
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) ST359 | ( 5 ) T.033 | ( 6 ) MCO019
| STEGER CONSTRUCTION, INC. | TK CONCRETE, INC. |[MCANINCH CORPORATION & AFFILI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0180 2602-0000212 275.000 LF | 20.00000 5500.00| 25.00000 6875.00| 21.75000 5981.25
FLOATING SILT CURTAIN (HANGING) | |
0190 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0200 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 314,819.80] $ 356,060.00| $ 356,878.73
—————————————————————————————————————————— e e it e
CONTRACT TOTALS | $ 314,819.80] $ 356,060.00| $ 356,878.73




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 6
Bid Order: 302 Contract ID: 44-2182-136-A Primary County: HENRY
Letting Date: 11/20/12 10:00 A.M.
| ( 7 ) CO773 | ( 8 ) FY010 | ( 9 ) VIO035
| CORNERSTONE EXCAVATING, INC. |FYE EXCAVATING, |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.900 ACRE | 5000.00000 9500.00] 3947.37000 7500.00 | 2000.00000 3800.00
CLEARING AND GRUBBING | | |
0020 2102-2710090 4505.000 CY | 12.00000 54060.00 | 10.00000 45050.00 | 13.00000 58565.00
EXCAVATION, CLASS 10, WASTE | | |
0030 2102-2712015 10.000 CY | 225.00000 2250.00 | 100.00000 1000.00 | 67.00000 670.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2105-8425005 1857.000 CY | 20.00000 37140.00]| 30.00000 55710.00| 19.00000 35283.00
TOPSOIL, FURNISH AND SPREAD | | |
0050 2502-8212026 185.000 LF | 22.00000 4070.00]| 25.25000 4671.25| 17.00000 3145.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. \ \ \
0060 2502-8220197 1.000 EACH | 200.00000 200.00| 150.00000 150.00| 500.00000 500.00
SUBDRAIN OUTLET (RF-19F) | \ \
0070 2507-3250005 3956.000 SY | 2.85000 11274.60| 1.28000 5063.68 | 2.00000 7912.00
ENGINEERING FABRIC | | \
0080 2507-6800061 401.000 TON | 41.50000 16641.50| 48.00000 19248.00| 41.00000 16441.00
REVETMENT, CLASS E | | \
0090 2507-8029000 7297.000 TON | 27.25000 198843.25| 27.10000 197748.70| 27.00000 197019.00
EROSION STONE | |
0100 2519-3300400 6.000 EACH | 355.00000 2130.00| 500.00000 3000.00] 650.00000 3900.00
FIELD FENCE BRACE PANELS | | |
0110 2519-4200040 550.000 LF | 9.05000 4977.50| 15.00000 8250.00 | 19.00000 10450.00
REMOVAL AND REINSTALLATION OF FENCE, | | |
FIELD | | |
0120 2526-8285000 LUMP | 3000.00000 3000.00] 5000.00000 5000.00] 3050.00000 3050.00
CONSTRUCTION SURVEY | \ \
0130 2528-8445110 LUMP | 3000.00000 3000.00] 3210.00000 3210.00] 1625.00000 1625.00
TRAFFIC CONTROL | |
0140 2533-4980005 LUMP | 20000.00000 20000.00]| 11750.00000 11750.00]| 35000.00000 35000.00
MOBILIZATION | |
0150 2602-0000020 550.000 LF | 2.00000 1100.00] 2.20000 1210.00] 5.50000 3025.00
SILT FENCE | | |
0160 2602-0000071 200.000 LF | 0.75000 150.00] 1.10000 220.00| 1.00000 200.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0170 2602-0000101 40.000 LF | 1.00000 40.00| 1.10000 44.00| 1.00000 40.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
| | |

FOR DITCH CHECK



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 7
Bid Order: 302 Contract ID: 44-2182-136-A Primary County: HENRY
Letting Date: 11/20/12 10:00 A.M.
| ( 7 ) CO773 | ( 8 ) FYO01lO0 | ( 9 ) VIO35
| CORNERSTONE EXCAVATING, INC. |FYE EXCAVATING, INC. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0180 2602-0000212 275.000 LF | 20.00000 5500.00| 32.00000 8800.00]| 13.00000 3575.00
FLOATING SILT CURTAIN (HANGING) | | |
0190 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0200 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 375,376.85]| $ 379,125.63| $ 385,700.00
—————————————————————————————————————————— e e it e
|

CONTRACT TOTALS $ 375,376.85] $ 379,125.63| $ 385,700.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 8
Bid Order: 302 Contract ID: 44-2182-136-A Primary County: HENRY
Letting Date: 11/20/12 10:00 A.M.
10 ) DE157 ( ) ( )

(
DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.900 ACRE | 6500.00000 12350.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710090 4505.000 CY | 35.00000 157675.00] \
EXCAVATION, CLASS 10, WASTE | | |
0030 2102-2712015 10.000 cCY | 70.00000 700.00| |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2105-8425005 1857.000 CY | 31.00000 57567.00 | \
TOPSOIL, FURNISH AND SPREAD | | |
0050 2502-8212026 185.000 LF | 19.50000 3607.50]| \
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. | | |
0060 2502-8220197 1.000 EACH | 225.00000 225.00 | \
SUBDRAIN OUTLET (RF-19F) | | |
0070 2507-3250005 3956.000 SY | 2.00000 7912.00 | |
ENGINEERING FABRIC | | |
0080 2507-6800061 401.000 TON | 40.00000 16040.00 | \
REVETMENT, CLASS E | | |
0090 2507-8029000 7297.000 TON | 29.00000 211613.00] \
EROSION STONE | |
0100 2519-3300400 6.000 EACH | 130.00000 780.00| |
FIELD FENCE BRACE PANELS \ \ \
0110 2519-4200040 550.000 LF | 7.85000 4317.50] |
REMOVAL AND REINSTALLATION OF FENCE, | |
FIELD | | |
0120 2526-8285000 LUMP | 2800.00000 2800.00 | |
CONSTRUCTION SURVEY \ \ \
0130 2528-8445110 LUMP | 3000.00000 3000.00 | |
TRAFFIC CONTROL | |
0140 2533-4980005 LUMP | 12500.00000 12500.00| |
MOBILIZATION | |
0150 2602-0000020 550.000 LF | 2.00000 1100.00| |
SILT FENCE | | |
0160 2602-0000071 200.000 LF | 1.00000 200.00| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0170 2602-0000101 40.000 LF | 5.00000 200.00 | |
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 12/19/12
Page: 302 9

Bid Order: 302 Contract ID: 44-2182-136-A Primary County: HENRY
Letting Date: 11/20/12 10:00 A.M.
| ( 10 ) DE1S57 I ( ) ¢ )
| DELONG CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2602-0000212 275.000 LF | 42.00000 11550.00] |
FLOATING SILT CURTAIN (HANGING) | | |
0190 2602-0010010 1.000 EACH | 500.00000 500.00| \
MOBILIZATIONS, EROSION CONTROL | | |
0200 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 505,637.00] S | S
—————————————————————————————————————————— it e A
CONTRACT TOTALS | S 505,637.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 57-0136-500 Primary County: LINN
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TOP GRADE EXCAVATING, INC
Contract Period: 30 WORK DAYS Late Start Date: 05/21/13

Project: MB-013-6(500)14--77-57
Work Type: SLOPE PROTECTION
County: LINN Prj Awd Amt: $29,540.00
Route: IOWA 13
Location: OVER E. INDIAN CREEK 6 MILES N. OF US 151

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TO105 TOP GRADE EXCAVATING, INC. $ 29,540.00 100.00 %
2 TS020 TSCHIGGFRIE EXCAVATING CO. $ 36,188.00 122.50 %
3 DE157 DELONG CONSTRUCTION, INC. $ 39,920.00 135.13 %
4 MCO069 MCCLAIN & CO., INC. $ 39,980.00 135.34 %
5 C0455 CONNOLLY CONSTRUCTION, INC. $ 44,227.00 149.71 %
6 PE320 PETERSON CONTRACTORS INC. $ 44,980.00 152.26 %
7 VIO035 VIETH CONSTRUCTION CORPORATION $ 48,520.00 164.25 %
8 TA060 TAYLOR CONSTRUCTION, INC. $ 67,590.00 228.80 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 57-0136-500 Primary County: LINN
Letting Date: 11/20/12 10:00 A.M.
1 ) TOl1l05 2 ) TS020 3 ) DE157

O~

( (
TOP GRADE EXCAVATING, INC TSCHIGGFRIE EXCAV. CO. ELONG CONSTRUCTION, INC.

\
\
LINE NO / ITEM CODE / ALT |
|

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  BRIDGE # 5713.7L013 BOTH SLOPES, SLOPES ARE DIRT
\ \ \
0010 2401-6750001 LUMP | 850.00000 850.00] 3080.00000 3080.00] 2500.00000 2500.00
REMOVALS, AS PER PLAN | | |
0020 2528-8445110 LUMP | 750.00000 750.00] 740.00000 740.00] 1000.00000 1000.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 3000.00000 3000.00] 3330.00000 3330.00] 3500.00000 3500.00
MOBILIZATION | | |
0040 2601-2638620 360.000 sSY \ 28.25000 10170.00| 30.40000 10944.00| 36.00000 12960.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 14,770.00] $ 18,094.00] $ 19,960.00
—————————————————————————————————————————— -
SECTION 0002  BRIDGE # 5713.7R013 BOTH SLOPES, SLOPES ARE DIRT
\ \ \
0050 2401-6750001 LUMP | 850.00000 850.00] 3080.00000 3080.00] 2500.00000 2500.00
REMOVALS, AS PER PLAN | | |
0060 2528-8445110 LUMP | 750.00000 750.00] 740.00000 740.00] 1000.00000 1000.00
TRAFFIC CONTROL \ \ \
0070 2533-4980005 LUMP | 3000.00000 3000.00] 3330.00000 3330.00] 3500.00000 3500.00
MOBILIZATION \ \ \
0080 2601-2638620 360.000 sSY | 28.25000 10170.00 | 30.40000 10944.00 | 36.00000 12960.00
MACADAM STONE SLOPE PROTECTION | \ \
SECTION TOTALS | $ 14,770.00] $ 18,094.00] $ 19,960.00
—————————————————————————————————————————— ittt it E ittt
CONTRACT TOTALS | $ 29,540.00| $ 36,188.00| $ 39,920.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 57-0136-500 Primary County: LINN
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) MC069 | ( 5 ) CO0455 | ( 6 ) PE320
I[MCCLAIN & CO., INC. | CONNOLLY CONSTRUCTION, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 BRIDGE # 5713.7L013 BOTH SLOPES, SLOPES ARE DIRT
\ \ \
0010 2401-6750001 LUMP | 1620.00000 1620.00] 3500.00000 3500.00] 1750.00000 1750.00
REMOVALS, AS PER PLAN | | |
0020 2528-8445110 LUMP | 750.00000 750.00] 1235.00000 1235.00] 1300.00000 1300.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 2500.00000 2500.00] 4590.00000 4590.00] 1800.00000 1800.00
MOBILIZATION | | |
0040 2601-2638620 360.000 SY | 42.00000 15120.00| 35.60000 12816.00| 49.00000 17640.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 19,990.00] $ 22,141.00| $ 22,490.00
—————————————————————————————————————————— f——————
SECTION 0002 BRIDGE # 5713.7R013 BOTH SLOPES, SLOPES ARE DIRT
\ \ \
0050 2401-6750001 LUMP | 1620.00000 1620.00] 3500.00000 3500.00] 1750.00000 1750.00
REMOVALS, AS PER PLAN | | |
0060 2528-8445110 LUMP | 750.00000 750.00] 1235.00000 1235.00] 1300.00000 1300.00
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 2500.00000 2500.00] 4535.00000 4535.00] 1800.00000 1800.00
MOBILIZATION | | |
0080 2601-2638620 360.000 SY | 42.00000 15120.00| 35.60000 12816.00| 49.00000 17640.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 19,990.00] $ 22,086.00| $ 22,490.00
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 39,980.00| $ 44,227.00| $ 44,980.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 4
Bid Order: 303 Contract ID: 57-0136-500 Primary County: LINN
Letting Date: 11/20/12 10:00 A.M.
| ( 7 ) VIO35 | ( 8 ) TA060 | ( )
|[VIETH CONSTRUCTION CORP. | TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e D ettt
SECTION 0001 BRIDGE # 5713.7L013 BOTH SLOPES, SLOPES ARE DIRT
\ \ \
0010 2401-6750001 LUMP | 250.00000 250.00| 3500.00000 3500.00|
REMOVALS, AS PER PLAN | | |
0020 2528-8445110 LUMP | 850.00000 850.00] 795.00000 795.00]|
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 3000.00000 3000.00] 2500.00000 2500.00]
MOBILIZATION | | |
0040 2601-2638620 360.000 SY | 56.00000 20160.00]| 75.00000 27000.00]
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 24,260.00| $ 33,795.00| $
—————————————————————————————————————————— f———————————
SECTION 0002 BRIDGE # 5713.7R013 BOTH SLOPES, SLOPES ARE DIRT
\ \ \
0050 2401-6750001 LUMP | 250.00000 250.00| 3500.00000 3500.00|
REMOVALS, AS PER PLAN | | |
0060 2528-8445110 LUMP | 850.00000 850.00] 795.00000 795.00|
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 3000.00000 3000.00] 2500.00000 2500.00]
MOBILIZATION | | |
0080 2601-2638620 360.000 SY | 56.00000 20160.00]| 75.00000 27000.00]
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 24,260.00| $ 33,795.00| $
—————————————————————————————————————————— f—————————————
CONTRACT TOTALS | $ 48,520.00| $ 67,590.00] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

351 Contract ID: 00-000S-573
121120 10:00 A.M.

CONTRACT SIGNED by GRYP, DAVE CONSTRUCTION, INC.
Completion Date: 12/30/13

Run Date: 12/19/12
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: IMN-000-S(573)0--0E-00
Work Type: GUARDRAIL
County: STATEWIDE Prj Awd Amt: $321,600.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 6
RANK VENDOR NO./NAME
1 GR360 DAVE GRYP CONSTRUCTION, INC.
2 MC069 MCCLAIN & CO., INC.

LOVEWELL FENCING, INC.

TOTAL % OVER
BID LOW BID
$ 321,600.00 100.00 %
$ 518,400.00 161.19 %
$ 564,000.00 175.37 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-573 Primary County: STATEWIDE
Letting Date: 11/20/12 10:00 A.M.
1 ) GR360 2 ) MCO069 3 ) L0280

=
H —~

(
GRYP, DAVE CONSTRUCTION, INC CCLAIN & CO., INC. OVEWELL FENCING, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2599-9999005 12.000 EACH | 3500.00000 42000.00| 5000.00000 60000.00 | 5000.00000 60000.00
("EACH' ITEM) END ANCHOR, REPAIR | | |
0020 2599-9999005 36.000 EACH | 1500.00000 54000.00 | 3000.00000 108000.00] 3000.00000 108000.00
('"EACH' ITEM) MOBILIZATION, ON-CALL | | |
0030 2599-9999005 2400.000 EACH | 94.00000 225600.00 | 146.00000 350400.00| 165.00000 396000.00
("EACH' ITEM) POST, CABLE REPAIR | | |
SECTION TOTALS | $ 321,600.00] $ 518,400.00] $ 564,000.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 321,600.00] $ 518,400.00] $ 564,000.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 401 1
Bid Order: 401 Contract ID: 06-0306-201 Primary County: BENTON
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DOSTAL CONSTRUCTION, INC.
Contract Period: 10 WORK DAYS Approximate Start Date: 02/04/13

Project: NHSN-030-6(201)--2R-06
Work Type: SALVAGE AND REMOVAL
County: BENTON Prj Awd Amt: $22,913.12
Route: U.S. 30
Location: 1542 73RD ST., KEYSTONE IA. PARCEL NO. 29A

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DO150 DOSTAL CONSTRUCTION, INC. $ 22,913.12 100.00 %
2 VIO35 VIETH CONSTRUCTION CORPORATION $ 24,550.00 107.14 %
3 TS020 TSCHIGGFRIE EXCAVATING CO. $ 27,695.50 120.87 %
4 PE320 PETERSON CONTRACTORS INC. $ 35,619.00 155.45 %
5 MCO069 MCCLAIN & CO., INC. $ 43,850.00 191.37 %



Bid Order: 401
Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 06-0306-201

Run Date: 12/19/12
Page: 401 2

Primary County: BENTON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 SALVAGE AND REMOVAL ITEMS

0010 2101-0850001 2.020 ACRE
CLEARING AND GRUBBING
0020 2538-6970000 LUMP

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 29A
0030 2538-6975110 1.000 EACH
SEALING WELLS
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
\
|
+
|

( 1 ) DO150 \
DOSTAL CONSTRUCTION, INC. |
|

UNIT PRICE AMOUNT |
_____________________________ +
\

742.57000 1499.99|

|

20613.13000 20613.13|

|

|

800.00000 800.00]

\

$ 22,913.12|
_____________________________ +
|

( 2 ) VIO035 \
VIETH CONSTRUCTION CORP. |
\

UNIT PRICE AMOUNT |
_____________________________ +
\

2500.00000 5050.00]

\

18000.00000 18000.00]

|

|

1500.00000 1500.00]

\

$ 24,550.00]
_____________________________ +
$ 24,550.00]

( 3 ) Ts020

TSCHIGGFRIE EXCAV. CO.
UNIT PRICE AMOUNT
1475.00000 2979.50
22466.00000 22466.00
2250.00000 2250.00
$ 27,695.50
$ 27,695.50




Bid Order: 401

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 06-0306-201

Run Date: 12/19/12
Page: 401 3

Primary County: BENTON

Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) MC069 | ( )
| PETERSON CONTRACTORS INC. IMCCLAIN & CO., INC. |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 2.020 ACRE | 2450.00000 4949.00 | 5000.00000 10100.00|
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 28670.00000 28670.00 | 32500.00000 32500.00 |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 29A | | \
0030 2538-6975110 1.000 EACH | 2000.00000 2000.00| 1250.00000 1250.00|
SEALING WELLS | | I
SECTION TOTALS | $ 35,619.00]| $ 43,850.00| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 35,619.00]| $ 43,850.00| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 402 1
Bid Order: 402 Contract ID: 97-0296-249 Primary County: WOODBURY
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by K & L LANDSCAPE & CONSTRUCTION, INC.
Contract Period: 30 WORK DAYS Approximate Start Date: 02/04/13

Project: IMN-029-6(249)147--0E-97
Work Type: SALVAGE AND REMOVAL
County: WOODBURY Prj Awd Amt: $113,000.00
Route: I-29
Location: IN THE CITY OF SIOUX CITY AT 313-313 S.FLOYD
ST. (#233) /305 S. VIRGINIA/1022
DACE (#225/1010 GORDON DR/205 S. CT. (#205C)

1 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 113,000.00 100.00 %
2 LIO030 LIEBER CONSTRUCTION, INC. $ 199,950.00 176.94 %
3 NA090 NATIONAL CONCRETE CUTTING, INC. $ 225,485.00 199.54 %
4 KNO036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 299,524.38 265.06 %
5 PE320 PETERSON CONTRACTORS INC. $ 420,900.00 372.47 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2

Bid Order: 402 Contract ID: 97-0296-249 Primary County: WOODBURY
Letting Date: 11/20/12 10:00 A.M.

) K.O051

( 1 2 ) LIO30
K & L LANDSCAPE & CONSTRUCTI

( 3 ) NAO090
LIEBER CONSTRUCTION, INC.

ATIONAL CONCRETE CUTTING, IN

=

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 26000.00000 26000.00| 60700.00000 60700.00 | 88500.00000 88500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 205C | | |
0020 2538-6970000 LUMP | 48000.00000 48000.00 | 72000.00000 72000.00 | 78235.00000 78235.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | I
OBSTRUCTIONS ON PARCEL NO. 225 | \ \
0030 2538-6970000 LUMP | 39000.00000 39000.00] 67250.00000 67250.00 | 58750.00000 58750.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | \
OBSTRUCTIONS ON PARCEL NO. 233 | | |
SECTION TOTALS | $ 113,000.00] $ 199,950.00| $ 225,485.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 113,000.00] $ 199,950.00| $ 225,485.00




Bid Order: 402
Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-0296-249

Run Date: 12/19/12
Page: 402 3

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 SALVAGE AND REMOVAL ITEMS

0010 2538-6970000 LUMP
SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 205C

0020 2538-6970000 LUMP
SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 225

0030 2538-6970000 LUMP
SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 233

SECTION TOTALS

CONTRACT TOTALS

\
\
\
|
+

\
|
|
|
|
|
|
|
\
|
|
+
|

( 4 ) KNO36 \
KNIFE RIVER MIDWEST LLC |
\

UNIT PRICE AMOUNT |
_____________________________ +
\

114037.69000 114037.69]

|

\

104751.96000 104751.96|

|

|

80734.73000 80734.73|

\

|

$ 299,524.38]
_____________________________ +
|

$ 299,524.

( 5 ) PE320 \
PETERSON CONTRACTORS INC. \
\

UNIT PRICE AMOUNT |
_____________________________ +
\

195000.00000 195000.00]|

|

\

157200.00000 157200.00|

\

|

68700.00000 68700.00 |

\

|

$ 420,900.00]
_____________________________ +
$ 420,900.00]




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 77-2352-638 Primary County: POLK
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SMITH SEEDING, INC.
Contract Period: 30 WORK DAYS Late Start Date: 03/04/13

Project: IMN-235-2(638)2--0E-77
Work Type: LANDSCAPING
County: POLK Prj Awd Amt: $129,880.00
Route: I-235
Location: FROM 35TH ST. IN WEST DES MOINES E. TO 2ND
AVE. (VARIOUS LOCATIONS)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 sM021 SMITH SEEDING, INC. $ 129,880.00 100.00 %
2 KIO61 KIERNAN, GARY D/B/A KIERNAN CONSTRUCTION $ 134,010.40 103.18 %
3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 199,771.30 153.81 %
4 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 338,860.00 260.90 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 77-2352-638 Primary County: POLK
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) sm021 | ( 2 ) KIO61 | ( 3 ) K.051
| SMITH SEEDING, INC. | KIERNAN, GARY D/B/A KIERNAN |[K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 1543.000 UNIT | 10.00000 15430.00] 10.00000 15430.00] 27.60000 42586.80
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 5500.00000 5500.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 10000.00000 10000.00] 20000.00000 20000.00| 18000.00000 18000.00
MOBILIZATION | | |
0040 2611-0000100 1857.000 EACH | 50.00000 92850.00| 37.20000 69080.40| 68.50000 127204.50
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0050 2611-0000200 20.000 EACH | 200.00000 4000.00| 150.00000 3000.00| 285.00000 5700.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
0060 2612-0000520 2.600 ACRE | 1000.00000 2600.00| 8269.23000 21500.00]| 300.00000 780.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 129,880.00| $ 134,010.40| $ 199,771.30
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 129,880.00| $ 134,010.40| $ 199,771.30




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 77-2352-638 Primary County: POLK
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) 50023 | ( ) | ( )
| SOIL-TEK \ \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 1543.000 UNIT | 34.00000 52462.00| |
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 25000.00000 25000.00] |
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 120000.00000 120000.00| |
MOBILIZATION | | |
0040 2611-0000100 1857.000 EACH | 64.00000 118848.00| |
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0050 2611-0000200 20.000 EACH | 640.00000 12800.00| |
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
0060 2612-0000520 2.600 ACRE | 3750.00000 9750.00| |
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | S 338,860.00] S \ S
—————————————————————————————————————————— e e e
CONTRACT TOTALS | S 338,860.00] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
601 Contract ID: 00-0002-502
121120 10:00 A.M.
CONTRACT SIGNED by
5 WORK DAYS Late Start Date:

INTERSTATE MAINTENANCE, INC.
05/06/13

Run Date: 12/19/12
Page: 601 1

Primary County: STATEWIDE
No Established DBE Goal

Project: MBIN-000-2(502)0--0M-00
Work Type: BRIDGE CLEANING
County: STATEWIDE Prj Awd Amt: $7,650.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATION IN DISTRICT 2
RANK VENDOR NO./NAME

INTERSTATE MAINTENANCE, INC.
MCCLAIN & CO., INC.

JASPER CONSTRUCTION SERVICES, INC.
ALL STATES PAINTING, INC.

TOTAL % OVER
BID LOW BID
$ 7,650.00 100.00 %
$ 11,000.00 143.79 %
$ 14,500.00 189.54 %
$ 17,480.00 228.49 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 2
Bid Order: 601 Contract ID: 00-0002-502 Primary County: STATEWIDE
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) IN230 | ( 2 ) MCO069 | ( 3 ) JA250
| INTERSTATE MAINTENANCE, INC. |MCCLAIN & CO., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 BRIDGE NO. 9811.30035, A 292' X 29.8' STEEL BEAM WORTH COUNTY
\ \ \
0010 2427-0686010 LUMP | 6150.00000 6150.00 | 7500.00000 7500.00] 11000.00000 11000.00
BRIDGE CLEANING | |
0020 2528-8445110 LUMP | 500.00000 500.00] 1000.00000 1000.00] 1500.00000 1500.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 1000.00000 1000.00] 2500.00000 2500.00] 2000.00000 2000.00
MOBILIZATION | | |
SECTION TOTALS | $ 7,650.00 | $ 11,000.00] $ 14,500.00
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 7,650.00 | $ 11,000.00] $ 14,500.00




Bid Order: 601
Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 00-0002-502

Primary C

Run Date: 12/19/12

Page: 601 3

ounty: STATEWIDE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE NO. 9811.30035,

0010 2427-0686010
BRIDGE CLEANING
0020 2528-8445110
TRAFFIC CONTROL
0030 2533-4980005
MOBILIZATION
SECTION TOTALS

CONTRACT TOTALS

| ( 4 ) AL340 | ( )

|ALL STATES PAINTING, INC. \

| |

| UNIT PRICE AMOUNT| UNIT PRICE

F-—— Fom
2' X 29.8' STEEL BEAM WORTH COUNTY

\ \

| 12480.00000 12480.00]|

\ \

| 1000.00000 1000.00|

| \

| 4000.00000 4000.00 |

| |

| $ 17,480.00] $

Fmm Fom e
| $ 17,480.00] $

UNIT PRICE AMOUNT
\
|
\
|
\
|
|
| $
+ _____________________________
| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 602 1
Bid Order: 602 Contract ID: 00-0003-502 Primary County: STATEWIDE
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MCCLAIN & CO., INC.
Contract Period: 40 WORK DAYS Late Start Date: 05/06/13

Project: MB-000-3(502)0--77-00
Work Type: BRIDGE CLEANING
County: STATEWIDE Prj Awd Amt: $20,356.35
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 3

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MCO069 MCCLAIN & CO., INC. $ 20,356.35 100.00 %
2 IN230 INTERSTATE MAINTENANCE, INC. $ 29,850.00 146.63 %
3 NO300 NORTHWEST LANDSCAPING, INC. $ 40,750.00 200.18 %
4 AL340 ALL STATES PAINTING, INC. $ 46,490.00 228.38 %
5 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 55,500.00 272.64 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 602 2
Bid Order: 602 Contract ID: 00-0003-502 Primary County: STATEWIDE
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MC069 | ( 2 ) IN230 | ( 3 ) NO300
I[MCCLAIN & CO., INC. | INTERSTATE MAINTENANCE, INC. |NORTHWEST LANDSCAPING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 BRIDGE NO. 9718.0L020; A 223" X 39.8' STEEL BEAM WOODBURY COUNTY
\ \ \
0010 2427-0686010 LUMP | 1676.00000 1676.00| 4450.00000 4450.00] 4500.00000 4500.00
BRIDGE CLEANING | |
0020 2528-8445110 LUMP | 500.00000 500.00] 500.00000 500.00] 1500.00000 1500.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 1500.00000 1500.00] 1000.00000 1000.00] 750.00000 750.00
MOBILIZATION | | |
SECTION TOTALS \ $ 3,676.00| $ 5,950.00| $ 6,750.00
—————————————————————————————————————————— f——————
SECTION 0002 BRIDGE NO. 9799.5L075, A 757" X 39.9' STEEL BEAM WOODBURY COUNTY
\ \ \
0040 2427-0686010 LUMP | 5705.25000 5705.25] 10050.00000 10050.00| 13250.00000 13250.00
BRIDGE CLEANING | |
0050 2528-8445110 LUMP | 750.00000 750.00] 500.00000 500.00] 2500.00000 2500.00
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 1500.00000 1500.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATION | | |
SECTION TOTALS | $ 7,955.25| $ 11,550.00] $ 16,750.00
—————————————————————————————————————————— f———————
SECTION 0003 BRIDGE NO. 9799.5R075, A 857' X 40' STEEL BEAM WOODBURY COUNTY
\ \ \
0070 2427-0686010 LUMP | 6475.10000 6475.10 | 10850.00000 10850.00 | 13750.00000 13750.00
BRIDGE CLEANING | | |
0080 2528-8445110 LUMP | 750.00000 750.00] 500.00000 500.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 1500.00000 1500.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATION | | |
SECTION TOTALS | $ 8,725.10| $ 12,350.00] $ 17,250.00
—————————————————————————————————————————— f———————————
CONTRACT TOTALS | $ 20,356.35| $ 29,850.00| $ 40,750.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 602 3
Bid Order: 602 Contract ID: 00-0003-502 Primary County: STATEWIDE
Letting Date: 11/20/12 10:00 A.M.
( 4 ) AL340 | ( 5 ) JA250 | ( )
ALL STATES PAINTING, INC. | JASPER CONST. SERVICES, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
SECTION 0001 BRIDGE NO. 9718.0L020; A 223" X 39.8' STEEL BEAM WOODBURY COUNTY
\ \
0010 2427-0686010 LUMP 6000.00000 6000.00 | 7000.00000 7000.00|
BRIDGE CLEANING |
0020 2528-8445110 LUMP 1400.00000 1400.00] 1500.00000 1500.00]
TRAFFIC CONTROL |
0030 2533-4980005 LUMP 1000.00000 1000.00] 4000.00000 4000.00]
MOBILIZATION | |
SECTION TOTALS $ 8,400.00| $ 12,500.00] $
_______________________________________________________________________ +_____________________________+_____________________________
SECTION 0002  BRIDGE NO. 9799.5L075, A 757' X 39.9' STEEL BEAM WOODBURY COUNTY
\ \
0040 2427-0686010 LUMP 13500.00000 13500.00| 10000.00000 10000.00|
BRIDGE CLEANING |
0050 2528-8445110 LUMP 2500.00000 2500.00] 1500.00000 1500.00]
TRAFFIC CONTROL |
0060 2533-4980005 LUMP 2500.00000 2500.00] 10000.00000 10000.00|
MOBILIZATION | |
SECTION TOTALS $ 18,500.00] $ 21,500.00| $
_______________________________________________________________________ +_____________________________+_____________________________
SECTION 0003  BRIDGE NO. 9799.5R075, A 857' X 40' STEEL BEAM WOODBURY COUNTY
\ \
0070 2427-0686010 LUMP 14590.00000 14590.00 | 10000.00000 10000.00 |
BRIDGE CLEANING | |
0080 2528-8445110 LUMP 2500.00000 2500.00] 1500.00000 1500.00]
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP 2500.00000 2500.00] 10000.00000 10000.00|
MOBILIZATION | |
SECTION TOTALS $ 19,590.00] $ 21,500.00| $
_______________________________________________________________________ +_____________________________+_____________________________
CONTRACT TOTALS $ 46,490.00 | $ 55,500.00 | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 603 1
Bid Order: 603 Contract ID: 00-0004-502 Primary County: STATEWIDE
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MCCLAIN & CO., INC.
Contract Period: 5 WORK DAYS Late Start Date: 05/06/13

Project: MB-000-4(502)0--77-00
Work Type: BRIDGE CLEANING
County: STATEWIDE Prj Awd Amt: $12,500.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 4

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MCO069 MCCLAIN & CO., INC. $ 12,500.00 100.00 %
2 IN230 INTERSTATE MAINTENANCE, INC. $ 12,625.00 101.00 %
3 NO300 NORTHWEST LANDSCAPING, INC. $ 16,500.00 132.00 %
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 20,000.00 160.00 %
5 AL340 ALL STATES PAINTING, INC. $ 28,000.00 224.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 603 2
Bid Order: 603 Contract ID: 00-0004-502 Primary County: STATEWIDE
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) MC069 | ( 2 ) IN230 | ( 3 ) NO300
|[MCCLAIN & CO., INC. | INTERSTATE MAINTENANCE, INC. |NORTHWEST LANDSCAPING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE NO. 4309.6S030 A 243' X 44' STEEL BEAM HARRISON COUNTY
\ \ \
0010 2427-0686010 LUMP | 5500.00000 5500.00 | 7625.00000 7625.00 | 11500.00000 11500.00
BRIDGE CLEANING | |
0020 2528-8445110 LUMP | 1000.00000 1000.00| 500.00000 500.00] 1500.00000 1500.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 2500.00000 2500.00| 1000.00000 1000.00| 2000.00000 2000.00
MOBILIZATION | | |
0040 2595-0000100 LUMP | 3500.00000 3500.00] 3500.00000 3500.00] 1500.00000 1500.00
UPRR INSURANCE PROVISIONS | | |
SECTION TOTALS | $ 12,500.00| $ 12,625.00] $ 16,500.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 12,500.00] $ 12,625.00] $ 16,500.00




Bid Order: 603

Letting Date: 11/20/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

00-0004-502

Run Date: 12/19/12
Page: 603 3

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0010 2427-0686010
BRIDGE CLEANING
0020 2528-8445110
TRAFFIC CONTROL
0030 2533-4980005
MOBILIZATION
0040 2595-0000100
UPRR INSURANCE PROVISIONS
SECTION TOTALS

CONTRACT TOTALS

( 4 ) JA250 | ( 5 ) AL340
JASPER CONST. SERVICES, INC. |ALL STATES PAINTING, INC. I
I I
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
————————————————————————————— o

X 44' STEEL BEAM HARRISON COUNTY

I I
11000.00000 11000.00| 21500.00000 21500.00]
I I
1500.00000 1500.00] 2000.00000 2000.00]
I I
2000.00000 2000.00] 4000.00000 4000.00]
I I
5500.00000 5500.00] 500.00000 500.00]
I I
$ 20,000.00| $ 28,000.00|
————————————————————————————— oy
$ 20,000.00| $ 28,000.00|




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/12

VENDOR RANKING Page: 605 1
Bid Order: 605 Contract ID: 09-0036-057 Primary County: BREMER
Letting Date: 121120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 45 WORK DAYS Late Start Date: 04/01/13

Project: BRFEN-003-6(57)--39-09
Work Type: BRIDGE PAINTING
County: BREMER Prj Awd Amt: $368,660.00
Route: IOWA 3
Location: OVER CEDAR RIVER 0.3 MI. E. OF US 218

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 368,660.00 100.00 %
2 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 412,100.00 111.78 %
3 Cu080 CUNNINGHAM-REIS CO. $ 416,540.00 112.98 %
4 TA060 TAYLOR CONSTRUCTION, INC. $ 511,880.00 138.84 %
5 PCO15 PCIROADS, LLC $ 569,883.84 154.58 %
6 T.044 TMI COATINGS, INC. $ 779,500.00 211.44 %
7 AB100 ABHE & SVOBODA, INC. $ 989,470.00 268.39 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 605 2
Bid Order: 605 Contract ID: 09-0036-057 Primary County: BREMER
Letting Date: 11/20/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JA250 | ( 3 ) CU080
| CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0112; REPAIRS TO A 370'-0 X 48' CONTINUOUS STEEL GIRDER BRIDGE
\ \ \
0010 2413-0698067 684.000 SY | 90.00000 61560.00| 125.00000 85500.00| 160.00000 109440.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |
0020 2413-0698074 140.000 sSY | 200.00000 28000.00| 175.00000 24500.00| 150.00000 21000.00
DECK REPAIR, CLASS A | | |
0030 2413-0698075 5.000 SY | 300.00000 1500.00| 400.00000 2000.00| 600.00000 3000.00
DECK REPAIR, CLASS B | | |
0040 2508-0804000 LUMP | 1000.00000 1000.00| 10000.00000 10000.00] 4000.00000 4000.00
BRIDGE CLEANING FOR PAINTING | | |
0050 2508-0805000 LUMP | 140000.00000 140000.00] 130000.00000 130000.00] 140000.00000 140000.00
BLAST CLEANING OF STRUCTURAL STEEL | | |
0060 2508-0970000 LUMP | 50000.00000 50000.00| 60000.00000 60000.00| 50000.00000 50000.00
CONTAINMENT | | |
0070 2508-0991000 LUMP | 42000.00000 42000.00] 60000.00000 60000.00| 44000.00000 44000.00
PAINTING OF STRUCTURAL STEEL | | |
0080 2528-8445110 LUMP | 4500.00000 4500.00| 3500.00000 3500.00| 9000.00000 9000.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 28000.00000 28000.00| 30000.00000 30000.00] 25000.00000 25000.00
MOBILIZATION | |
0100 2599-9999005 8.000 EACH | 150.00000 1200.00| 150.00000 1200.00| 300.00000 2400.00
("EACH' ITEM) SIDEWALK JUNCTION BOX | |
MODIFICATION | | |
0110 2599-9999005 16.000 EACH | 150.00000 2400.00| 150.00000 2400.00| 200.00000 3200.00
('"EACH' ITEM) SIDEWALK RAILING POST | | |
COVER PLATE | | |
0120 2599-9999010 LUMP | 3500.00000 3500.00| 1500.00000 1500.00| 2500.00000 2500.00
('"LUMP SUM' ITEM) SIDEWALK EXPANSION | | |
PLATE REPAIR | | |
0130 2599-9999010 LUMP | 5000.00000 5000.00| 1500.00000 1500.00| 3000.00000 3000.00
('"LUMP SUM' ITEM) STORM SEWER MANHOLE | | |
MODIFICATION | |
SECTION TOTALS | $ 368,660.00| $ 412,100.00]| $ 416,540.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 368,660.00| $ 412,100.00| $ 416,540.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 605 3
Bid Order: 605 Contract ID: 09-0036-057 Primary County: BREMER
Letting Date: 11/20/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) PCO15 | ( 6 ) T.044
| TAYLOR CONSTRUCTION, INC. | PCIROADS, LLC | TMI COATINGS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0112; REPAIRS TO A 370'-0 X 48' CONTINUOUS STEEL GIRDER BRIDGE
\ \ \
0010 2413-0698067 684.000 SY | 135.00000 92340.00| 111.51000 76272 .84 | 150.00000 102600.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |
0020 2413-0698074 140.000 sSY | 191.00000 26740.00| 115.00000 16100.00] 280.00000 39200.00
DECK REPAIR, CLASS A | | |
0030 2413-0698075 5.000 SY | 600.00000 3000.00| 2000.00000 10000.00] 870.00000 4350.00
DECK REPAIR, CLASS B | | |
0040 2508-0804000 LUMP | 14000.00000 14000.00] 10188.00000 10188.00] 33900.00000 33900.00
BRIDGE CLEANING FOR PAINTING | | |
0050 2508-0805000 LUMP | 121000.00000 121000.00| 67888.00000 67888.00| 192000.00000 192000.00
BLAST CLEANING OF STRUCTURAL STEEL | | |
0060 2508-0970000 LUMP | 89000.00000 89000.00| 198880.00000 198880.00| 175400.00000 175400.00
CONTAINMENT | | |
0070 2508-0991000 LUMP | 91000.00000 91000.00|] 101880.00000 101880.00| 105270.00000 105270.00
PAINTING OF STRUCTURAL STEEL | | |
0080 2528-8445110 LUMP | 2500.00000 2500.00| 2625.00000 2625.00| 13500.00000 13500.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 48000.00000 48000.00] 65750.00000 65750.00 | 77900.00000 77900.00
MOBILIZATION | |
0100 2599-9999005 8.000 EACH | 1300.00000 10400.00] 150.00000 1200.00| 1900.00000 15200.00
("EACH' ITEM) SIDEWALK JUNCTION BOX | |
MODIFICATION | | |
0110 2599-9999005 16.000 EACH | 400.00000 6400.00| 500.00000 8000.00 | 580.00000 9280.00
('"EACH' ITEM) SIDEWALK RAILING POST | | |
COVER PLATE | | |
0120 2599-9999010 LUMP | 4000.00000 4000.00| 6600.00000 6600.00| 5800.00000 5800.00
('"LUMP SUM' ITEM) SIDEWALK EXPANSION | | |
PLATE REPAIR | \ \
0130 2599-9999010 LUMP | 3500.00000 3500.00| 4500.00000 4500.00| 5100.00000 5100.00
('"LUMP SUM' ITEM) STORM SEWER MANHOLE | |
MODIFICATION | |
SECTION TOTALS | $ 511,880.00| $ 569,883.84| $ 779,500.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 511,880.00| $ 569,883.84| $ 779,500.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 605 4
Bid Order: 605 Contract ID: 09-0036-057 Primary County: BREMER
Letting Date: 11/20/12 10:00 A.M.
| ( 7 ) AB10O | ( ) | ( )
|ABHE & SVOBODA, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0112; REPAIRS TO A 370'-0 X 48' CONTINUOUS STEEL GIRDER BRIDGE
\ \ \
0010 2413-0698067 684.000 SY | 200.00000 136800.00| |
DECK OVERLAY (CLASS HPC-0O PCC) | | |
0020 2413-0698074 140.000 SY | 190.00000 26600.00] |
DECK REPAIR, CLASS A | \ \
0030 2413-0698075 5.000 SY | 800.00000 4000.00] |
DECK REPAIR, CLASS B | | |
0040 2508-0804000 LUMP | 41500.00000 41500.00| |
BRIDGE CLEANING FOR PAINTING | | |
0050 2508-0805000 LUMP | 315000.00000 315000.00] |
BLAST CLEANING OF STRUCTURAL STEEL | | |
0060 2508-0970000 LUMP | 65000.00000 65000.00] |
CONTAINMENT | | |
0070 2508-0991000 LUMP | 202800.00000 202800.00] |
PAINTING OF STRUCTURAL STEEL \ \ \
0080 2528-8445110 LUMP | 80000.00000 80000.00| |
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP | 98000.00000 98000.00] |
MOBILIZATION | |
0100 2599-9999005 8.000 EACH | 440.00000 3520.00] |
("EACH' ITEM) SIDEWALK JUNCTION BOX | | |
MODIFICATION | \
0110 2599-9999005 16.000 EACH | 500.00000 8000.00] |
("EACH' ITEM) SIDEWALK RAILING POST | | |
COVER PLATE | | |
0120 2599-9999010 LUMP | 1750.00000 1750.00] |
('"LUMP SUM' ITEM) SIDEWALK EXPANSION \ \
PLATE REPAIR | |
0130 2599-9999010 LUMP | 6500.00000 6500.00| |
('"LUMP SUM' ITEM) STORM SEWER MANHOLE | | |
MODIFICATION | |
SECTION TOTALS | S 989,470.00| S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 989,470.00| S | S




